




Republic of the Philippines  
**CIVIL AVIATION AUTHORITY OF THE PHILIPPINES**

**NOTICE OF AWARD**

25 August 2021

**JOSEPH L. BAHIA**

Proprietor  
J. L. Bahia Construction And Supply  
Purok 7, Regidor St., Binitayan, Daraga, Albay



Dear Mr. Bahia:

We are pleased to inform you that the **Additional Painting Works For Aircraft Movement Area And Maneuvering Area Of Bicol International Airport** is hereby awarded to you at a Contract Price of **Six Hundred Ninety Four Thousand Seven Hundred Forty Six Pesos & 68/100 (Php 694,746.68)**.

You are therefore required, within **three (3) days** from receipt hereof to signify your conformity to this Notice of Award and to the attached Contract Agreement<sup>1</sup>, duly notarized, then return these documents to the Office of the undersigned together with the following:

- 1.1 Work Schedule;
- 1.2 PERT-CPM;
- 1.3 S-Curve;
- 1.4 Manpower Schedule;
- 1.5 Work Method;
- 1.6 Construction Safety & Health Programs Approved by the DOLE<sup>2</sup>; and
- 1.7 Performance Security.

Notes:

1. The Contract Agreement should be notarized not earlier than two (2) days prior to the submission of all documents required indicated on the NOA.
2. If the DOLE approved CSHP is not yet available, copy of the CSHP received by the DOLE may be initially submitted together with the NOA, however, the DOLE approved CSHP must be immediately submitted upon approval.

Failure to return the documents on the indicated time will form sufficient ground for cancellation of the Award.

Very truly yours,

**CYNTHIA M. TUMANUT**  
Area/Airport Manager  
Area Center V, Legazpi Airport

Conforme:

(Printed Name of Bidder/Representative of Bidder & Signature)

Date Received:

AUG, 26, 2021