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Section |. Invitation to Bid
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PHILIPPINE

Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

Invitation to Bid
For the

PROPOSED SOLAR STREET LIGHTS
FOR PARKING AREA
AT PUERTO PRINCESA INTERNATIONAL AIRPORT

Bid No. 19-06 (Specific Identification)

The Civil Aviation Authority of the Philippines, through the CAAP Corporate Budget
CY 2019 intends to apply the sum of FIVE MILLION TWO HUNDRED SIXTY
SEVEN THOUSAND ONE HUNDRED FIFTY ONE PESOS &68/100
(Php5,267,151.68) being the Approved Budget for the Contract (ABC) to payments
under the contract for PROPOSED SOLAR STREET LIGHTS FOR PARKING
AREA AT PUERTO PRINCESA INTERNATIONAL AIRPORT (Bid No. 19-06).
Bids received in excess of the ABC shall be automatically rejected at bid opening.

The Civil Aviation Authority of the Philippines now invites bids for PROPOSED
SOLAR STREET LIGHTS FOR PARKING AREA AT PUERTO PRINCESA
INTERNATIONAL AIRPORT (Bid No. 19-06).

Prospective Bidders should possess the following:

Technical Personnel One (1) Civil Engineer

One (1) Electrical Engineer
One (1) Safety Officer

One (1) Foreman

Four (4) Steel man

Four (4) Mason

Four (4) Carpenter

One (1) Unit Concrete Mixer
One (1) Unit Bar Cutter

Equipment One (1) Unit Welding Machine
One (1) Unit Sander
PCAB License Small B - Category Cand D

Completion of the Works is required One Hundred Eighty (180) Calendar Days.
Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section II,
Instruction to Bidders.
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Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules
and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from CAAP — BAC AREA IV Office,
Admin. Bldg., Brgy. San Miguel, Puerto Princesa City, Palawan, June 7 — 28, 2019 and
inspect the Bidding Documents at the address given below from 08:00 AM to 05:00 PM
from Monday to Friday.

A complete set of Bidding Documents may be acquired by interested bidders on June 7 —
28, 2019 from the address below and upon payment of a nonrefundable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
PhP10,000.00.

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.

The Civil Aviation Authority of the Philippines will hold a Pre-Bid Conference on June
14, 2019, 2:00 P.M at CAAP-PPIA Conference Room, Engineering Bldg., Brgy. San
Miguel, Puerto Princesa City, Palawan, which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat at the address below on or before June
28, 2019, 2:00 P.M, CAAP - BAC AREA |V Office, Admin. Bldg., Brgy. San Miguel,
Puerto Princesa City, Palawan. All bids must be accompanied by a bid security in any of
the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on June 28, 2019, 2:00 P.M at CAAP -PPIA Conference Room,
Engineering Bldg., Brgy. San Miguel, Puerto Princesa City, Palawan. Bids will be
opened in the presence of the bidders’ representatives who choose to attend at the address
below. Late bids shall not be accepted.

The Civil Aviation Authority of the Philippines reserves the right to reject any and all
bids, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Section 41 of RA 9184 and its IRR, without
thereby incurring any liability to the affected bidder or bidders.
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For further information, please refer to:

JELYN B. GABUCO

Head, BAC Secretariat

Civil Aviation Authority of the Philippines-Puerto Princesa International Airport
BAC AREA IV Office

Admin. Bldg., Brgy. San Miguel

Puerto Princesa City, Palawan

Telephone number — (048) 433 4965

caap_bacpps@yahoo.com.ph

ENGR. ROWLAND G. ALARCON
Chairman, Bids and Awards Committee
CAAP - BAC AREA IV
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Sectionll. Instructions to Bidders
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A. General

Scope of Bid

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section V1. Scope of Work and Specifications.

1.2. The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

1.3.  The successful Bidder will be expected to complete the Works by the intended

completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

Corrupt, Fra udulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

€)) defines, for purposes of this provision, the terms set forth below as
follows:

() "corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(in) "fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;
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3.2.

3.3.

(b)

(©)

(iii)  “collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(V) “obstructive practice” is

(aa)

(bb)

deliberately  destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

will reject a proposal for award if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.
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4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:

(@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid,;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e) A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

()] A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

() A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

@) If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;
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(©)

(d)

(€)

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(@)
(b)

(©)

(d)
(€)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
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5.4.

5.5.

autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

(a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.

6. Bi d d Respgbssibilities

6.1.

6.2.

The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IX. Bidding Forms as required in
ITB Clause 12.1(b)(iii).

The Bidder is responsible for the following:

@) Having taken steps to carefully examine all of the Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;
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(©)

(d)

(€)

(f)

()

(h)

(i)

@)

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUSs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true and
correct;

Authorizing the HoPE or its duly authorized representative/s to verify
all the documents submitted,;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

M Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(i)  Comply with occupational safety and health standards and to
correct deficiencies, if any.
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(iii)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(K) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.
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Origin of Goodsand Services

There is no restriction on the origin of Goods, or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1.

9.2.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.
The minutes of the pre-bid conference shall be recorded and prepared not later
than five (5) calendar days after the pre-bid conference. The minutes shall be
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10.

11.

made available to prospective bidders not later than five (5) days upon written
request.

9.3.  Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with 1TB Clause 23.

C. Preparation of Bids

Language of Bics

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country; and shall be authenticated by the
appropriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. The English
translation shall govern, for purposes of interpretation of the bid.
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12. Documents
Components

Compising the Bid: Eligibility and Technical

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

@) Eligibility Documents —

Class “A” Documents

(i)

(ii)

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign
bidders participating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Section 23.1 of the IRR, provided,
that the winning bidder shall register with the PhilGEPS in
accordance with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(11.3)  contract duration;

(ii.4) owner’s name and address;

(ii.5) nature of work;

(ii.6) contractor’s  role  (whether  sole  contractor,
subc_optra_ctor, or partner in a JV) and percentage of
participation;

(ii.7) total contract value at award;

(11.8) date of completion or estimated completion time;

(1i.9) total contract value at completion, if applicable;

(11.10) percentages of planned and actual accomplishments, if
applicable; and
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(11.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted;

(iii)  Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

(iv)  NFCC computation in accordance with ITB Clause 5.5.
Class “B” Documents

(V) If applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.

(b) Technical Documents —

(1 Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(1.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.

(i) Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(11.2) List of contractor’s personnel (e.g, Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

(11.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case

Page 20 of 134



may be, which must meet the minimum requirements
for the contract set in the BDS; and

(iii)  Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section 1X. Bidding
Forms.

13. Documents Comprising the Bid Financial Component

13.1.

13.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(a)

(b)

(b)

Financial Bid Form, which includes bid prices and the bill of
guantities, in accordance with ITB Clauses 15.1 and 15.3; and

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i) The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iti) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.
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14.

15.

Altern ative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

Bid Prices

15.1.

15.2.

15.3.

15.4.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
zero (0) or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of

Page 22 of 134



16.

17.

18.

the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no
gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

(@ Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

Two percent (2%)

For biddings conducted b

LGUs, t he ca®

check may be issued by oth
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18.2.

18.3.

banks certifiedby the BSP aj
authorized to issue such financi
instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

For biddngs conducted by
LGUs, the Bank Draft)
Guarantee, or irrevocabléetter
of creditmay be issued by othg
banks certified by the BSP |
authorized to issue such financi
instrument.

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;
and/or

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and
furnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indicated in ITB Clause 18.2.
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18.4.  Upon signing and execution of the contract, pursuant to 1TB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid Security will be discharged, but in no case later than
the Bid Security validity period as indicated in ITB Clause 18.2.

18.5.

The bid security may be forfeited:

(a)

(b)

if a Bidder:

(i)

(i)

(iii)

(iv)

v)

(vi)

(vii)

(Vi)

(ix)

(x)

(xi)

(xii)

withdraws its bid during the period of bid validity specified in
ITB Clause 17,

does not accept the correction of errors pursuant to ITB Clause
27.3(b);

has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

submission of eligibility requirements containing false
information or falsified documents;

submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

allowing the use of one’s name, or using the name of another
for purposes of public bidding;

withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the LCRB;

refusal or failure to post the required performance security
within the prescribed time;

refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

if the successful Bidder:
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19.

20.

0] fails to sign the contract in accordance with ITB Clause 31,

(i)  fails to furnish performance security in accordance with 1TB
Clause 32.

Format and Signing of Bids

19.1

19.2

19.3

19.4

195

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the financial
component of the bid. This shall also be observed for each lot in the case of lot
procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section IX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly

marking the inner envelopes as “COPY NO. - TECHNICAL
COMPONENT” and “COPY NO. - FINANCIAL COMPONENT” and
the outer envelope as “COPY NO. " respectively. These envelopes

containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.
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21.

22.

23.

20.4. All envelopes shall:
@) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(©) be addressed to the Procuring Entity’s BAC in accordance with 1TB
Clause 20.1;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of
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24,

23.3.

23.4.

Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal must
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as “failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.
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24.4.

24.5.

24.6.

24.7.

24.8.

24.8.

24.9

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

¢) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid
price (per lot, if applicable, and/or including discount, if any), bid security,
findings of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address.
The notice shall be issued within seven (7) calendar days from the date of the
bid opening.
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25.

26.

27.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITB
Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

27.3.

The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

@) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

@) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0)
or a dash (-) for the said item would mean that it is being offered for
free to the Procuring Entity, except those required by law or
regulations to be provided for; and
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28.

27.4.

217.5.

21.6.

27.7.

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary
terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the bid or combination of bids
offering the lowest calculated cost to the Procuring Entity. Bid prices quoted
shall correspond to all of the requirements specified for each lot. Bid Security
as required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

28.2.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with and is
responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.
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29.

28.3.

28.4.

28.5.

28.6.

28.7.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HoPE shall notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

Reservation Clause

29.1.

29.2.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
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29.3.

liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

(@) If there is prima facieevidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

() If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HOPE;

(i) If the project is no longer necessary as determined by the
HoPE; and

(iit)  If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

(@) No bids are received,;
(b) All prospective Bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

F. Award of Contract

30. Contract Award

30.1.

30.2.

Subject to ITB Clause 28, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
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31.

30.3.

writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

@) Submission of the following documents within ten (10) calendar days
from receipt of the Notice of Award:

0] In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or

(i)  Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a pre-condition to the
Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3
of the IRR of RA 9184.

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
@) Contract Agreement;
(b) Bidding Documents;

(c) Winning Bidder’s bid, including the Technical and Financial
Proposals, and all other documents/statements submitted (e.qg.,
Bidder’s response to request for clarifications on the bid), including
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corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

(d) Performance Security;
(e) Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1. To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

32.2. The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of
the Total Contract Price)

(@) Cash or cashier’s/manager’s check
issued by a Universal or
Commercial Bank.

For biddings conducted by th
LGUs, t he Cash
Check may be issued by oth
banks certified by the BSP
authorizedto issue such financie
instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or authenticated
by a Universal or Commercial
Bank, if issued by a foreign bank.

Ten percent (10%)

For biddings conducted by th
LGUs, Bank Draft/Guarantee, ¢
Irrevocable Letter of Credit mal
be issued by other banks certifi
by the BSP as authorized to iss
such financial instrument.
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33.

34.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the
Insurance Commission as
authorized to issue such security.

Thirty percent (30%)

32.3. Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure

and conduct a re-bidding with re-advertisement, if necessary.

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be

effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be

questioned in accordance with Sections 55 of the IRR of RA 9184.
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Sectionlll. Bid Data Sheet
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Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is CIVIL AVIATION AUTHORITY OF THE
PHILIPPINES (CAAP).
The name of the Contract is PROPOSED SOLAR STREET LIGHTS FOR
PARKING AREA AT PUERTO PRINCESA INTERNATIONAL
AIRPORT (Bid No. 19-06).

2 The Funding Source is:
The Government of the Philippines (GoP) through the CAAP Corporate
Budget CY 2019 as approved by the CAAP Board of Directors in the
amount of FIVE MILLION TWO HUNDRED SIXTY SEVEN
THOUSAND ONE HUNDRED FIFTY ONE PESOS &68/100
(Php5,267,151.68).

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) No further instructions.

5.4(b) For this purpose, similar contracts shall refer to contracts which have the
same major categories of work.

6.3 Certificate of Site Inspection duly signed by the Acting Airport Manager or
his duly authorized representative is required to be submitted.
This shall include all of the following documents as attachment to the
Certificate of Site Inspection and shall form part of the bidder’s technical
documents:

a) Photocopy of company ID of the person who conducted the site
inspection;
b) Photocopy of the airport/facility visitor’s logbook.

Bids not complying with the above instruction shall be disqualified.

8.1 Subcontracting is not allowed.

8.2 Not applicable.

9.1 No further instructions.
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10.1 The Procuring Entity’s address is:
ENGR. ROWLAND G. ALARCON
BAC Chairman
Civil Aviation Authority of the Philippines-Puerto Princesa International
Airport
BAC AREA IV Office
Admin. Bldg., Brgy. San Miguel, Puerto Princesa City, Palawan
Telephone Number : (048) 433-49 65
caap_bacpps@yahoo.com.ph
10.4 Bid Bulletins (if applicable) are required to be submitted and shall form part
of the bidder’s technical documents.
Bids not complying with the above instruction shall be disqualified.
121 The first envelope shall contain the eligibility and technical documents
stated in ITB Clause 12.1.
Applicable CAAP BAC Standard Forms included in this PBD shall be
complied in accordance with the prescribed forms under Section IX Bidding
Forms — Annex “A” Form 1 to 3 and Annex “B” Form 1 to 7.
Bids not complying with the above instruction shall be disqualified.
12.1(a)(i) This shall include all of the following documents as attachment to the

PhilGEPS Certificate of Registration and shall form part of the bidder’s
eligibility documents:

a) Registration Certificate from Securities and Exchange Commission
(SEC) or Department of Trade and Industry (DT]I) for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives;

Certificate of Incorporation or Article of Incorporation or Amended
Articles of Incorporation shall be accepted in lieu of the SEC
Registration Certificate.

b) Mayor’s/Business Permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

c) Tax Clearance per E.O 398, s. 2005, as finally reviewed and approved
by the Bureau of Internal Revenue (BIR).

d) Audited Financial Statements (AFS), showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than 2 years from the date of bid submission.

e) Valid PCAB License (Small B - Category C and D).
Submitted documents must be valid on the date of opening of bids.
Bids not complying with the above instruction shall be disqualified.
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12.1(a)(ii)

Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not similar
in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Complete Contract (SLCC) similar
to the contract to be bid in accordance with ITB Clause 5.4. The SLCC
should be equivalent to at least fifty percent (50.00%) of the ABC and
completed within the last ten (10) years.

The two above Statements shall include all information required in ITB
Clause 12.1(a)(ii).

Bids not complying with the above instruction shall be disqualified.

12.1(a)(iii) | Valid PCAB License or Special PCAB License in case of Joint Ventures,
and registration (Small B - Category C and D) for the type and cost of the
contract to be bid.
12.1(b)(ii.2) | The minimum work experience requirements for key personnel are the
following:
Key Personnel Minimum Work Experience
Electrical Engineer -
Civil Engineer )
Safety Officer
Foreman -
Steel man ;
Mason
Carpenter -
12.1(b)(ii.3) | The minimum major equipment requirements are the following:
Equipment Capacity No.of Units
One (1) Unit Concrete Mixer 1 bagger 1
One (1) Unit Bar Cutter 1
One (1) Unit Welding Machine 1
One (1) Unit Sander 1
13.1 The second envelope shall contain the financial documents stated in the ITB

Clause.

This shall include all of the following documents and shall form part of the
bidder’s financial documents:

a) Bill of Quantities;
b) Bid Proposal;
c) Detailed Estimates;
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d) Summary Sheet indicating the Unit Prices of Construction Materials,
Labor Rates, and Equipment Rentals used in coming up with the
Bid;
e) Cash Flow by Quarter and Payment Schedule.
Applicable CAAP BAC Standard Forms included in this PBD shall be

complied in accordance with the prescribed forms under Section IX Bidding
Forms — Annex “C” Form 1 to 7.

Bids not complying with the above instruction shall be disqualified.

13.1(b) This shall include all of the following documents as attachment to the Cash
Flow by Quarter and Payment Schedule and shall form part of the bidder’s
financial documents:

a) PERT-CPM Network Diagram;
b) Construction Schedule, Bar-Chart and S-Curve.

Bids not complying with the above instruction shall be disqualified.

13.2 The ABC is FIVE MILLION TWO HUNDRED SIXTY SEVEN
THOUSAND ONE HUNDRED FIFTY ONE PESOS &68/100
(Php5,267,151.68)

Any bid with a financial component exceeding this amount shall not be

accepted.

14.2 No further instructions.

154 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until 120 calendar days from the date of Opening of Bids.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than Php105,343.03 (2% of ABC), if bid security
is in cash, ,cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

The amount of not less than Php263,357.58 (5% of ABC) if bid security is

in Surety Bond.

18.2 The bid security shall be valid until 120 calendar days from the date of

Opening of Bids.

Page 41 of 134




19.1

Bidders shall submit their Bids through their duly authorized representative
using the appropriate forms provided in Section IX.

Bids not complying with the above instruction shall be disqualified.

194

Submitted Eligibility, Technical and Financial documents shall be properly
marked with index tabs (ear tab) and must be sequentially paginated in
accurate order in the form i.e. “page 3 of 100”. Page number of last page of
the document (per envelope basis).

Bids not complying with the above instructions shall be automatically
disqualified.

20.1

Bids not complying with ITB 20.1 shall be disqualified.

20.2

Bids not complying with ITB 20.2 shall be disqualified.

20.3

Each Bidder shall submit one (1) original and two (2) copies of the first and
second components of its bid.

Bids not complying with ITB 20.3 shall be disqualified.

20.4

All envelopes must be labeled as follows:
a) Name of the contract to be Bid in capital letters
b) Name and address of the Bidder in capital letters

c) Name and Address of the Procuring Entity’s BAC Identified in the
ITB Clause No.10.1

d) Bear the specific identification of this bidding process indicated in
the Invitation to Bid

e) Bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

20.5

Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected if submitted before the deadline,
but will be disqualified during the opening of the bids.

21

The address for submission of bids is:

Bids and Awards Committee

Civil Aviation Authority of the Philippines-Puerto Princesa International
Airport

BAC AREA IV Office — Admin. Bldg.,

Brgy. San Miguel

Puerto Princesa City, Palawan

The deadline for submission of bids is June 28, 2019, 2:00 P.M.
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24.1

The place of bid opening is:

Civil Aviation Authority of the Philippines-Puerto Princesa International
Airport

Conference Room —Engineering Bldg.

Brgy. San Miguel

Puerto Princesa City, Palawan

The date and time of bid opening is June 28, 2019, 2:00 P.M

24.2

No further instructions.

24.3

No further instructions.

27.3

Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4

No further instructions.

28.2

The Bidder with the Lowest Calculated Bid (LCB) that complies with and is
responsive to all the requirements and conditions shall submit its

a) Latest income and business tax returns filed through the Electronic
Filing and Payment System (EFPS);

b) Business licenses and permits required by law; and
c) Key personnel licenses.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the bidder for award.
Provided, that in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the Bid
Security in accordance with Section 69 of the IRR of RA 9184.

31.4(F)

The following relevant project documents are required to be submitted by
the successful bidder who submitted the LCRB as part of the Contract
Agreement during its signing:

a) Construction schedule

b) Bar Chart & S-curve

c) PERT/CPM Network Diagram
d) Manpower schedule

e) Construction methods

f) Equipment utilization schedule

Construction safety & health programs approved by the Department of
Labor & Employment (Proposed Solar Street Lights for Parking Area at
Puerto Princesa International Airport)
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SectionlVV. General Conditions of Contract
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

14.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract
completion and final acceptance within which the Contractor assumes the
responsibility to undertake the repair of any damage to the Works at his own
expense.
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

The Procuring Entity ’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.
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1.27

1.28

1.29

1.30

1.31

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;
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g) Specifications;
h) Bill of Quantities; and

i) Drawings.

Governing Language andLaw

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay
shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.
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The
6.1.

6.2.

6.3.
6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

Contractordés Obligations

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require access
to the Site. The Contractor shall also provide facilities and services for them
during this period. The Procuring Entity may modify the schedule of other
contractors, and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.
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Performance Security

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

1.7.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

@) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(c) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be. The Contractor shall cause the
extension of the validity of the performance security to cover approved
contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.
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10.

11.

Subcontracting

8.1.

8.2.

8.3.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this
Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liqguidated Damages

9.1

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity , Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.
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12.

Contractoros Risk and Warranty

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the HoPE has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property (ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects,” i.e, major
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structural failure of the completed elements or structure, or
“Structural Failures,” i.e., where one or more key structural elements in an
infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:

@) Contractor — Where Structural Defects/Failures arise due to faults
attributable  to  improper  construction, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(c) Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
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12.5.

12.6.

12.7.

to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non-
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(b) Bank guarantee  confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or Ten Percent (10%)
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

(c) Surety bond callable upon demand
issued by GSIS or any surety or

i 0
insurance company duly certified by Thirty Percent (30%)

the Insurance Commission

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period.
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13.

14.

15.

12.8.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Ent i Risk 0 s

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

@) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

0] any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i)  negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance
15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

@) Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(©) Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to the Procuring Entity’s

Representative that the insurances required under this Contract have been
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15.3.

15.4.

15.5.

15.6.

effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel and
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entity may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

@) The issuer of the insurance policy to be replaced has:
0] become bankrupt;

(i)  been placed under receivership or under a management
committee;

(iii)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or
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16.

17.

v)

Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

(i)

(ii)

(iii)

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

The Contractor:

(i)

(if)

(iii)

(iv)

v)

abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

does not actually have on the project Site the minimum
essential equipment listed on the bid necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

sub-lets any part of this Contract without approval by the
Procuring Entity.

16.2. All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:
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18.

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

18.2.

18.3.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@ The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

(e) The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;
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19.

18.4.

18.5.

18.6.

U] The Contractor does not maintain a Security, which is required,

() The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:

0] corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC,;

(i) drawing up or using forged documents;

(i) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

@) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

(b) Upon recommendation by the Procuring Entity, the HOPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:
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19.2.

(©)

(d)

(€)

(f)

0] that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the HoPE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HoPE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the
Contractor’s verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain items
or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HOPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HOPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:
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(@)

(b)

(©)

(d)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

0] Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(i) Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

0] Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i)  Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.
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21.

(e) Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

Force Majeure, Releasdrom Performance

20.1.

20.2.

20.3.

20.4.

20.5.

For purposes of this Contract the terms “force majeuré& and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force
majeureshall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

@) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;
(c) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
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22.

23.

24,

21.3.

Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s
decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the ““ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, howeverThat,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Agpropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(a)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.

Procuri nRelpnmteisteyndsaati vebs Deci s

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
E nt i Regrésentative

24.1.

24.2.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.
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25.

26.

27.

24.3. The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procur i n g Entity
Representative

25.1.  When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.

26.2. The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2. Variations shall be valued as follows:
@) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which
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28.

29.

30.

31.

(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HOPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Day works rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Day works shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

The Contractor shall be paid for Day works subject to obtaining signed Day
works forms.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work

31.1.

31.2.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall show the actual progress achieved on

each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.
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32.

33.

31.3.

31.4.

31.5.

31.6.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any approved
Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those attending
the Conference and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Procuring Entity’s
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items do
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.
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35.

36.

37.

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1. The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s
Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
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38.

39.

40.

request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, the Procuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:
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41.

42.

40.3.

40.4.

40.5.

@) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

41.3. The value of Work executed shall:

@) be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(c) include the valuations of approved variations.

41.4. The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1. The Procuring Entity shall retain from each payment due to the Contractor an

amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.
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42.2.

42.3.

42.4.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%)
percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
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43.4.

43.5.

or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HoPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, howevelThat appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
engineering design which failed to consider the Variation Order beyond ten
percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(@) If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the HoPE for approval.

(b) The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.

(c) The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied
that the same is justified, necessary, and in order.
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45.

(e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1. The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeureor any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

45.2. The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond

forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
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47.

45.3.

that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

Payment on Termination

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity is
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, the Procuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in the Procuring Entity’s opinion, the
findings of facts justify an extension.
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48.

47.2. No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

47.3. Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

47.4. No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5. Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution
of deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.
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49.

50.

51.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is One Hundred Eighty (180)
calendar days starting within seven (7) days from the Contractor’s
receipt of the Notice to Proceed.

1.22 The Procuring Entity is CIVIL AVIATION AUTHORITY OF THE
PHILIPPINES-PUERTO PRINCESA INTERNATIONAL
AIRPORT, National Highway, Brgy. San Miguel, Puerto Princesa City,
Palawan.

1.23 The Procuring Entity’s Representative is EFREN N. NAGRAMA,
Acting Area Center Manager, Area Center IV, Civil Aviation Authority
of the Philippines-Puerto Princesa International Airport.

1.24 The Site is located at Puerto Princesa City, Palawan.

1.28 The Start Date is within seven (7) calendar days from receipt of the
Notice to Proceed by the Procuring Entity and acceptance by the
Contractor.

1.31 The Works consist of Supply of Materials, Labor, Equipment and other
incidental or necessary item to complete the Proposed Solar Street
Lights for Parking Area at Puerto Princesa International Airport.

2.2 Not applicable.

5.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES-
PUERTO PRINCESA INTERNATIONAL AIRPORT shall give
possession of all parts of the Site to the Contractor upon receipt of the
Notice to Proceed.

6.5 The Contractor shall employ the following Key Personnel:

One (1) Electrical Engineer
One (1) Civil Engineer
One (1) Safety Officer

One (1) Foreman

Four (4) Steel man

Four (4) Mason

Four (4) Carpenter

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10 None.

12.3 No further instructions.

125 In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
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canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

13 The Contractor shall be liable to the Procuring Entity. If applicable, all
partners to the joint venture shall be jointly and severally liable to the
Procuring Entity.

18.3(h)(i) No further instructions.

21.2 The Arbiter is:
Construction Industry Authority of the Philippines
Makati City, Metro Manila

29.1 No day works are applicable to the contract.

31.1 Not applicable.

31.3 Not applicable.

34.3 The Funding Source is the Government of the Philippines, CAAP
Corporate Budget CY 2019.

39.1 Not applicable.

40.1 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

51.1 The date by which operating and maintenance manuals are required is
upon completion of the project
The date by which “as built” drawings are required is upon completion
of the project.

51.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is two
percent (2.00%) of the Contract price.
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Section V. Scope of Work andGpecifications
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Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

PHILIPPINE

_— —_—
Name of Project ; PROPOSED SOLAR STREET LIGHTS ALONG
THE PERIMETER ROAD
Location : Puerto Princesa International Airport
Duration : One Hundred Eighty (180) Calendar Days
Source of Funds : CAAP Corporate Budget CY 2019

SCOPE OF WORK

1.0 GENERAL

The contractor shall furnish, labor, materials and equipment to complete the
Proposed Solar Street Lights for Parking Area.

20 LOCATION OF PROJECT
The Contract to be bid is located at Puerto Princesa International Airport.

3.0 SCOPE OF WORK

The project covers the supply of labor, materials and equipment necessary for
the Proposed Solar Street Lights for Parking Area of Puerto Princesa
International Airport which shall be done in accordance with the approved plans and
specifications.

SPL-1 MOBILIZATION/DEMOBILIZATION

This work includes mobilization and demobilization of the contractor's
personnel and equipment necessary for performing the work required under the
contract.

a. Mobilization shall include all activities and associated costs for transportation
of the contractor's personnel, equipment, and the establishment of offices and
other necessary facilities for the contractor's operations at the site.

b. Demobilization shall include the disassembly of offices and other facilities on
the site, as well as the removal and hauling of debris and rubbish materials.
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1.
1.01

1.02

1.03

TEMPORARY FACILITIES

The work includes materials, labor and equipment/tools for the construction of
temporary facilities for the laborers and storage for equipment’s/tools. All facilities
provided by the Contractor shall be near the job site.

CIVIL/STRUCTURAL WORKS
Earthworks/Site Works

The work includes all materials, labor, equipment for the operations to
complete the Excavation Embankment/Backfilling/Gravel bedding of covered area as
indicated on the plans.

Concrete Works

The work includes all materials, labor and equipment for the construction of
concrete footing and concrete pedestal of covered area including cut, bend & place of
reinforced steel bars and formworks as specified on the plans.

Metal Works

The work includes all materials, labor and equipment for the fabrication and
installation of pipe post and metal plate as indicated on the plans.

INSTALLATION OF SOLAR LIGHTS

The work includes all materials, labor and equipment for the installation/layout
of solar lights as indicated on the plans.
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Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

GENERAL PROVISIONS

The contractor shall be responsible in providing safety perimeter fence or security
fences, personal protective equipment (PPE) for staffs and workers on site while construction
is ongoing. Safety reports should be prepared regularly.

The contractor shall be responsible in providing Project Billboard.
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Section VI. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section or annexed insaparate folder.
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Section VIII. Bill of Quantities

Bill of Quantities, Bid Proposal & Detailed Estimate should be submitted together with the
Annex ACO For m23to12® 7 i n pages

Non-at t ac hment IBofm lAon/ shalkbedt@natically dsqualified.
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{CONTRACTOR'S LOGO IN MAIN PAGE}

BILL OF QUANTITIES

PROJECT: Proposed Solar Street Lights for Parking Area
LOCATION: Puerto Princesa International Airport

UNIT
ITEM DESCRIPTION oTY | uNIT | pricE | AMOUNT
NO. (Pesos) (Pesos)
I TEMPORARY FACILITIES
Pesos
Amount in
Words
1.0 LOT
and
centavos
CONVENTIONAL SOLAR
" ISTREET LIGHTS
Pesos
Amount in
Words
1.0 LOT
and
centavos
TOTAL BID AMOUNT IN WORDS
Signature
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Printed Name

Position
Name of Company

Date
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BID PROPOSAL

PROJECT: Proposed Solar Street Lights for Parking Area
LOCATION: Puerto Princesa International Airport

ITEM MARK- ) TOTAL TOTAL
DESCRIPTION OF WORK QTY UNIT ESTIMATED UPS IN TOTAL MARK-UP V.A.T. [INDIRECT COST
NO. DIRECT COST PERCE COST UNIT COST
OCM |PROFIT % VALUE
[] [10] [11] [12] [13]
5 6 7 8
[1] 2] 3] [4] (5] [6] [7] [8]
[BIx[8]  [12%I[(5+9)]| [9]+[10] | [5]+ [11] [12] /3]
1 TEMPORARY FACILITIES 1.0 LOT
2 CONVENTIONAL SOLAR STREET 10 LOT

LIGHTS

SUBMITTED BY:
Signature

Printed Name

Name Campany
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DETAILED ESTIMATE

NAME OF

LOCATION

SUBJECT

PROJECT
: Puerto Princesa Airport

PROPOSED SOLAR STREET LIGTHS AT PARKING AREA

QTY

57

UNIT
units

ITEM

DESCRIPTION

QUANTITY

UNIT

UNIT COST

AMOUNT

Temporary Facilities
Conventional Solar Street Ligths
Materials
(Solar panel) at least 150W p poly,
Construction:
High Transmission low Tempered glass,
EVATPT;
Wind Resistance 2400 (Pa)
Specification:
Peak power (Pmax) at least 150W;
cC
Warranty: 10 Years

Bold Solar Battery 100Ah minimum
deep Cycle, Maintenance Free,
Heavy duty
Specification:
container Material; A.B.S UL94-HB
UL 94-VO0 optional
Warranty: 2 Years

W aterproof underground PP plastic
Battery Box and Controller Enclosure
Specification:

IP 67, Anti corrosion, pressure,chemical

resistant, heat protection, Life span
at least 20 years,

cC

Warranty: 2 Years

Smart Water Proof sealed type, IP67,
Aluminum cas solar Street Light
Controller 20 Amps,

programmable via remote control
Specification:

Automatic temperature compensation

control; 4 stages charging ways;
fast, boost; equalization;float;
Warranty: 2 Years

Solar Street Light System must be able

to provide continuous illumination for
minimum of 10 hours.

***more on next page***

a

1

57

57

57

57

lot

units

units

sets

units

Note: cc- with the Product certification from an international certfying Body/organization such as, but not limited to the following:
ICC, TUV,UL,SGS,Efc.
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ITEM

DESCRIPTION

QUANTITY

UNIT

UNIT COST

LED Street Light
die-casting aluminum alloy
resistant to corriosion UV Pretection
1p65; high intensity tempered glass;
high efficiency LED driver
Specification:

Water and Dust proof;

57

Net Line(Lumens: 300Im/w; Average Life 50,000 Hrs)

Warranty: 2 Years

Customized arm light holder to be
fitted with the existing steel pole
Specification:

Steel Post

Warranty: 2 years

Customized mounting frame for
Solar panel to fit with the
existing steel post
Specification:

Solar panel mounting

structure

Warranty: 2 Years

Heavy Duty UV stable Cable for Solar
Panel to controller to battery, controller
to LED Light
Specification:

UV Stable Cable

Warranty: 2 Years

Electrical Consumables
Specification:
Heavy duty electrical Materials
Warranty: 2 Years

Delivery and Installation including
Excavation, construction of concrete
box, installation of solar Panel,
Electrical wiring and other related
works to include 3 times after sales
service

sets

lot

lot

lot

lot

lot

Materi al

Labor
Sub-tota

q

Cost é.

ost é.
Cost é.

o0 w>»

TOTAL MATERIAL COST
TOTAL LABOR COST
TOTAL EQUIPMENT
TOTAL DIRECT COST

INDIRECT COST

1. OCM (0% - 12% of TDC)
2. CONTRACTOR'S PROFIT (0% - 10% of TDC)

E. TOTAL OCM & CONTRACTOR'S PROFIT

F. VALUE ADDED TAX, (VA 12.0% of (D + E)

G.TOTAL ESTIMATED INDIRECT COST (E+F),P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G/ Quantity), P/unit

TOTAL ESTIMATED COST (D +G), P

TOTAL ESTIMATED COST (Total Estimated Cost/Quantity), P/unit
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SectionlX. Bidding Forms
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{ATTACH COMPANY LETTERHEAD/LOGO}

Bid Form

To:

Date:
IB1 N°:

[name and address of PROCURING ENTITY]

Address: [insert addess]

We, the undersigned, declare that:

(a)

(b)

(©)

(d)

()

()

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract]

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid,;

The total price of our Bid, excluding any discounts offered below is: [insert

information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number]days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amoungercent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information]

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

11 ADB, JICA and WB funded projects, use IFB.
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()

(h)

1)

(k)

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Projedt of the [Name of the
Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:
Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Other Bidding Forms

(ANNEX “A*)
ANNEX “A” FORM L itveinrieinerereneeesneeeseneecnnsens STATEMENT OF ALL ON-GOING CONTRACTS
ANNEX “A” FORM 2 vvvvreerennnerenennn STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT
ANNEX “A” FORM 3 truurtiiteiienneeeeeresenserecessesssssccesonnnes JOINT RESOLUTION FORM FOR JVA
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CAAP-BAC-SF Annex

JOINT RESOLUTION

Whereas, (Bidder / Name of
Particular JV Partner), duly organized and existing under the Laws of the
, with office address at

, represented

herein by its : , and
(Name of Particular JV Partner),

duly organized and existing under the Laws of the

, with main office address at
, represented by herein by
its , have entered into a
Joint Venture (JV ) Agreement to undertake the following project / contract:

( Name of Project / Contract )

Whereas, in order to facilitate the orderly execution and conduct of the contract that was
entered into by the joint venture in the name of the joint venture, it is hereby resolved by
the parties in the Joint Venture as follows:

a. To appoint as the Authorized Managing
Officer and Official Representative, to represent, to manage the Joint Venture and is
empowered to enter in contract in the name of the Joint Venture, or to sign for any
document in the name of the Joint Venture required by the ( Procurement Agency )
or any entities pursuant to the terms of the Joint Venture Agreement:

b. That, the parties agreed to make ( Name of Particular Lead Partner )
as the Lead Partner of the Joint Venture and ( Name of Authorized
Officer) as the Official Representative & Managing Partner of the Joint

Venture, and are granted full power and authority to do, execute and perform any
and all acts necessary and/or to represent the Joint Venture in the Eligibility Check,
Bidding and Undertaking of the said contract in the name of the Joint Venture, as
fully and effectively and the Joint Venture may do and if personally present with
full power of substitution and revocation. is fully
authorized and empowered to sign any or all documents pertaining to the above
stated project / contract in the name of the Joint Venture.

C. That the parties agree to be jointly and severally liable for their participation in the
Eligibility Check, Bidding and Undertaking of the said contract.

d. That the terms of the JV Agreement entered into the parties shall be valid and is co-
terminus with the final completion and turnover of the Name of Contract / Project
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to the agency of the government, which in this case, the ( Name of Procurement
Entity );

IN WITNESS THEREFORE, We hereby sign jointly this Joint Resolution this
day of , 20 in .

Name of Bidder ( Lead Partner ) Name of Bidder ( Member Partner )
By: By:
Signature & Name of Signature & Name of Authorized
Managing Officer Authorized Representative
Designation / Position Designation / Position
Name of Bidder ( Member Partner ) Name of Bidder ( Member Partner )
By: By:
Signature & Name of Signature & Name of Authorized
Managing Officer Authorized Representative
Designation / Position Designation / Position

SIGNED IN THE PRESENCE OF:
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ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES )
CITY OF )S.S.

BEFORE ME, a Notary Public, for and in the City of :

Philippines, this day of , 20 personally appeared the following

persons:

NAME Community Cert. No. Date / Place of Issue

Representing to be the of
and of

respectively, known to me and
to me known to be the same persons who executed the foregoing instrument for and in
behalf of said corporations and who acknowledge to me that same is their free and
voluntary act and deed as well as of the corporations which they represent, for the uses,
purposes, and considerations therein set forth and that they are duly authorized to sign the
same.

This Instrument consists of THREE (3) pages including this page wherein this
Acknowledgement is written and signed by the parties and their instrumental witnesses on
each and every page thereon.

WITNESS MY HAND AND NOTARIAL SEAL at the place and date hereinafter first
above written.

NOTARY PUBLIC

Doc. No.
Book No.
Page No.
Series of
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Other Bidding Forms

(ANNEX “B”)
Annex “B” Form 1 ...cccciiiviiiiiiiniiiiniiiiniiiieiiinncnniienen Certificate of Site Inspection
ANnex “B” FOrm 2 ...ccovviiiiiniiiiiniiiiiiinniicienstcsensccsensscnns Bid Securing Declaration
Annex “B” Form 3 ......cccciiiiiiinniinninnnn. Organizational Chart of Contract to be Bid
Annex “B” Form 4 ......cccceviiiiniieiiecinnennen Qualification of Key Personnel Proposed to
be Assigned in the Project
Annex “B” Form 5a ....cccccceenivnnnne Contractor's Letter-Certificate to Procuring Entity
Annex “B” FOrm 5b ...ccceveiiiiiiiniiniaiiennnn Key Personnel's Certificate of Employment
Annex “B” FOrm 5¢ .c.cccceviiiiiiniiiiiinnniciinniccinnnen Key Personnel (Format of Bio-Data)
Annex “B” Form 6 .........cccoevvvvniivnnnnnnn. List of Equipment Owned or Leased and/or
under Purchased
Annex “B” FOrm 7 ..ccoccuvieiiiiiiinieininininininininenenennnn... Omnibus Sworn Statement
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CAAP-BAC-SF A n Boe xF dir m

Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

PHILIPPINES

CERTIFICATE OF SITE INSPECTION

This is to CERTIFY that , employee of

, has conducted the required Site
Inspection for the bidding of the project
3 » at
Issued this , 2019

Head of the Procuring Entity:

Signature over Printed Name
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CAAP-BAC-SF Annex #BOo

Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuriagtity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) l/we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt
of written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

I/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we
filed a waiver to avail of said right;

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/we have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution]

[InsetNAME OF Bl DDER6S AUTHORI ZED REPRESENTATI V
[ I nsert signatoryds | egal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution] Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used]with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [placeéssued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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CAAP-BAC-SF An B xF dr m

Contractor’s Organizational Chart for the Project

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the
contract if awarded to him. Indicate in the chart the names of the Key Engineering
Personnel who will be assigned in the Project.

{ATTACH COMPANY LETTERHEAD/LOGO}

Attach the required Proposed Organizational Chart for the Contract as stated above.

Submitted by:

Designation :

Date
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CAAP-BAC-SF Anne xrimbBaB o0

{ATTACH COMPANY LETTERHEAD/LOGO}

Date:

ENGR. ROWLAND G. ALARCON

BAC Chairman

Civil Aviation Authority of the Philippines-Puerto Princesa International Airport
CAAP Admin. Bldg., Brgy. San Miguel,

Puerto Princesa City, Palawan

Tel: (048) 433 4965

Subject: Contractor’s Letter-Certificate to Procuring Entity

Dear Sir:

Supplementing our Organizational Chart for the Contract, we have the honor to submit
herewith, and to certify as true and correct, the following pertinent information:

That I/we have engaged the service of _ (Name ofEmployee) , to be the
(Designation) of the (Name of Project)who isa _(Profession) with
Professional License Certificate No. __ issued on and who has
performed the duties in the construction of the project enumerated in the filled
Annex “B” Form 5b.

That _(Name ofEmployee) shall personally perform the duties of the said position
in the above-mentioned project, if and when the same is awarded in our favor.

That _ (Name ofEmployee)  shall employ the best care, skill and ability in
performing his duties in accordance with the Contract Agreement, Conditions of
Contract, Plans, Specifications, Special Provisions, and other provisions embodied
in the proposed contract.

That _(Name ofEmployee) shall be personally present at the jobsite all the time to
supervise the phase of the construction work pertaining to his assignment as

(Designation).
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That _(Name ofEmployee) is aware that he shall be authorized to handle only one
contract at a time.

That in order to guarantee that _ (Name ofEmployee) shall perform his duties
properly and be personally present in the Job Site, he is hereby required to secure a
certificate of appearance for the Procuring Entity’s Engineer at the end of every
month.

That in the event that I/we elect or choose to replace _ (Name ofEmployee) with
another Engineer, the Procuring Entity will be accordingly notified by us in writing
at least twenty one (21) days before making replacement. We will submit to the
Procuring Entity, for prior approval, the name of the proposed new_(Designation),
his qualification, experience, list of projects undertaken and other relevant
information.

That any willful violation on my/our part of the herein conditions may prejudice
my/our standing as a reliable contractor in future bidding of the Procuring Entity.

Very truly yours,

(Authorized Representative of Bidder)

CONCURRED BY:

(Name of Engineer)
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CAAP-BAC-SF Annex

{ATTACH COMPANY LETTERHEAD/LOGO}

Date:

ENGR. ROWLAND G. ALARCON

BAC Chairman

Civil Aviation Authority of the Philippines-Puerto Princesa International Airport
Admin. Bldg., Brgy. San Miguel,

Puerto Princesa City, Palawan

Tel: (048) 433 4965

Subject: Key Personnel’s Certificate of Employment

Dear Sir:

I am _(Name ofEmployee) a License Engineer with Professional License No.

issued on _(Date of Issuancept (Place of Issuance)

BbB 0

| hereby certify that _ (Name of Bidder)has engaged my services as _(Designation) for

(Name of the Project) if awarded in their favor.

As _(Designation), I know I will have to stay in the job site all the time to supervise and
managed the Contract works to the best of my ability, and aware that 1 am authorized to

handle only one (1) contract at a time.

| do not allow the use of my name for the purpose of enabling the above-mentioned
Contractor to qualify for the Contract without any firm commitment on my part to assume

the post of _(Designation).

As _(Desination), | supervised the following completed projects similar to the contract

under bidding:
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NAME OF PROJECT OWNER COST DATE
COMPLETED

At present, | am supervising the following project:

NAME OF PROJECT OWNER COST DATE
COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned Contractor,
I shall notify the (Name of the Procuring Entityat least twenty one (21) days before
the effective date of my separation.

(Signature of Engineer)

SUBSCRIBED AND SWORN to before me this ___ day of , 20
affiant exhibiting to me his/her Residence Certificate No. issued
on at , Philippines.

Notary Public

Until 31 December 20

PRT No.:
Issued at:
Issued on:
TIN No.:

Doc. No.

Page No.

Book No.

Series of
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CAAP-BAC-SF Annex BBO For

KEY PERSONNEL
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned
as full-time field staff for the project. Fill up a form for each person.

1. Authorized Managing Officer / Representative:

2. Sustained Technical Employee:

Name:
Date of Birth:
Nationality:

Education and Degrees:

Specialty:

Registration:

Length of Service with the Firm:
_ VYear From (months) (year)
To (months) (year)
Years of Experience:

If Item 7 is less than ten (10) years, give name and length of service with
previous employers for a ten (10) year period (attached additional sheet/s, if
necessary:

Name and Address of Employer Length of Service

year(s) from to
year(s) from to
year(s) from to

Experience:

This should cover the past two (2) years of experience. (Attached as many
pages as necessary to show involvement of personnel in projects using the
format below).
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a. Name:
b. Name and Address of Owner:

¢. Name and Address of the Owner’s Engineer (Consultant):

d. Indicate the Features of Project (particulars of the project components
and any other particular interest connected with the project):

Contract Amount Expressed in Philippine Currency:
Position:
Structures for which the employee was responsible:

Q ~o

h. Assignment Period: from (months) (years)
to (months) (years)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to the
Project, if the contract is awarded to our

company.

(Place and Date) (The Authorized Representative)
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CAAP-BAC-SF Annex ®WBO For

Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant] of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Sekct one, delete the other:

If a sole proprietorship:l am the sole proprietor or authorized representative of
[Name of Bidder)with office address at [address of Bidder]

If a partnership, corporation, cooperative, or joint ventutemm the duly authorized
and designated representative of [Name of Bidder]with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorshipAs the owner and sole proprietor or authorized representative

of [Name of Bidder] | have full power and authority to do, execute and perform any

and all acts necessary to participate, submit the bid, and to sign and execute the

ensuing contract for [Name of the Projectpf the [Name of the Procuring Entity]

[ i nsert fAas shown iedtdpeaitdlachPhewerdudfy At
authorized representative]

If a partnership, corporation, cooperative, or joint ventuteam granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring EntityJaccompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidderlis not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board,
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4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted,

6. Select one, delete the rest:

If a sole proprietorshipThe owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperativeNone of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint ventureNone of the officers, directors, and controlling
stockholders of [Name of Bidder]is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidderlcomplies with existing labor laws and standards; and

8. [Name of Bidder]is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

¢) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder]did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.
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IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Bidder’s Representative/Authorized Signatory

SUBSCRIBED AND SWORN to before me this___ day of [month] [year] at [place
of execution],Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Other Bidding Forms

(ANNEX “C”)
AN 21015 el O3 1) 5 1 1 T Rt Bill of Quantities
PAN21 01D Gl G5l 1) ¢ 11 1/ Bid Proposal
ANnex “C” FOorm 3 ..ceiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieiiecinnecen Detailed Estimate
Annex “C” Form4 ......ccoeviiiiiiniiiinnnnnnnns Summary of Unit Prices of Materials
Annex “C” Form S ...ccoovviiiiniiiiiiiiininnnnnn. Summary of Unit Prices of Labor
Annex “C” Formo6 ......ccceevveiiniiinnnnnes Summary of Unit Prices of Equipment
Annex “C” Form 7 ....ccceevvvnvnnnnn Cash Flow by Quarter and Payment Schedule
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CAAP-BAC-SF A n @t xF dir m

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIES

PROJECT: Proposed Solar Street Lights for Parking Area
LOCATION: _ Puerto Princesa International Airport

ITEM DESCRIPTION QTY UNIT UNIT PRICH AMOUNT
NO. (Pesos) (Pesos)
TEMPORARY FACILITIES
Pesos Amount in Words
1.0 LOT
__and

centavos

CONVENTIONAL SOLAR STREET LIGHTS

Pesos Amount in Words

1.0 LOT
and

centavos
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CAAP-BAC-SF Annex “C” Form 2
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CAAP-BAC-SF An @t xF dr m

{ATTACH COMPANY LETTERHEAD/LOGO}

DETAILED ESTIMATE FORM

NAME OF PROJECT : Proposed Solar Street Lights for Parking Area
LOCATION ;- Puerto Princesa International Airport
ITEM DESCRIPTION QUANTITY UNIT | UNIT COST] AMOUNT
A TOTAL MATERIAL COST
B TOTAL LABOR COST
C TOTAL EQUIPMENT COST
D TOTAL DIRECT COST

INDIRECT COSTS

1. OCM

2. CONTRACTOR's PROFIT

E. TOTAL OCM & CONTRACTOR's PROFIT

F. VALUE ADDED TAX, (VAT) 12.0% of (D+E)

G. TOTAL ESTIMATED INDIRECT COST (E +F

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST (D +G), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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CAAP-BAC-SF An @t xF dir m

{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF MATERIALS

PROJECT: Proposed Solar Street Lights for Parking Area
LOCATION: Puerto Princesa International Airport

DESCRIPTION UNIT PRICE UNIT

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:
Date:
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CAAP-BAC-SF An @t xF dr m

{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF LABOR

PROJECT: Proposed Solar Street Lights for Parking Area
LOCATION: Puerto Princesa International Airport

DESCRIPTION UNIT PRICE UNIT

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:
Date:
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CAAP-BAC-SF An @t xF dir m

{ATTACH COMPANY LETTERHEAD/LOGO}

SUMMARY FOR UNIT PRICES OF EQUIPMENT

PROJECT: Proposed Solar Street Lights for Parking Area
LOCATION: Puerto Princesa International Airport

DESCRIPTION UNIT PRICE UNIT

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:
Date:
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Other Bidding Forms

(ANNEX “D”)

Annex “D” Form 1 ......cccevviniinnnnnnn. Authority of Signatory (Secretary's Certificate)
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CAAP-BAC-SF An bce xF dir m

AUTHORITY OF SIGNATORY
(SECRETARY’S CERTIFICATE)

l,, a duly elected and qualified Corporate Secretary of (Name of the Bidder), a
corporation duly organized and existing under and by virtue of the law of the, DO
HEREBY CERTIFY, that:

| am familiar with the facts herein certified and duly authorized to certify the same;

At the regular meeting of the Board of Directors of the said Corporation duly
convened and held on at which meeting a quorum was present and acting throughout, the
following resolutions were approve, and the same have been annulled, revoked and
amended in any way whatever and are in full force and effect on the date hereof:

RESOLVED, that(Name of Biddebge, as it hereby is, authorized to participate in
the bidding of(Name of the Projedty the(Name of the Procuring Eity); and in that if
awarded the project shall enter into a contract with the(Name of the Procuring Entit3f)d in
connection therewith hereby appoints(Name of Representativeicting as duly authorized
and designated representatives of(Name of the Bidder)and granted full power and
authority to do, execute and perform any and all acts necessary and/or to represent(Name of
the Bidderjn the bidding as fully and effectively as the(Name of the Biddemight do if
personally present with full power of substitution and revocation and hereby satisfying and
confirming all that my said representative shall lawfully do or cause to be done by virtue
hereof;

RESOLVED FERTHER THAT, the Board hereby authorized its President to:

a. execute a waiver of jurisdiction whereby the(Name of the Biddengreby submits
itself to the jurisdiction of the Philippine government and hereby waives its right to
question the jurisdiction of the Philippine court;

b. execute a waiver that the_(Name of the Bidder3hall not seek and obtain writ of
injunctions or prohibition or restraining order against the CAAP or any other
agency in connection with this Project to prevent and restrain the bidding
procedures related thereto, the negotiating and award of a contract to a successful
bidder, and the carrying out of the awarded project.

WITNESS the signature of the undersigned as such officer of the said_this.

(Corporate Secretary)
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SUBSCRIBED AND SWORN to before me this day of, 20 affiant
exhibited to me his/her Community Tax Certificate No. issued on
at, Philippines.

Notary Public
Until 31 December 20

PRT No.:
Issued at:
Issued on:
TIN No.:

Doc. No.

Page No.:

Book No.:

Series of

Page 128 of 134



CHECKLIST OF ELIGIBILITY REQUIREMENTS / TECHNICAL & FINANCIAL COMPONENTS

Name of Project
International Airport

ABC : Php5,267,151.68
Date of Opening of Bids June 28, 2019
Location : Puerto Princesa International Airport

Proposed Solar Street Lights for Parking Area at Puerto Princesa

INSTRUCTIONS/REQUIREMENTS

Bidder # 1

Bidder # 2

Bidder # 3

Bidder # 4

SEALING AND MARKING OF BIDS

1. Bidder must submit one (1) original and two (2) copies of the first and second

components of its bid.

2.

First and Second sealed envelopes shall be sealed in an outer envelope marked
“ORIGINAL BID”
a. First Sealed Envelope:
1) Composed of original Eligibility and Technical Documents
2) Marked “ORIGINAL — TECHNICAL COMPONENT”
b. Second Sealed Envelope:
1) Composed of original Financial Component
2) Marked “ ORIGINAL — FINANCIAL COMPONENT”

Each copy of the first and second envelopes shall be similarly sealed duly marking
the inner envelopes as “COPY NO.__ - TECHNICAL COMPONENT” and
“COPY NO. - FINANCIAL COMPONENT?” and the outer envelope as
“COPY NO. ”, respectively. These envelopes containing the original and
the copies shall then be enclosed in one single envelope.

All envelopes must be labelled as follows:

a. Name of the contract to be Bid in CAPITAL LETTERS;

b. Name and address of the Bidder in CAPITAL LETTERS;

€. Name and address of Procuring Entity’s BAC;

d. Bears the specific identification of this bidding process indicated in the
Invitation to Bid; and

e. Bears a warning “DO NOT OPEN BEFORE ...” the date and time for the
opening of bids

FORMAT AND SIGNING OF BIDS
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1.

Each Bidder shall submit one (1) original and two (2) copies of the first and
second envelopes.

2. All envelopes, except for unamended printed literature, shall be signed by the duly
authorized representative/s of the Bidder.
3. Submitted Eligibility, Technical and Financial documents shall be properly

marked with index tabs (ear tab) and must be sequentially paginated in accurate
order in the form i.e “page 3 of 100”. P

RATING [(V ) COMPLIED OR ( X ) NOT COMPLIED]

FIRST ENVELOPE

(a) ELIGIBILITY DOCUMENTS

Class “A” Documents

(i) PhilGEPS Certificate of Registration

(i.1) Registration Certificate from Securities and Exchange Commission (SEC)
or Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives;

Certificate of Incorporation or Article of Incorporation or Amended Articles of
Incorporation shall be accepted in lieu of the SEC Registration Certificate.

(i.2) Mayor’s/Business Permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the equivalent
document for Exclusive Economic Zones or Areas;

(i.3) Tax Clearance per E.O 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR)

(i.4) Audited Financial Statements (AFS), showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “received”
by the BIR or its duly accredited and authorized institutions, for the preceding
calendar year which should not be earlier than 2 years from the date of bid
submission.

(i.5)Valid PCAB License (Small B - Category C and D).

(ii) Statement of all Ongoing Contracts (government and private contracts) including
contracts awarded but not yet started, if any, whether similar or not in nature and
complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Complete Contract (SLCC) similar to the
contract to be bid in accordance with ITB Clause 5.4. The SLCC should be equivalent
to at least fifty percent (50%) of the ABC and completed within the last ten (10) years.

The statement shall include, for each contract, the following:

(ii.1) name of the contract;

(ii.2) date of the contract;

(ii.3) contract duration;

(i1.4) owner’s name and address;

(ii.5) nature of work;

(ii.6) contractor’s role (whether sole contractor, subcontractor, or partner in a
JV) and percentage of participation;
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(ii.7) total contract value at award;

(ii.8) date of completion or estimated completion time;

(ii.9) total contract value at completion, if applicable;

(1i.10) percentages of planned and actual accomplishments, if applicable; and

(ii.11) value of outstanding contracts, if applicable;

The statement of the Bidder’s SLCC shall be supported by the following:

1) Notices of Award and/or Notices to Proceed;

2) Project Owner’s Certificate of Final Acceptance issued by the Owner other
than the Contractor or the Constructors Performance Evaluation System
(CPES) Final Rating, which must be at least satisfactory. In case of
contracts with the private sector, an equivalent document shall be
submitted;

(i) Unless otherwise provided in the BDS, a valid special PCAB License in case of
joint ventures, and registration for the type and cost of the contract for this
Project;

(iv) NFCC Computation in accordance with ITB Clause 5.5

(v) In case of Joint Venture

If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.

RATING [(V ) SUBMITTED OR ( X ) NOT SUBMITTED]

INSTRUCTIONS/REQUIREMENTS

Bidder 1

Bidder 2

Bidder 3

Bidder 4

(b) TECHNICAL DOCUMENTS

Class “B” documents

(i) The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

(i.1) The amount of not less than Php105,343.03 (2% of ABC), if bid security is
in cash, cashier’s/'manager’s check, bank draft/guarantee or irrevocable
letter of credit,;

(i.2) The amount of not less than Php263,357.58 (5% of ABC) if bid security is
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in Surety Bond.

(ii) Project Requirements, which shall include the following:

(ii.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel

(ii.3) List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be, which
must meet the minimum requirements for the contract set in the BDS; and

(iiif) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and
using the form prescribed in Section IX. Bidding Forms.

Bidding Forms (Applicable CAAP BAC Standard Forms included in this PBD shall
complied in accordance with the prescribed forms under Section IX Bidding Forms —
Annex “C” Form 1 to 7.

(v) Certificate of Site Inspection duly signed by the Head of Procuring Entity of Area
Center IV or his duly authorized representative is required to be submitted.

This shall include all of the following documents as attachment to the Certificate of
Site Inspection and shall form part of the bidder’s technical documents:

c) Photocopy of company ID of the person who conducted the site inspection;

d) Photocopy of the airport/facility visitor’s logbook.

(vi) Bid Bulletin.

RATING [(V ) SUBMITTED OR ( X) NOT SUBMITTED]

INSTRUCTIONS/REQUIREMENTS

Bidder 1

Bidder 2

Bidder 3

Bidder 4
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SECOND ENVELOPE

FINANCIAL COMPONENT

1. Financial Bid Form which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3 and

(ITB Clause 15.1 — The contract shall be for the whole Works, as described in ITB
Clause 1.1, based on the priced Bill of Quantities submitted by the Bidder.

ITB Clause 15.3 — All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, prior to the deadline for submission of
bids, shall be included in the rates, prices, and total bid price submitted by the
Bidder.)

2. Any other document related to the financial component of the bid;

a) Bill of Quantities

b) Bid Proposal

c) Detailed Estimates

d) Summary Sheet indicating the Unit Prices of Construction Materials,
Labor Rates, and Equipment Rentals used in coming up with the Bid;

e) Cash Flow by Quarter and Payment Schedule.
e.1) PERT — CPM Network Diagram;

e.2) Construction Schedule, Bar — Chart and S - Curve

Applicable CAAP BAC Standard Forms included in the PBD shall complied in
accordance with the prescribed forms under Section IX Bidding Forms — Annex “C”
Form1to 7.

RATING [(V ) SUBMITTED OR ( X ) NOT SUBMITTED]

FINAL RATING [(V ) COMPLIED OR (X ) NOT COMPLIED]

NOTE: 1) Bids not complying with the above instructions shall be automatically disqualified.

2) Any missing document in the above-mentioned checklist is a ground for outright rejection of
the bid.
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Republic of the Philippines

Government Procurement Policy Board




