

# CONTRACT AGREEMENT

## REPAIR/REHAB OF TERMINAL BUILDING AT NAGA AIRPORT

THIS AGREEMENT made this \_\_\_\_\_ day of JUN 11 2021 2021 between **CIVIL AVIATION AUTHORITY OF THE PHILIPPINES** with office address at Legazpi Airport, Legazpi City [hereinafter called "the Entity"] and **MVLAND GLOBAL BUILDERS INC.** of Zone 5, Caroyroyan, Pili, Camarines Sur [hereinafter called "the Contractor"].

WHEREAS, the Entity is desirous that the Contractor execute the **REPAIR/REHAB OF TERMINAL BUILDING AT NAGA AIRPORT / CAAP LEGAZPI AIRPORT BAC CONTRACT NO. 2021-006** (hereinafter called "the Works") and the Entity has accepted the Bid for **One Million Nine Hundred Ninety Nine Thousand Nine Hundred Eighty Nine Pesos & 12/100 (Php 1,999,989.12)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

WHEREAS, the start date of the contract shall be the date of receipt of the Notice to Proceed (NTP) and completion of the Works is required within Eighty Two (82) calendar days including unworkable days;

WHEREAS, in case the contractor refuses or fails to satisfactorily complete the work within the specified contract time, plus any time extension duly granted and is hereby in default under the contract, the contractor shall pay the procuring entity for liquidated damages, and not by way of penalty, an amount, as provided in the conditions of contract, equal to at least one tenth (1/10) of one (1) percent of the cost of the unperformed portion of the works for every day of delay, and once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, CAAP may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **One Million Nine Hundred Ninety Nine Thousand Nine Hundred Eighty Nine Pesos & 12/100 (Php 1,999,989.12)**, **MVLAND GLOBAL BUILDERS INC.** agrees to execute and complete the works, i.e., **the repair and rehabilitation of the Terminal Building at Naga Airport**, and remedy any defects therein in accordance with its Bid.
4. The **CIVIL AVIATION AUTHORITY OF THE PHILIPPINES** agrees to pay the above-mentioned sum in accordance with the terms of the bidding.
5. Execution of "the Works" should not cause considerable inconvenience to the flying public nor should it in any way disrupt airport/aircraft operations hence, it should be done upon clearance from proper airport authorities, and all necessary safety precautions must be implemented.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by:

Signed, sealed, delivered by:



**CYNTHIA M. TUMANUT**  
Area/Airport Manager  
Area Center V, Legazpi Airport  
Legazpi City




**LEAH L. CAJEGAS**  
Authorized Representative  
MVLand Global Builders Inc.  
Pili, Camarines Sur

Signed in the presence of:

Signed in the presence of:

  
MA. CATALINA A. MURILLO

(Printed Name & Signature)

  
PEDRO N. MATIBIS

(Printed Name & Signature)

# ACKNOWLEDGEMENT

Republic of the Philippines )  
City of **NAGA CITY** ) s.s.

BEFORE ME, a Notary Public for and all in the City of **NAGA CITY**, personally appeared before me the hereunder persons who are known to me and to be known to be the same persons who executed the foregoing CONTRACT and they acknowledged that the same is true and voluntary act and deed on behalf of the parties they represent.

**CYNTHIA M. TUMANUT**  
Area/Airport Manager  
CAAP, Area Center V

ID No. : CAAP ARTA I.D. No. 001  
Valid Until : December 31, 2021  
Issued At : Legazpi City

**LEAH L. CAJEGAS**  
Authorized Representative  
MVLand Global Builders Inc.

ID No. : DRIVER LIC. NO3-09-022285  
Valid Until : MARCH 31, 2023  
Issued At : \_\_\_\_\_

This instrument consists of Three (3) pages including this page on which the acknowledgement is written duly signed by the Contracting parties and their witnesses on each and every page thereof.

IN WITNESS WHEREOF I have hereto affixed my signature and seal this JUN 11 2021 day of \_\_\_\_\_ in the City of **NAGA CITY**, Philippines.

  
**ATTY. FLORENCIO R. ROSALES**  
NOTARY PUBLIC  
NAGA CITY, CAM. SUR  
ROLL NO. 29805/MGLE NO. III-0022200  
COMM. NO. 18-33, UNTIL JUNE 30, 2021  
IBP No. 131514/OCT. 28, 2020  
PTR NO. 0425821/JAN. 5, 2021  
DR. 2 PRIETO BLDG. PANGANIBAN DRIVE  
NAGA CITY/ TEL NO. 473-83-58

Doc. No. \_\_\_\_\_  
Page No. \_\_\_\_\_  
Book No. \_\_\_\_\_  
Series of 2021 \_\_\_\_\_

*Handwritten initials/signature*  
8/4  
162  
1710