
SECTION 1120: EMPLOYERS AND ENGINEERS FACILITIES P/ea.

ITEM NO.           1.5

DESCRIPTION:    PROJECT SIGNBOARD 

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.80 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Plywood Marine (0.019m x 1.20m x 2.44m) 1.00          pc.

Lumber, KD S4S 84.00        bf.

4" x 4" x 2mm Tubular Steel 4.00          pc.

GI Pipe Schedule 40 dia. 3" 1.00          pc.

paint Thinner 0.20          gal.

Paint Reflectorized 0.80          gal.

Common Nails Assorted 1.50          kg.

Miscellaneous (5% of Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

Total Unit Cost

TOTAL A

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1165: CONTRACTORS SUBMISSION P/mos.

ITEM NO.           1.1

DESCRIPTION:    PROGRESS PHOTOGRAPHS

A. LABOR

B. EQUIPMENT

TOTAL FOR B

TOTAL A + B

C. OUTPUT

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Camera,Maintenance Cost 1.00          pc.

Printing 20.00        pc.

Reproduction 200.00     pc.

CD 4.00          pc.

Miscellaneous (5% of Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

Total Unit Cost



SECTION 1165: CONTRACTORS SUBMISSION P/lot

ITEM No.    1.2

DESCRIPTION:    PERMITS AND LICENSES

A. LABOR

B. EQUIPMENT

TOTAL FOR B

TOTAL A + B

C. OUTPUT

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Architechtural, Structural, Electrical, Sanitary and etc. 1.00          l.s.

Miscellaneous (5% of Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0% OF F)

H. PROFIT(0 % OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT

Total Unit Cost

PRICE COMPONENT AMOUNT

TOTAL A



SECTION  1210    :  PROJECT EQUIPMENT P/mos.

ITEM NO.           1.2

DESCRIPTION:    SURVEYING INSTRUMENTS (INCL. SUPPORT STAFF)

FINANCIAL

A. LABOR

Geodetic Engineer 1.00          mos

Instrument Man 1.00          mos

Chain Man 2.00          mos

Surveying Aides 2.00          mos

B. EQUIPMENT

Theodolite Complete accessories (Rental Basis) 1.00          mos

Level witth Complete accessories (Rental Basis) 1.00          mos

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./mos

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Paint 0.25          gal

Brush 1.00          pc.

Nail 0.25          kg

Pen 4.00          pc.

Surveying Notebook 1.00          pc.

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

QTY. UNIT P/UNIT

Total Unit Cost

PRICE COMPONENT
COST



SECTION 1120       :             EMPLOYERS AND ENGINEERS FACILITIES

ITEM No.         : Unit 21 Months

DESCRIPTION :  Unit Cost P/mos

REF NO. OF

No. UNIT

EQUIPMENT

Field Office, Staff house and Laboratory MoS. 1.00           

TOTAL A

LABOR

l.s. 1.00           

TOTAL B

MATERIALS 

Electric Bill Mos. 1.00           

Water Bill Mos. 1.00           

TOTAL C

TOTAL (A+B+C)

ESTIMATED DIRECT COST

E. OCM(0 % OF D)

 F.  PROFIT(0 - 8% OF D)

G. VAT(5% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

UNIT PRICE ANALYSIS

SECTION SERIES 1000: GENERAL REQUIREMENTS AND CIVIL WORKS

1.1

Provision of Field Office for the Employer and Engineers including  

Laboratory and Staff House with Electric Power and Water Supply, 

(Minimum area of 250 sq.m.) On Rental Basis

A

AMOUNT

B

C

D

Description UNITQTY UNIT COST



SECTION 1120       :             EMPLOYERS AND ENGINEERS FACILITIES

ITEM No.         : 1.2 Unit 1 l.s.

DESCRIPTION :  Unit Cost P/l.s.

REF NO. OF

No. UNIT

EQUIPMENT

TOTAL A

LABOR

TOTAL B

MATERIALS 

Provision of Furnitures/Fixture, Equipment & 

Appliances,Beddings  for the Field Office of The 

Engineer l.s. 1.00           

(See Attached at Annex-A)

TOTAL C

TOTAL (A+B+C)

ESTIMATED DIRECT COST

E. OCM(0% OF D)

 F.  PROFIT(0 - 8% OF D)

G. VAT(5% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

Provision of Furnitures/Fixture, Equipment & Appliances and 

Beddings for the Field Office of The Engineer

A

B

C

D

Description UNIT AMOUNTUNIT COST



SECTION 1120       :             EMPLOYERS AND ENGINEERS FACILITIES

ITEM No.         : Unit 21 Months

DESCRIPTION :  Unit Cost P/mos

REF NO. OF

No. UNIT

EQUIPMENT

TOTAL A 0.00

LABOR

OPERATION/MAINTENANCE

Utility Man/Messenger mo. 1.00        

Security Guard -(2shifts per day) mo. 2.00        

TOTAL B

MATERIALS 

TOTAL C

TOTAL (A+B+C)

ESTIMATED DIRECT COST

E. OCM(0% OF D)

 F.  PROFIT(0 - 8% OF D)

G. VAT(5% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

1.3

Operation and Maintenance of Field Office for the Engineer

A

B

C

D

Description UNIT AMOUNTUNIT COST



SECTION 1120       :             EMPLOYERS AND ENGINEERS FACILITIES

ITEM No.         : Unit 21 months

DESCRIPTION :  Unit Cost P/mos

REF NO. OF

No. UNIT

EQUIPMENT

TOTAL A

LABOR

TOTAL B

MATERIALS 

Mobile Phone - 4 units with Plan 1,500 unit 4.00           

TOTAL C

TOTAL (A+B+C)

ESTIMATED DIRECT COST

E. OCM(0% OF D)

 F.  PROFIT(0 - 8% OF D)

G. VAT(5% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

1.4

Provision and Maintenance of Communication Equipment for the 

Engineer

A

B

C

D

Description UNIT AMOUNTUNIT COST



SECTION 1130       :           SAFETY, HEALTH, ENVIRONMENTAL MANAGEMENT AND MONITORING

ITEM No.         : Unit 21 months

DESCRIPTION :  Unit Cost 0.00 P/mos

REF NO. OF

No. UNIT

EQUIPMENT

EQUIPMENT 10% OF LABOR COST

TOTAL A

LABOR

Multi-partite -Monitoring Team

1- Environmental officer Mos. 1.00           

3- Staff Mos. 1.00           

TOTAL B

MATERIALS 

MONITORING:

WATER QUALITY Mos. 1.00           

  PHYSICO-CHEMICAL PARAMETERS

AIR QUALITY Mos. 1.00           

  SULFUR DIOXIDE

  NITROGEN DIOXIDE

  TOTAL SUSPENDED PARTICULATE

(Above Costs include Transport and 

    Laboratory Anaysis)

TOTAL C

TOTAL (A+B+C)

ESTIMATED DIRECT COST

E. OCM(0% OF D)

 F.  PROFIT(0 - 8% OF D)

G. VAT(5% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

1.1

Environmental Monitoring and Laboratory Testing

A

B

C

Description UNIT AMOUNTUNIT COST

D



SECTION 1130       :           SAFETY, HEALTH, ENVIRONMENTAL MANAGEMENT AND MONITORING

ITEM No.         : Unit 21 months

DESCRIPTION :  Unit Cost 0.00 P/mos

REF NO. OF

No. UNIT

EQUIPMENT

TOTAL A

LABOR

1- Head Nurse Mos. 1.00           

TOTAL B

MATERIALS 

MONITORING:

Alcohol gal. 2.00           

Face Mask box 48.00        

Gloves box 5.00           

(Above Costs for  Antigen test include Transport and 

    Laboratory Anaysis)

TOTAL C

TOTAL (A+B+C)

ESTIMATED DIRECT COST

E. OCM(0% OF D)

 F.  PROFIT(0% OF D)

G. VAT(0% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

1.2

Safety and Health

A

B

C

Description UNIT

D

AMOUNTUNIT COST



SECTION  1210    :PROJECT EQUIPMENT

ITEM No.         : Unit 21 months

DESCRIPTION :  Unit Cost P/mos

REF NO. OF

No. UNIT

EQUIPMENT

Vehicle 2,000/day*30 days (Rental Basis) Mos. 1.00           

for 21months

TOTAL A

LABOR

Driver mos. 1.00           

TOTAL B

MATERIALS 

- 15 liters diesel/day mos. 1.00           

-Lubricants and Oil, Repair (10% of Above) mos. 1.00           

TOTAL C

TOTAL (A+B+C)

ESTIMATED DIRECT COST

E. OCM(0% OF D)

 F.  PROFIT(0 - 8% OF D)

G. VAT(5% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

A

B

C

D

Description UNIT

1.1

AMOUNTQTY UNIT COST

Service Vehicle for the Engineer, Provide (2 Unit) Brand new Pick-

up 4x2 Diesel Powered including operation and Mantenance.



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             110 Total Unit Cost P/has.

DESCRIPTION:    CLEARING AND GRUBBING

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E030 Crawler Tractor with Dozer, 105 hp., Komatsu (D41P-6) 1 hr.

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 2 hr.

E072 Wheel Loader, 1.53 cu.m., 98.0 hp. Catterpillar 1 hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0800      qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             101 (1)a Total Unit Cost P/L.S.

DESCRIPTION:    REMOVAL OF EXISTING OFFICE BUILDING

A. LABOR

L14 Leadman 48.00        hr.

L20 Skilled Laborer 192.00      hr.

L21 Unskilled Laborer 480.00      hr.

B. EQUIPMENT

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 16.00        hr.

E034 Demolition Hammer MAKITA 20 lb # HM1203C 48.00        hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 16.00        hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./L.S.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             101 (1)b Total Unit Cost P/SQ.M.

DESCRIPTION:    REMOVAL OF EXISTING CONCRETE PAVEMENT

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 0.50          hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 0.50          hr.

E049 Pavement Breaker (Hydraulic Tools), Stanley BR72, Wattage 27 - Bulb 105-1401.00          hr.

E043 Hydraulic Excavator/Backhoe, W.M., 0.92 cu.m., 130 hp. HYUNDAI (R200W-2) 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 20.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

PRICE COMPONENT QTY. UNIT AMOUNTP/UNIT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             101 (5)c1 Total Unit Cost P/L.M.

DESCRIPTION:    REMOVAL OF EXISTING COVERED DITCH

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 0.25          hr.

E034 Demolition Hammer MAKITA 20 lb # HM1203C 0.50          hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 0.25          hr.

E043 Hydraulic Excavator/Backhoe, W.M., 0.92 cu.m., 130 hp. HYUNDAI (R200W-2) 0.50          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             101 (5)c2 Total Unit Cost P/L.M.

DESCRIPTION:    REMOVAL OF EXISTING SEWER LINE

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 0.50          hr.

E034 Demolition Hammer MAKITA 20 lb # HM1203C 0.50          hr.

E043 Hydraulic Excavator/Backhoe, W.M., 0.92 cu.m., 130 hp. HYUNDAI (R200W-2) 0.50          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT AMOUNTP/UNITPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             101 (5)c3 Total Unit Cost P/L.M.

DESCRIPTION:    REMOVAL OF EXISTING STORM DRAINAGE

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 0.50          hr.

E034 Demolition Hammer MAKITA 20 lb # HM1203C 0.50          hr.

E043 Hydraulic Excavator/Backhoe, W.M., 0.92 cu.m., 130 hp. HYUNDAI (R200W-2) 0.50          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 8.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             102 (1)b Total Unit Cost P/L.M.

DESCRIPTION:    REMOVAL OF EXISTING FENCE

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 0.50          hr.

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

OXYGEN (CONTENT ONLY) 0.10          cyl.

ACETYLENE (CONTENT ONLY) 0.10          cyl.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             101 (5)d1 Total Unit Cost P/L.M.

DESCRIPTION:    REMOVAL OF EXISTING WATER LINE

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:             101 (5)d2 Total Unit Cost P/L.M.

DESCRIPTION:    REMOVAL OF EXISTING FIRE PROTECTION WATER LINE

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:            102(2) Total Unit Cost P/cu.m.

DESCRIPTION:    SURPLUS COMMON EXCAVATION

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E030 Crawler Tractor with Dozer, 105 hp., Komatsu (D41P-6) 1.00          hr.

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 1.00          hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 30.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:            103(1)a Total Unit Cost P/cu.m.

DESCRIPTION:    STRUCTURE EXCAVATION (COMMON SOIL)

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 2.00          hr.

E072 Wheel Loader, 1.53 cu.m., 98.0 hp. Catterpillar 1.00          hr.

E072 Wheel Loader, 1.53 cu.m., 98.0 hp. Catterpillar 1.00          hr.

E030 Crawler Tractor with Dozer, 105 hp., Komatsu (D41P-6) 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 20.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:            104 (1) Total Unit Cost P/cu.m.

DESCRIPTION:    EMBANKMENT FROM COMMON BORROW

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E064  Vibratory Roller/Tandem Steel, 10.10 tonnes, 123.4 hp, CC421 DYNAPAC 0.25          hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.25          hr.

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 1.00          hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 0.50          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 20.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

SELECTED FILL MATERIAL (BARROW) 1.00          cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:            104(6) Total Unit Cost P/cu.m.

DESCRIPTION:   Granular Backfill ( with Filter Stone and weep hole)

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E051 Plate Compactor, 13.50 hp., Diesel - Reversible 1.00          hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.25          hr.

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 0.25          hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 0.25          hr.

Miscellaneous (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M109 GRAVEL BEDDING 1.00          cu.m.

WEEP HOLES PVC 100 MM DIA. 0.60          m.

FILTER CLOTH 0.50          sq.

M108 CRUSHED AGGREGATE G-1 0.03          cu.m.

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:            104 (7) Total Unit Cost P/cu.m.

DESCRIPTION:    BACKFILL FROM STRUCTURE EXCAVATION

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E051 Plate Compactor, 13.50 hp., Diesel - Reversible 1.00          hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 1.00          hr.

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 1.00          hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 15.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1400 : EARTHWORKS FOR SITE DEV AND BUILDING WORKS

ITEM NO:            105(1)a Total Unit Cost P/sq.m.

DESCRIPTION:    SUBGRADE PREPARATION

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E050 Pneumatic Roller (Self-Propelled), 15tonnes, 160 hp, 13-WHL-750x15, 4PR 1.00          hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.50          hr.

E080 Motorized Grader, 125hp, SZN (2012-UP) Catterpillar 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 75.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1500 : PAVEMENT WORKS

ITEM NO:            210 Total Unit Cost P/cu.m.

DESCRIPTION:    GRANULAR SUB BASE COURSE

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E050 Pneumatic Roller (Self-Propelled), 15tonnes, 160 hp, 13-WHL-750x15, 4PR 1.00          hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.25          hr.

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 2.00          hr.

E071 Wheel Loader, 1.45 cu.m., 85.0 hp. WA120-3 Komatsu 0.75          hr.

E080 Motorized Grader, 125hp, SZN (2012-UP) Catterpillar 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 60.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M111 AGGREGATE FOR SUBBASE  1.15          cu.m

( Shrinkage Factor 15%)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1500 : PAVEMENT WORKS

ITEM NO:            280 (2) Total Unit Cost P/sq.m.

DESCRIPTION:    PORTLAND CEMENT CONCRETE PAVEMENT (250 MM THICK)

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 6.00          hr.

L21 Unskilled Laborer 12.00        hr.

B. EQUIPMENT

E007 Bar Cutter Machine, Grade 40, Max. Rebar Dia. -42mm. All Makes 0.50          hr.

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 2.00          hr.

E017 Concrete Screeder, 5.5 hp., Wacker Screeder 1.00          hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 1.00          hr.

E015 Concrete Cutter, 13 hp., Self-propelled 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 32.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M195 Rmc, 3500 psi @ 28 days c. Period, 1" (ORDINARY) CLASS"A" 0.25          lit.

M148 Reinforcing Steel Bar (Grade 60) 0.50          kilo

M231 Asphalt Sealant 0.50          kg.

M138 Steel Forms 0.50          sq.m.

Pipe Sleeve 0.0078      l.m.

Grease Star 0.0078      liter

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 1500 : PAVEMENT WORKS

ITEM NO:            290 Total Unit Cost P/sq.m.

DESCRIPTION:    REFLECTORIZED PAVEMENT MARKINGS

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

B. EQUIPMENT

E065 Thermoplastic Applicator 1.00          hr.

E057 Kneader 1.00          hr.

E056 Service Truck 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 15.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Reflectorized Thermoplastic Paint 1.00          sq.m.

including component, 3.2mm. thick

Miscellaneous (5% of Materials) -            

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL A

QTY.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1600 : DRAINAGE WORKS

ITEM NO:            310 (1) Total Unit Cost P/l.m.

DESCRIPTION:   RCPC, 460MM DIA.

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E051 Plate Compactor, 13.50 hp., Diesel - Reversible 1.00          hr.

E010 Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other makes 0.25          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M237 REINFORCED CONCCRETE PIPE CLASS II 460mm DIA. 1.00          m

Cement Mortar (1:3) 0.055        cu.m.

M109 GRAVEL BEDDING 0.12          cu.m.

Miscellaneous 5% of RCP

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 1600 : DRAINAGE WORKS

ITEM NO:            310 (6) Total Unit Cost P/cu.m.

DESCRIPTION:    PIPE CULVERT AND DRAINAGE EXCAVATION

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 6.00          hr.

TOTAL A

B. EQUIPMENT

E039 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models 2.00          hr.

E072 Wheel Loader, 1.53 cu.m., 98.0 hp. Catterpillar 1.00          hr.

E042 Hydraulic Excavator/Backhoe, W.M., 0.50 cu.m., 128.0 hp DAEWOO 1.00          hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 30.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1600 : DRAINAGE WORKS

ITEM NO:            320 (1) Total Unit Cost P/each

DESCRIPTION:   CURB INLET MANHOLE (INCLUDING COVER) 

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00                hr.

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 0.50                hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.10                hr.

E051 Plate Compactor, 13.50 hp., Diesel - Reversible 0.10                hr.

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 0.10                hr.

Miscellaneous (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.20 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M100 PORTLAND CEMENT, TYPE 1, 40 kgs. 9.00                bag

M105 FINE AGGREGATE, White 0.50                cu.m

M107 CRUSHED AGGREGATE 3/8" 0.95                cu.m

M147 REINFORCING STEEL BAR DEFORMED GRADE 40 60.00              kg

M109 GRAVEL BEDDING 0.10                cu.m

Formwork & Misc. (.20% of the Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 1600 : DRAINAGE WORKS

ITEM NO:            320 (2) Total Unit Cost P/each

DESCRIPTION:   STORM DRAIANGE MANHOLE (INCLUDING COVER) 

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00                hr.

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 0.25                hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.10                hr.

E051 Plate Compactor, 13.50 hp., Diesel - Reversible 0.25                hr.

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 0.10                hr.

Miscellaneous (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.22 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M100 PORTLAND CEMENT, TYPE 1, 40 kgs. 14.00              bag

M105 FINE AGGREGATE, White 0.70                cu.m

M107 CRUSHED AGGREGATE 3/8" 1.40                cu.m

M147 REINFORCING STEEL BAR DEFORMED GRADE 40 98.00              kg

M109 GRAVEL BEDDING 0.25                cu.m

Formwork & Misc. (3% of the Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1700 : MISCELLANEOUS WORKS

ITEM NO:            500(3)c Total Unit Cost P/l.m.

DESCRIPTION:  LINED CANAL, STONE MASONRY TYPE V

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00                hr.

Miscellaneous (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M100 PORTLAND CEMENT, TYPE 1, 40 kgs. 1.00                bag

M105 FINE AGGREGATE, White 0.05                cu.m

Boulders 0.25                cu.m

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1700 : MISCELLANEOUS WORKS

ITEM NO:           410 (1) Total Unit Cost P/L.M.

DESCRIPTION:   CONCRETE CURB AND GUTTER

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00                hr.

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 0.50                hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.25                hr.

Miscellaneous (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 15.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M100 PORTLAND CEMENT, TYPE 1, 40 kgs. 1.52                bag

M105 FINE AGGREGATE, White 0.08                cu.m

M107 CRUSHED AGGREGATE 3/8" 0.16                cu.m

Formwork & Misc. (10% of the Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 1700 : MISCELLANEOUS WORKS

ITEM NO:           410 (3) Total Unit Cost P/sq.m.

DESCRIPTION:   CONCRETE SIDEWALK, 100 MM THICK

A. LABOR

L14 Leadman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 6.00          hr.

TOTAL A

B. EQUIPMENT

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 1.00          hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 1.00          hr.

E015 Concrete Cutter, 13 hp., Self-propelled 1.00          hr.

Miscellaneous (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 60.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M192 Rmc, 3000 psi @ 28 days c. Period, 3/4" (ORDINARY) CLASS"A" 0.105        cu.m.

M231 Asphalt Sealant 0.12          kg.

M138 Steel Forms 0.20          sq.m.

Formwork & Misc. (10% of the Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 2300 : BLOCK WORKS

ITEM NO:    1.0 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

6" thick CHB (Non-Load Bearing) 12.50        sq.m.

Portland Cement Class "A" Mixture 1.064        bags

Fine Aggregate (Washed) 0.089 cu.m.

Reinforced Steel Bar (Grade 40) 3.200 kg

Tie Wire # 16 (2% of RSB) 0.064 kg

Water 0.03           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 150mm thick CHB Wall including Mortars & Rebars

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 2300 : BLOCK WORKS

ITEM NO:    2.0 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

4" thick CHB (Non-Load Bearing) 12.50        sq.m.

Portland Cement Class "A" Mixture 1.000        bags

Fine Aggregate (Washed) 0.080 cu.m.

Reinforced Steel Bar (Grade 40) 3.200 kg

Tie Wire # 16 (2% of RSB) 0.064 kg

Water 0.03           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 150mm thick CHB Wall including Mortars & Rebars

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



1.0 GENERAL REQUIREMENT

ITEM No.         : Unit : 1.00           l.s.

DESCRIPTION :  Unit Cost : P/l.s.

REF  NO. OF 

No.

 Hr. 

/UNIT 

EQUIPMENT

2 Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other makes unit 192.00   

2 Hydraulic Excavator/Backhoe, W.M., 0.92 cu.m., 130 hp. units 192.00   

2 Generator Set, 251 - 300 kw, 314 - 375 kva., Models units 192.00   

4 Transit Mixer,  8.0 - 10.0 cu.yd., 290 hp., Japan & other makes units 240.00   

8 Dump Truck, 9 - 11.99 cu.yd., 275 hp. All Models units 480.00   

1
Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes unit 96.00     

1
Pneumatic Roller (Self-Propelled), 15tonnes, 160 hp, 13-WHL-

750x15, 4PR unit 96.00     

2 Wheel Loader, 2.29 cu.m., 150.0 hp. Komatsu units 192.00   

2
Truck Mounted Crane, Hydaulic Telescopic Boom, 21-25MT, 

All Models unit 192.00   

1 Pumpcrete, 60 cu.yd. (45.87m³), 180hp, Putmeister unit 96.00     

1 Trailer with Tractor, Low Bed, 30T cap unit 96.00     

TOTAL A

LABOR

No. Of 

Men

 No. Of 

Days 

 Total Cost 

(Pesos) 

Electrician/Special Welder 2 7.00       

Skilled Laborer 10 7.00       

Unskilled Laborer 15 7.00       

Mechanics 2 7.00       

TOTAL B -                      

MATERIALS  (for Site Materials)

TOTAL C -                      

TOTAL (A+B+C) -                      

ESTIMATED DIRECT COST -                      

E. OCM(0% OF D)

 F.  PROFIT(0% OF D)

G. VAT(5% OF (D+ F)

H. TOTAL UNIT COST(D+F+G)

UNIT PRICE ANALYSIS

SECTION SERIES 1000: GENERAL REQUIREMENTS

SPL-1

MOBILIZATION and DEMOBILIZATION

A

B

D

Description UNIT AMOUNTUNIT COSTQTY

Unit Rate

C



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:  3.11.1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E042
Hydraulic Excavator/Backhoe, W.M., 0.50 cu.m., 128.0 

hp DAEWOO
0.30           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 mm dia. uPVC Pipe Series 1000 1.00 l.m.

PVC Solvent Cement 1liter 0.08 can

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Supply & Install uPVC Pipe 100 mm dia. 

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:  3.11.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 dia. uPVC Elbow 1.00           pc.

PVC Solvent Cement 1liter 0.03           can

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Supply & Install uPVC Elbow mm dia. 

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:   3.11.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 mm uPVC Tee 1.00           pc.

Solven Cement 1liter 0.030 can

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  supply and install 100mm dia. uPVC Tee

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3.11.4 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E042
Hydraulic Excavator/Backhoe, W.M., 0.50 cu.m., 128.0 

hp DAEWOO
0.30           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

B.I. PIPE  100 MM DIA. SCH. 40 , INCL. FITTINGS 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

AMOUNTUNIT

DESCRIPTION :  B.I. Pipe 150 mm dia. Including fittings

QTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3.11.5 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.25 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Flange Connector, 150 mm dia. Incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Flange Connector 150 mm dia. Incl. accessories

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3.11.6 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.25 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 mm dia. Gate Valve 1.00           pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   100 mm dia. Gate Valve

UNIT

TOTAL E

AMOUNTQTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:   3.11.7 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.25 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Gate Valve 150 mm dia. 1.00           pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  150 mm Dia. Gate Valve

TOTAL E

UNIT AMOUNTQTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:     3.11.8 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.25 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

150 mm dia. Check Valve 1.00           pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

DESCRIPTION :  150 mm dia. Check Valve

UNIT AMOUNTQTY.PRICE COMPONENT P/UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3.11.9 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Steel Elbow, 150 mm dia. 1.00           pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Steel Elbow 150 mm dia.

QTY. P/UNIT

TOTAL E

UNIT AMOUNTPRICE COMPONENT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:      3.11.10 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Steel Tee, 150 mm dia. 1.00           pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITQTY.

DESCRIPTION :  Steel Tee, 150 mm dia.

TOTAL E

UNIT AMOUNTPRICE COMPONENT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:   3.11.1 Total Unit Cost P/assy

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 mm dia. Fire Hydrant, 2 way system with 1.00           assy.

complete accessories.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNIT

DESCRIPTION :  Fire Hydrant, 100 mm dia. Complete accessories

TOTAL E

QTY. AMOUNTPRICE COMPONENT UNIT



SECTION  5200  : SANITARY AND PLUMBING SYSTEM

ITEM NO:            3.12 Total Unit Cost P/lot

DESCRIPTION:   64 Cu.m. Capacity, Concrete Cistern Tank

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer            4.00 hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00           hr.

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 1.00            hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.25            hr.

E051 Plate Compactor, 13.50 hp., Diesel - Reversible 0.50            hr.

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 0.25            hr.

Miscelleneous (10% of Labor)

E042
Hydraulic Excavator/Backhoe, W.M., 0.50 cu.m., 128.0 

hp DAEWOO
0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M100 PORTLAND CEMENT, TYPE 1, 40 kgs. 304.00        bag

M105 FINE AGGREGATE, White 16.00          cu.m

M107 CRUSHED AGGREGATE 3/8" 32.00          cu.m

M147 REINFORCING STEEL BAR DEFORMED GRADE 40 4,000.00 kg

M109 GRAVEL BEDDING 1.06            cu.m

Formwork, waterproofing & Misc. (10% of the Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITQTY. AMOUNTPRICE COMPONENT UNIT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.1.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.17 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

DUPLEX CONVENIENCE OUTLET 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : DUPLEX CONVENIENCE OUTLET

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.1.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.17 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ONE GANG CONVENIENCE OUTLET 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : ONE GANG CONVENIENCE OUTLET

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.1.3 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

3-GANG LIGHTING SWITCH, WITH PLATE 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : 3-GANG LIGHTING SWITCH, WITH PLATE

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.1.4 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

2-GANG LIGHTING SWITCH, WITH PLATE 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : 2-GANG LIGHTING SWITCH, WITH PLATE

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.1.5 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1-GANG LIGHTING SWITCH, WITH PLATE 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : 1-GANG LIGHTING SWITCH, WITH PLATE

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.1.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

3WAY LIGHTING SWITCH, WITH PLATE 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

TOTAL E

AMOUNTPRICE COMPONENT

DESCRIPTION : 3-WAY LIGHTING SWITCH, WITH PLATE



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.2.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

6'' ACCENT DOWNLIGHT 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : 6'' ACCENT DOWNLIGHT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.2.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

6'' PINLIGHT 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

TOTAL E

DESCRIPTION : 6'' PINLIGHT

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.2.3 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

8'' SURFACE MOUNTED LIGHT 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : 8'' SURFACE MOUNTED LIGHT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.2.4 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.30 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1200mm x 600mm LED PANEL LIGHT 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : 1200mm x 600mm LED PANEL LIGHT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.2.5 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.60 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1200mm x 300mm TROFFER LIGHT 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION: 1200mm x 300mm TROFFER LIGHT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.2.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

4" DIRECTIONAL LIGHT 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : 4" DIRECTIONAL LIGHT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.1 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.013 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AHUP PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : AHUP PANELBOARD (SEE PLANS, LOAD SCHEDULE)

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.2 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.040 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

TELP  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

DESCRIPTION : TELP  PANELBOARD (SEE PLANS, LOAD SCHEDULE)

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.3 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A -                      

B. EQUIPMENT

Minor Tools (10 of Labor) -                   -                      

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.045 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FPP  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNITUNITQTY.

TOTAL E

AMOUNTPRICE COMPONENT

DESCRIPTION : FPP  PANELBOARD (SEE PLANS, LOAD SCHEDULE)



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.4 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

DP1  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I) -                      

P/UNITUNITQTY.

DESCRIPTION : DP1  PANELBOARD (SEE PLANS, LOAD SCHEDULE)

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.5 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

DP2  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT P/UNITUNITQTY.

TOTAL E

DESCRIPTION : DP2  PANELBOARD (SEE PLANS, LOAD SCHEDULE)

AMOUNT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.6 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

DP3  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT P/UNITUNIT

DESCRIPTION : DP3  PANELBOARD (SEE PLANS, LOAD SCHEDULE)

TOTAL E

QTY. AMOUNT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:         2.3.7 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ME1  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT P/UNITUNIT

DESCRIPTION : ME1  PANELBOARD (SEE PLANS, LOAD SCHEDULE)

TOTAL E

QTY. AMOUNT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.8 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ME2  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT P/UNITUNIT

DESCRIPTION : ME2  PANELBOARD (SEE PLANS, LOAD SCHEDULE)

TOTAL E

QTY. AMOUNT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.9 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FAN  PANELBOARD (SEE PLANS, LOAD SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT P/UNITUNIT

DESCRIPTION : FAN  PANELBOARD (SEE PLANS, LOAD SCHEDULE)

TOTAL E

QTY. AMOUNT



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.10 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
PANELBOARD, LP1-LP5, PP1 & PP2 (SEE PLANS, LOAD 

SCHEDULE) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT P/UNITQTY. UNIT

DESCRIPTION : TYPICAL  PANELBOARD, LP1-LP5, PP1 & PP2 (SEE PLANS, LOAD SCHEDULE)

TOTAL E



SECTION 6300 : LIGHTING AND WIRING DEVICE SYSTEM

ITEM NO:          2.3.11 Total Unit Cost P/Assy.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
METER CENTER, FOR 12 UNITS CONCESSIONAIRES(SEE 

PLANS) 1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT UNIT P/UNITQTY.

DESCRIPTION : METER CENTER, FOR 12 UNITS CONCESSIONAIRE (SEE PLANS)

TOTAL E



SECTION 6900 : FLIGHT  INFORMATION DISPLAY SYSTEM

ITEM NO:         6.9.1 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 240.00      hr.

L20 Skilled Laborer 960.00      hr.

L21 Unskilled Laborer 1,440.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00           qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FIDS - 55" TV (Indoor)

with Android device and licenses
1.00           lot

FIDS - 43" TV (Indoor)

with Android device and licenses
7.00           lot

FIDS - 43" TV (Outdoor)

with Android device, licenses and encasement
2.00           lot

FIDS - 32" TV (Indoor)

with Android device and licenses
18.00        lot

Integration with existing FIDS 1.00           lot

Installation materials,wirings and accessories 1.00           lot

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Flight information display System with complete deliveries, installation and accessories 

including cables, conduits , supports , testing and warranty and other miscelleneous items to complete 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS
ITEM NO:            1. 1 / 220(1.1) Total Unit Cost P/cu.m.
DESCRIPTION:  Structural Concrete,4000 psi

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E019
Concrete Pump/Trailer/Truck Mounted (Cont.), 

Turbo UNI30, 8 Round 3.0 -5.0 cu.m/hr. 1.00           hr.

E016
Concrete Vibrator, 57-60 mm dia., Flexible Shaft 

Type, 4-6 m
2.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rmc, 30 Mpa @ 28 days c. Period, 3/4" 

(PUMPCRETE) CLASS"A"
1.05           cu.m.

CURING COMPOUND 0.30           Liter

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)
J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT QTY. UNIT P/UNIT

TOTAL E

UNIT PRICE ANALYSIS

SECTION 2000 SERIES : STRUCTURAL



UNIT PRICE ANALYSIS

SECTION 2000 SERIES : STRUCTURAL

SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:            1.2 Total Unit Cost P/cu.m.

DESCRIPTION:  Structural Concrete, 3000 psi

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E019 Concrete Pump/Trailer/Truck Mounted (Cont.), 

Turbo UNI30, 8 Round 3.0 -5.0 cu.m/hr.
1.00           hr.

E016
Concrete Vibrator, 57-60 mm dia., Flexible Shaft 

Type, 4-6 m 2.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rmc, 3000 psi @ 28 days c. Period, 3/4" 

(ORDINARY) CLASS"A"
1.00           cu.m.

CURING COMPOUND 0.25           Liter

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:         2 Total Unit Cost P/sq.m.

DESCRIPTION: Formworks ( Tie-Beam)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 8.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

3/4"  Thick Phenolic Plywood 0.336 sq.m.

Lumber, KD S2S 1.50           bd.ft.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:             3 Total Unit Cost P/sq.m.

DESCRIPTION: Formworks ( Column, Beams, Suspended Slab)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 8.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

3/4"  Thick Phenolic Plywood 0.336 sq.m.

Lumber, KD S2S 2.50           bd.ft.

Scaffolding (Rental) 1.00           sq.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:             4 Total Unit Cost P/sq.m.

DESCRIPTION: STEEL DECKING (Roof Deck)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 8.00           hr.

TOTAL A

B. EQUIPMENT

E011
Cargo Truck, 9 - 10 tonner, 270 hp, U.S. & other 

makes
1.00           hr.

E020
Crane, Hydraulic, 26 - 30 tonnes, 210 hp., All 

Models
1.00           hr.

E008 Bar Shear/Cutter, 7.5 hp 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 15.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Steel Deck 1.000 sq.m.

Lumber, KD S2S 2.50           bd.ft.

Scaffolding (Rental) 1.00           sq.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:     2.1 / 220(2)b Total Unit Cost P/kg.

DESCRIPTION:  REINFORCING BARS (GRADE 60)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E006
Bar Bender Machine, Grade 40, Max. Rebar Dia. -

42mm. All Makes 1.00           hr.

E007
Bar Cutter Machine, Grade 40, Max. Rebar Dia. -

42mm. All Makes 0.50           hr.

E012
Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes
0.30           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 130.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Reinforcing Steel Bar Deformed (Grade 60) 1.00           kg.

Tie Wire # 16 (2% of RSB) 0.02           kg.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTQTY. UNIT P/UNIT

TOTAL E

PRICE COMPONENT



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:         2.2 / 220(2)a Total Unit Cost P/kg.

DESCRIPTION:  REINFORCING STEEL (GRADE 40)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E006
Bar Bender Machine, Grade 40, Max. Rebar Dia. -

42mm. All Makes 1.00           hr.

E007
Bar Cutter Machine, Grade 40, Max. Rebar Dia. -

42mm. All Makes
0.50           hr.

E012
Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes
0.30           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 150.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Reinforcing Steel Bar Deformed (Grade 40) 1.00           kg

Tie Wire # 16 (2% of RSB) 0.02           kg

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTQTY. UNIT

TOTAL E

P/UNITPRICE COMPONENT



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:    2.3 Total Unit Cost P/sq.m

DESCRIPTION:  METAL DECK, 2ND FLOOR SLAB

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E012
Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes 0.50           hr.

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models 0.40           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 25.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Steel Metal Deck 1.00           sq.m

Welding Rod 0.05           kg.

Paint Metal Epoxy 0.005        gal

Top Coat (Acqua Epoxy) 0.005        gal

Epoxy Reducer 0.005        gal

Brush Roller (152mm) 0.10           pc

Brush Paint (101mm) 0.10           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTQTY. UNIT

TOTAL E

P/UNITPRICE COMPONENT



SECTION 2100 : STRUCTURAL CONCRETE WORK FOR BUILDING WORKS

ITEM NO:   3.1 Total Unit Cost P/lot

DESCRIPTION:  FORMWORKS AND SCAFFOLDINGS

A. LABOR

L13 Foreman 240.00      hr.

L20 Skilled Laborer 1,920.00   hr.

L21 Unskilled Laborer 3,840.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./Lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

3/4"  Thick Phenolic Plywood 400.000 sht

Lumber, KD S2S 3,200.00     bd.ft.

Scaffolding complete accessories (Rental) 2,600.00     set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITQTY. UNIT

TOTAL E

PRICE COMPONENT



SECTION 2200:  STRUCTURAL STEEL WORKS

ITEM NO:    1.1         Total Unit Cost P/kg.

DESCRIPTION:  Structural Steel with fire proof paint

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E012
Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes
0.50           hr.

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models
0.40           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 150.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Structural Steel 1.00           kg.

Welding Rod 0.05           kg.

Fire proofing membrane 0.007        gal

Brush Roller (152mm) 0.10           pc

Brush Paint (101mm) 0.10           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITPRICE COMPONENT QTY. UNIT

TOTAL E



SECTION 2200:  STRUCTURAL STEEL WORKS

ITEM NO:    1.2/1.3/1.4/1.5 Total Unit Cost P/kg.

DESCRIPTION:  Structural Steel with rust proof/finishing paint

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E012
Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes 0.50           hr.

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models 0.40           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 150.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Structural Steel 1.00           kg.

Welding Rod 0.05           kg.

Paint Metal Epoxy 0.005        gal

Top Coat (Acqua Epoxy) 0.005        gal

Epoxy Reducer 0.005        gal

Brush Roller (152mm) 0.10           pc

Brush Paint (101mm) 0.10           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT P/UNIT AMOUNT

TOTAL E

QTY. UNIT



SECTION 2200 : STRUCTURAL STEEL WORKS

ITEM NO:   1          Total Unit Cost P/kg.

DESCRIPTION:  Structural Steel 

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E012
Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes
0.50           hr.

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models
0.40           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 150.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Structural Steel 1.00           kg.

Welding Rod 0.10           kg.

Paint Metal Epoxy 0.015        gal

Top Coat (Acqua Epoxy) 0.015        gal

Epoxy Reducer 0.005        gal

Brush Roller (152mm) 0.10           pc

Brush Paint (101mm) 0.10           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT PRICE ANALYSIS

SECTION 2000 SERIES : STRUCTURAL

AMOUNTPRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:    1.1 & 1.2 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M383 Gypsum Board 12mm thick (1.22m x 2.44m) 0.350 pcs.

Wall Metal Support 3m 1.500 pcs.

Double Furring Channel, 5m 1.000 pcs.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 12mm thick FR/MR Gypsum Board on Standard Suspended Metal Furring Frame

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:   1.4 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M384 .60 m x.60m x15 mm Acoustic board) 3.000 pcs.

Wall Metal Support 3m 1.500 pcs.

Double Furring Channel, 5m 1.000 pcs.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(9% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (C3) 600MM X 600MM X 15MM ACOUSTIC ROCKWOOL CEILING BOARD ON EXPOSED T-

BAR SUSPENSION SYSTEM

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:    1.5 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

WOOD FINISHED METAL LINEAR CEILING SYSTEM 1.000 sq.m.

Metal Track 0.50mm x 76mm x 3.0m 0.500 pcs.

Wall Metal Support 3m 1.000 pcs.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (C4) 300MM WIDTH  METAL LINEAR CEILING SYSTEM ON WOODGRAIN FINISH, REFER 

TO MANUFACTURERS DETAIL, TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE SAMPLE

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:   1.10 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Elastomeric Paint 0.0800 gal.

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (C9) UNDER SLAB IN ELASTOMERIC PAINT FINISHED,  COLOR AS PER ARCHITECT / 

CLIENT'S APPROVAL

AMOUNT

TOTAL E

QTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:   1.6/1.8 Total Unit Cost P/sq.m

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (20 %of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 20.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M396

ALUMINUM BAFFLE STRIP (Including support and 

acccesories) 1.00           sq.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   (C5) 200MM X 300MM ALUMINUM TIMBER BAFFLE ON WOOD-GRAIN FINISH, REFER 

TO MANUFACTURERS DETAIL, TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE SAMPLE;      (C7) 

25MM X 50MM ALUMINUM BAFFLE CEILING ON WHITE COLOR FINISH, REFER TO MANUFACTURERS 

DETAIL, TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE SAMPLE

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:    1.7 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (20 %of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 SUSPENDED METAL CEILING SYSTEM, REFER TO 

MANUFACTURERS DETAIL, TYPE AND COLOR AS PER 

ARCHITECT / CLIENT'S APPROVE SAMPLE

1.00           sq.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (C6) 600MM X 600MM SUSPENDED METAL PANEL CEILING SYSTEM, REFER TO 

MANUFACTURERS DETAIL, TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE SAMPLE

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:    1.11 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 %of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M192 Acoustic Board 60 x 60 mm 3.000 pcs.

Wall Metal Support 3m 1.500 pcs.

Double Furring Channel, 5m 1.000 pcs.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT AMOUNT

DESCRIPTION : 600MM X 600MM ACOUSTIC CEILING WITH T-BAR FOR FIXED BRIDGE

TOTAL E

P/UNITQTY.PRICE COMPONENT



SECTION  3700 : FINISHES (CEILING)

ITEM NO:   1.9 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10%of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ACP- 4mm Aluminum Composite Panel 1.00           sq.m.

Steel frame and Screw (35% of Materials)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (C8) 4MM THK ALUMINUM COMPOSITE PANEL WITH PVDF COATING ON STEEL 

FRAMING , REFER TO MANUFACTURERS DETAIL, TYPE AND COLOR AS PER ARCHITECT / CLIENT'S 

APPROVE SAMPLE

P/UNIT

TOTAL E

QTY. AMOUNTPRICE COMPONENT UNIT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D1

(D 1) 900mm x 2400mm SWING TYPE FHC METAL DOOR ON 

EPOXY POLYESTER BAKED PAINT FINISH WITH 6.6mm THK 

WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS STEEL 

PUSH AND KICK PLATE complete with necessary 

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(D 1) 900mm x 2400mm SWING TYPE FHC METAL DOOR ON EPOXY POLYESTER BAKED PAINT 

FINISH WITH 6.6mm THK WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:   1.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D2

(D 2) 900mm x 2100mm SWING TYPE FHC METAL DOOR ON 

EPOXY POLYESTER BAKED PAINT FINISH WITH 6.6mm THK 

WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS STEEL 

PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 2) 900mm x 2100mm SWING-TYPE FHC METAL DOOR ON EPOXY POLYESTER BAKED PAINT 

FINISH WITH 6.6mm THK WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.3 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D3

(D 3) 2 - 900mm x 2100mm SWING TYPE FHC METAL DOOR 

ON EPOXY POLYESTER BAKED PAINT FINISH WITH 6.6mm 

THK WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS 

STEEL PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 3) 2 - 900mm x 2100mm SWING-TYPE FHC METAL DOOR ON EPOXY POLYESTER BAKED 

PAINT FINISH WITH 6.6mm THK WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS STEEL PUSH AND KICK 

PLATE complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.4 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D4

(D 4) 2 - 800mm x 2100mm SWING TYPE FHC METAL DOOR 

ON EPOXY POLYESTER BAKED PAINT FINISH WITH 6.6mm 

THK WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS 

STEEL PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 4) 2 - 800mm x 2100mm SWING-TYPE FHC METAL DOOR ON EPOXY POLYESTER BAKED 

PAINT FINISH WITH 6.6mm THK WIRED GLASS FIXED WINDOW, PROVIDE STAINLESS STEEL PUSH AND KICK 

PLATE complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.5 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D5

(D 5) 900mm x 2400mm SWING TYPE FHC METAL DOOR ON 

EPOXY POLYESTER BAKED PAINT FINISHED WITH AIR 

LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 5) 900mm x 2400mm SWING-TYPE FHC METAL DOOR ON EPOXY POLYESTER BAKED PAINT 

FINISH WITH AIR LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.38 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D6A

(D 6A) 900mm x 2100mm SWING TYPE INSULATED 

WOODEN FLUSH DOOR ON LAMINATED FINISHED WITH AIR 

LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(D 6A) 900mm x 2100mm SWING-TYPE INSULATED WOODEN FLUSH DOOR ON LAMINATED 

FINISH WITH AIR LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.7 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.38 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D6B

(D 6B) 800mm x 2100mm SWING TYPE INSULATED 

WOODEN FLUSH DOOR ON LAMINATED FINISHED WITH AIR 

LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

-                       

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(D 6B) 800mm x 2100mm SWING-TYPE INSULATED WOODEN FLUSH DOOR ON LAMINATED 

FINISH WITH AIR LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.8 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.38 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D7

(D 7) 700mm x 2100mm SWING TYPE INSULATED WOODEN 

FLUSH DOOR ON LAMINATED FINISHED WITH AIR 

LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 7) 700mm x 2100mm SWING-TYPE INSULATED WOODEN FLUSH DOOR ON LAMINATED 

FINISH WITH AIR LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.9 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B -                       

TOTAL A + B

C. OUTPUT 0.38 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D8

(D 8) 600mm x 2100mm SWING TYPE INSULATED WOODEN 

FLUSH DOOR ON LAMINATED FINISHED WITH AIR 

LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 8) 600mm x 2100mm SWING-TYPE INSULATED WOODEN FLUSH DOOR ON LAMINATED 

FINISH WITH AIR LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.10 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D9

(D 9) 2 - 900mm x 2100mm SWING TYPE FHC METAL DOOR 

ON EPOXY POLYESTER BAKED PAINT FINISHED WITH AIR 

LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 9) 2 - 900mm x 2100mm SWING TYPE FHC METAL DOOR ON EPOXY POLYESTER BAKED 

PAINT FINISHED WITH AIR LOUVERS, PROVIDE STAINLESS STEEL PUSH AND KICK PLATE complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    1.11 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

D10

(D 10) 2 - 900mm x 3000mm SWING TYPE STEEL LOUVERS 

ON EPOXY POLYESTER BAKED PAINT FINISHED complete 

with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (D 10) 2 - 900mm x 3000mm SWING TYPE STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.013 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD1

(AD 1) 2-1100mm X 2400mm COMBINATION DOUBLE ACTING SENSOR 

TYPE 12mm THK TEMPERED CLEAR GLASS DOOR ON POWDER COATED 

EXTRUDED ALUMINUM FRAMING WITH DOUBLE GLAZED 14mm THK 

LAMINATED GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - 

ANTI SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED WINDOW 

(22.7 sq.m.) ON POWDER COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AD 1) 2-1100mm X 2400mm COMBINATION DOUBLE-ACTING SENSOR-TYPE 12mm THK TEMPERED CLEAR GLASS DOOR 

ON POWDERCOATED EXTRUDED ALUMINUM FRAMING WITH DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK HEAT 

ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED WINDOW (22.7 sq.m.) ON POWDER-

COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.014 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD2

(AD 2) 2 - 1050mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (22.66 sq.m.)  ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AD 2) 2 - 1050mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (22.66 

sq.m.)  ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.3 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 6.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.011 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD2A

(AD 2-A) 2 - 1000mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (77.31 sq.m.)  ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 2-A) 2 - 1000mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (77.31 

sq.m.)  ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.4 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.025 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD3

(AD 3) 3 - 1050mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (21 sq.m.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AD 3) 3 - 1050mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (21 

sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:   2.5 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.025 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD4

(AD 4) 2 - 1050mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS CORNER FIXED WINDOW (23.07 sq.m.) ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, 

WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 4) 2 - 1050mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS CORNER FIXED 

WINDOW (23.07 sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED complete with necessary accessories/miscellaneous 

items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD5

(AD 5) 2 - 1000mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS CORNER FIXED WINDOW (15.43 sq.m.) ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, 

WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 5) 2 - 1000mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS CORNER FIXED 

WINDOW (15.43 sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED complete with necessary accessories/miscellaneous 

items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.7 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD6A

(AD 6-A) 900mm x 2100mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (12 sq.m.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 6-A) 900mm x 2100mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (12 

sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISHED complete with necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.8 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD6B

(AD 6-B) 900mm x 2100mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (2.16 sq.m.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 6-B) 900mm x 2100mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (2.16 

sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

QTY.PRICE COMPONENT

TOTAL E

UNIT P/UNIT AMOUNT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.9 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.050 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD7A

(AD 7A) 900mm x 2100mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS 

FIXED WINDOW (9.18 sq.m.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 7A) 900mm x 2100mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (9.18 

sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.10 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD7B

(AD 7B) 2 - 800mm x 2500mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (4.13 sq.m.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

complete with necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESSCRIPTION ;(AD 7B) 2 - 800mm x 2500mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (4.13 

sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.11 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.025 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD8

(AD 8) 2 - 1050mm x 2100mm COMBINATION DOUBLE 

ACTING SENSOR TYPE 12mm THK TEMPERED CLEAR GLASS 

DOOR ON POWDER COATED EXTRUDED ALUMINUM 

FRAMING WITH DOUBLE GLAZED 14mm THK LAMINATED 

GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - 

ANTI SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW (27.6 sq.m.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 8) 2 - 1050mm x 2100mm COMBINATION DOUBLE-ACTING, SENSOR-TYPE 12mm THK 

TEMPERED CLEAR GLASS DOOR ON POWDER-COATED EXTRUDED ALUMINUM FRAMING WITH DOUBLE 

GLAZED 14mm THK LAMINATED GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - ANTI-SHATTER 

INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED WINDOW (27.6 sq.m.) ON POWDER COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:   2.12 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 1.00           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.014 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD9A

(AD 9-A) 4 - 1000mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (70.81 sq.m.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED, TYPE 

AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE 

SAMPLE

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 9-A) 4 - 1000mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (70.81 

sq.m.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH, TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE SAMPLE complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.13 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD9B

(AD 9-B) 2 - 800mm x 2400mm COMBINATION DOUBLE 

ACTING SENSOR TYPE 12mm THK TEMPERED CLEAR GLASS 

DOOR ON POWDER COATED EXTRUDED ALUMINUM 

FRAMING WITH DOUBLE GLAZED 14mm THK LAMINATED 

GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - 

ANTI SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 9-B) 2 - 800mm x 2400mm COMBINATION DOUBLE ACTING SENSOR -TYPE 12mm THK 

TEMPERED CLEAR GLASS DOOR ON POWDER-COATED EXTRUDED ALUMINUM FRAMING WITH DOUBLE-

GLAZED 14mm THK LAMINATED GLASS (8mm THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER 

INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED WINDOW (4.68 sq.m.) ON POWDER COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.14 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr. 116.35            116.35                 

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD9C

(AD 9-C) 2 - 800mm x 2400mm COMBINATION DOUBLE 

ACTING SENSOR TYPE 12mm THK TEMPERED CLEAR GLASS 

DOOR ON POWDER COATED EXTRUDED ALUMINUM 

FRAMING WITH DOUBLE GLAZED 14mm THK LAMINATED 

GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - 

ANTI SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 9-C) 2 - 800mm x 2400mm COMBINATION DOUBLE-ACTING SENSOR-TYPE 12mm THK 

TEMPERED CLEAR GLASS DOOR ON POWDER-COATED EXTRUDED ALUMINUM FRAMING WITH DOUBLE 

GLAZED 14mm THK LAMINATED GLASS (8mm THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER 

INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED WINDOW (15.48 sq.m.) ON POWDER-COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.15 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.016 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD10

(AD 10) 2 - 1050mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (45.11 sq.m.)  ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 10) 2 - 1050mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (45.11 

sq.m.)  ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.16 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD11

(AD 11) 2 - 1000mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (9.14 SQ.M.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 11) 2 - 1000mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (9.14 

SQ.M.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.17 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (15 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD12

(AD 12) 975mm x 2100mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS 

FIXED WINDOW (7.00 SQ.M.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 12) 975mm x 2100mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (7.00 

SQ.M.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.18 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD13

(AD 13) 2 - 800mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (4.56 SQ.M.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 13) 2 - 800mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (4.56 

SQ.M.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:   2.19 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.100 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD14

(AD 14) 1050mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (2.70 SQ.M.) ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 14) 1050mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (2.70 

SQ.M.) ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.20 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.019 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD15

(AD 15) 4 - 800mm x 2400mm COMBINATION DOUBLE 

ACTING SENSOR TYPE 12mm THK TEMPERED CLEAR GLASS 

DOOR ON POWDER COATED EXTRUDED ALUMINUM 

FRAMING WITH DOUBLE GLAZED 14mm THK LAMINATED 

GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - 

ANTI SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 15) 4 - 800mm x 2400mm COMBINATION DOUBLE-ACTING SENSOR-TYPE 12mm THK 

TEMPERED CLEAR GLASS DOOR ON POWDER-COATED EXTRUDED ALUMINUM FRAMING WITH DOUBLE 

GLAZED 14mm THK LAMINATED GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - ANTI-SHATTER 

INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED WINDOW (32.04 sq.m.) ON POWDER COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.21 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD16

(AD 16) 2 - 1000mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR 

GLASS FIXED WINDOW (7.10 sq.m.)  ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AD 16) 2 - 1000mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (7.10 

sq.m.)  ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR 

HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.22 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B -                       

TOTAL A + B

C. OUTPUT 0.125 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD17

(AD 17) 2 - 975mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH STAINLESS STEEL DOOR HANDLE 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 17) 2 - 975mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete 

with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.23 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.031 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD18

(AD 18) 2 - 928mm X 2800mm COMBINATION DOUBLE 

ACTING SWING METAL DOOR WITH 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW (11.80 sq.m.)  ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, 

WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED. 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AD 18) 2 - 928mm X 2800mm COMBINATION DOUBLE-ACTING SWING METAL DOOR WITH 

12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (11.80 sq.m.)  ON POWDER-COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED. complete 

with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    2.24 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.056 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AD19

(AD 19)  1150mm X 2700mm COMBINATION DOUBLE 

ACTING SWING METAL DOOR WITH 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW (6.00 sq.m.)  ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION FRAMING, 

WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED. 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AD 19)  1150mm x 2700mm COMBINATION DOUBLE-ACTING SWING METAL DOOR WITH 

12mm THK TEMPERED CLEAR GLASS FIXED WINDOW (6.00 sq.m.)  ON POWDER-COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISHED. complete 

with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.125 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD1

(GD 1) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR, WITH STAINLESS STEEL DOOR HANDLE IN 

BRUSH FINISHED  complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(GD 1) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK FRAMELESS 

TEMPERED CLEAR GLASS DOOR, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH  complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10%of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.083 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD2

(GD 2) 2 - 800mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR, WITH STAINLESS STEEL DOOR HANDLE 

IN BRUSH FINISHED complete with necessary 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(GD 2) 2 - 800mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR, WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete 

with necessary accessories/miscellaneous items.

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.3 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD3

(GD 3) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED 

CLEAR FIXED WINDOW (6.24 sq.m.) WITH STAINLESS STEEL 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(GD 3) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK FRAMELESS 

TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW (6.24 sq.m.) 

WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary accessories/miscellaneous 

items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.4 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD4

(GD 4) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED 

CLEAR FIXED WINDOW (3.60 sq.m.), WITH STAINLESS STEEL 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (GD 4) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW 

(3.60 sq.m.), WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.5 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.056 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD5

(GD 5) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED 

CLEAR FIXED WINDOW (5.40 sq.m.), WITH STAINLESS STEEL 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (GD 5) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW 

(5.40 sq.m.), WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.083 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD6

(GD 6) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED 

CLEAR FIXED WINDOW (3.00 sq.m.), WITH STAINLESS STEEL 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION ; (GD 6) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW 

(3.00 sq.m.), WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:   3.7 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD7

(GD 7) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED 

CLEAR FIXED WINDOW (4.86 sq.m.), WITH STAINLESS STEEL 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (GD 7) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW 

(4.86 sq.m.), WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.8 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.063 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD8

(GD 8) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED 

CLEAR FIXED WINDOW (4.75 sq.m.), WITH STAINLESS STEEL 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (GD 8) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW 

(4.75 sq.m.), WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.9 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.083 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD9

(GD 9) 900mm x 2400mm COMBINATION DOUBLE ACTING 

SWING TYPE 12mm THK FRAMELESS TEMPERED CLEAR 

GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED 

CLEAR FIXED WINDOW (3.00 sq.m.), WITH STAINLESS STEEL 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (GD 9) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW 

(3.00 sq.m.), WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3400 : DOORS AND WINDOWS

ITEM NO:    3.10 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.083 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GD10

(GD 9A) 900mm x 2400mm COMBINATION DOUBLE 

ACTING SWING TYPE 12mm THK FRAMELESS TEMPERED 

CLEAR GLASS DOOR WITH 12mm THK FRAMELESS 

TEMPERED CLEAR FIXED WINDOW (2.34 sq.m.), WITH 

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (GD 9) 900mm x 2400mm COMBINATION DOUBLE-ACTING SWING-TYPE 12mm THK 

FRAMELESS TEMPERED CLEAR GLASS DOOR WITH 12mm THK FRAMELESS TEMPERED CLEAR FIXED WINDOW 

(2.34 sq.m.), WITH STAINLESS STEEL DOOR HANDLE IN BRUSH FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO.          : 4.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.025 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W1

(AW 1) 5000mm x 5600mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 1) 5000mm x 5600mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.025 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W2

(AW 3) 4600mm x 6000mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 3) 4600mm x 6000mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:  4.3 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.010 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W3

(AW 2-B) 17850mm x 4000mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 2-B) 17850mm x 4000mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.4 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.025 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W4

(AW 4) 4825mm x 6000mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 4) 4825mm x 6000mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.5 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.025 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W5

(AW 5) 9388mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 5) 9388mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0625 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W6

(AW 6) 4100mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AW 6) 4100mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.7 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0500 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W7

(AW 7) 5000mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 7) 5000mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.8 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 %of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0625 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W8

(AW 8) 3375mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING  complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 8) 3375mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING  complete with 

necessary accessories/miscellaneous items.

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.9 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0313 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W9

(AW 9) 9600mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AW 9) 9600mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.10 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0238 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W10

(AW 9A) 10550mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 9A) 10550mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.11 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0625 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W11

(AW 11) 3900mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING  complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AW 11) 3900mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING  complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.12 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0500 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W12

(AW 12) 4700mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING  complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AW 12) 4700mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER COATED EXTRUDED ALUMINUM BACK MULLION FRAMING  complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM :  4.13 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL A + B

C. OUTPUT 0.0333 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W13

(AW 13) 10600mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 13) 10600mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.14 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W14

(AW 14) 9650mm x 2900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AW 14) 9650mm x 2900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.15 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W15

(AW 15) 6750mm x 3400mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AW 15) 6750mm x 3400mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.16 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W16

(AW 16-A) 1500mm x 2700mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 16-A) 1500mm x 2700mm 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.17 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W17

(AW 16) 1700mm x 2700mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 16) 1700mm x 2700mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.18 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0500 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W18

(AW 17) 3540mm x 2700mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 17) 3540mm x 2700mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.19 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 % of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0333 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W19

(AW 18) 5129mm x 2700mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 18) 5129mm x 2700mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:  4.20 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W20

(AW 19) 4800mm x 3400mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 19) 4800mm x 3400mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

QTY.PRICE COMPONENT

TOTAL E

UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.21 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0714 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 20) 3000mm x 3400mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

QTY.PRICE COMPONENT

TOTAL E

UNIT P/UNIT AMOUNT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.22 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0833 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W22

(AW 21) 2775mm x 3400mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 21) 2775mm x 3400mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.23 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0385 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W23

(AW 22) 5200mm x 3400mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I) -                   

DESCRIPTION :(AW 22) 5200mm x 3400mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.24 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0833 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W24

(AW 23) 2575mm x 3400mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 23) 2575mm x 3400mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.   

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.25 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 %of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W25

(AW 24) 10900mm x 3400mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (AW 24) 10900mm x 3400mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.26 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.2500 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W26

(AW 25) 3000mm x 900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 25) 3000mm x 900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

QTY. UNIT P/UNIT AMOUNT

TOTAL E

PRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.27 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1667 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W27

(AW 26) 5000mm x 900mm DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 26) 5000mm x 900mm DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) FIXED 

WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:  4.28 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0417 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W28

(AW 27)  8750mm x 2400mm  DOUBLE GLAZED 14mm 

THK LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) FIXED WINDOW ON POWDER 

COATED EXTRUDED ALUMINUM BACK MULLION 

FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 27)  8750mm x 2400mm  DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm 

THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.29 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0114 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W29

(AW 28) 87.10 sq.m. TRAPEZOIDAL SHAPED DOUBLE 

GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT ABSORBING TEMPERED GLASS - ANTI SHATTER 

INNER FILM - 6mm CLEAR FLOAT GLASS) CLERESTORY 

FIXED WINDOW ON POWDER COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 28) 87.10 sq.m. TRAPEZOIDAL-SHAPED, DOUBLE GLAZED 14mm THK LAMINATED 

GLASS (8mm THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR 

FLOAT GLASS) CLERESTORY FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK 

MULLION FRAMING complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:    4.30 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0125 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W30

(AW 29) 67.80 sq.m.TRAPEZOIDAL SHAPED DOUBLE 

GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT ABSORBING TEMPERED GLASS - ANTI SHATTER 

INNER FILM - 6mm CLEAR FLOAT GLASS) CLERESTORY 

FIXED WINDOW ON POWDER COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 29) 67.80 sq.m.TRAPEZOIDAL-SHAPED, DOUBLE-GLAZED 14mm THK LAMINATED 

GLASS (8mm THICK HEAT ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR 

FLOAT GLASS) CLERESTORY FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK 

MULLION FRAMING complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:  4.31 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0500 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W31

(AW 30) 13.71 sq.m.TRAPEZOIDAL SHAPED DOUBLE 

GLAZED 14mm THK LAMINATED GLASS (8mm THICK 

HEAT ABSORBING TEMPERED GLASS - ANTI SHATTER 

INNER FILM - 6mm CLEAR FLOAT GLASS) CLERESTORY 

FIXED WINDOW ON POWDER COATED EXTRUDED 

ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 30) 13.71 sq.m.TRAPEZOIDAL-SHAPED, DOUBLE-GLAZED 14mm THK LAMINATED 

GLASS (8mm THICK HEAT-ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR 

FLOAT GLASS) CLERESTORY FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK 

MULLION FRAMING complete with necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.32 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0313 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W32

(AW 31) 19.21 sq.m. DOUBLE GLAZED 14mm THK 

LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) CLERESTORY FIXED WINDOW ON 

POWDER COATED EXTRUDED ALUMINUM BACK 

MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 31) 19.21 sq.m. DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK HEAT-

ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) CLERESTORY 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.33 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0333 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

W33

(AW 32) 18.05 sq.m.DOUBLE GLAZED 14mm THK 

LAMINATED GLASS (8mm THICK HEAT ABSORBING 

TEMPERED GLASS - ANTI SHATTER INNER FILM - 6mm 

CLEAR FLOAT GLASS) CLERESTORY FIXED WINDOW ON 

POWDER COATED EXTRUDED ALUMINUM BACK 

MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 32) 18.05 sq.m.DOUBLE-GLAZED 14mm THK LAMINATED GLASS (8mm THICK HEAT-

ABSORBING TEMPERED GLASS - ANTI-SHATTER INNER FILM - 6mm CLEAR FLOAT GLASS) CLERESTORY 

FIXED WINDOW ON POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.34 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00           hr.

E041
Generator Set, 351 - 400 kw, 439 - 500 kva., Models 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0333 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

MW-1

(LW 1) 4525mm x 2900mm rectangular shaped 50mm X 

150mm TUBULAR STEEL FRAMED WITH 50mm X 75mm 

STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISHED complete with necessary 

accessories/miscellaneous items.

1.00           set

(Area 13.1 sq.m.)

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(LW 1) 4525mm x 2900mm rectangular-shaped 50mm x 150mm TUBULAR STEEL FRAMED 

WITH 50mm x 75mm STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.35 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0556 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(AW 33) 35660mm x 2700mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESSCRIPTION ;(AW 33) 35660mm x 2700mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

QTY. UNIT P/UNIT AMOUNT

TOTAL E

PRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.36 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0208 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(AW 34) 14728mm x 2700mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 34) 14728mm x 2700mm x 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDER-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.37 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0500 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(AW 35) 5675mm x 2700mm 12mm THK TEMPERED 

CLEAR GLASS FIXED WINDOW ON POWDER COATED 

EXTRUDED ALUMINUM BACK MULLION FRAMING 

complete with necessary accessories/miscellaneous 

items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(AW 35) 5675mm x 2700mm 12mm THK TEMPERED CLEAR GLASS FIXED WINDOW ON 

POWDE-COATED EXTRUDED ALUMINUM BACK MULLION FRAMING complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.38 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00           hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0833 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

MW-1

(LW 1) 4525mm x 2900mm rectangular shaped 50mm X 

150mm TUBULAR STEEL FRAMED WITH 50mm X 75mm 

STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISHED complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

(LW 1) 4525mm x 2900mm rectangular shaped 50mm x 150mm TUBULAR STEEL FRAMED WITH 50mm x 

75mm STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.39 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 0.75           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
0.75           hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 0.75           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(LW 2) 2625mm x 2900mm rectangular shaped 50mm X 

150mm TUBULAR STEEL FRAMED WITH 50mm X 75mm 

STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISHED complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

(LW 2) 2625mm x 2900mm rectangular shaped 50mm x 150mm TUBULAR STEEL FRAME WITH 50mm x 

75mm STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.40 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 0.75           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
0.75           hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 0.75           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(LW 3) 2325mm x 2900mm rectangular shaped 50mm X 

150mm TUBULAR STEEL FRAMED WITH 50mm X 75mm 

STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISHED complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (LW 3) 2325mm x 2900mm rectangular shaped 50mm x 150mm TUBULAR STEEL FRAME 

WITH 50mm x 75mm STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.41 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 0.50           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
0.50           hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 0.50           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(LW 4) 1725mm x 2900mm rectangular shaped 50mm X 

150mm TUBULAR STEEL FRAMED WITH 50mm X 75mm 

STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISHED complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

(LW 4) 1725mm x 2900mm rectangular shaped 50mm x 150mm TUBULAR STEEL FRAMED WITH 50mm x 

75mm STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.42 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00           hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1250 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(LW 5) 3475mm x 2900mm rectangular shaped 50mm X 

150mm TUBULAR STEEL FRAMED WITH 50mm X 75mm 

STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISHED complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

(LW 5) 3475mm x 2900mm rectangular-shaped 50mm x 150mm TUBULAR STEEL FRAME WITH 50mm x 

75mm STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT FINISH complete with necessary 

accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3400 :  WINDOWS/ DOORS

ITEM NO:   4.43 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00           hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.1000 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(LW 6) 4450mm x 2900mm rectangular shaped 50mm X 

150mm TUBULAR STEEL FRAMED WITH 50mm X 75mm 

STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT 

FINISHED complete with necessary 

accessories/miscellaneous items.

1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(LW 6) 4450mm x 2900mm rectangular-shaped 50mm x 150mm TUBULAR STEEL FRAME 

WITH 50mm x 75mm STEEL LOUVERS ON EPOXY POLYESTER BAKED PAINT FINISH complete with 

necessary accessories/miscellaneous items.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Floor)

ITEM NO:    3.1 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M366 0.60m x 0.60m  x 20 mm POLISHED  GRANITE TILES 3.00           pcs.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

Grout Colored Cement 0.16           bag

Water 0.10           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (F1) 600mm X 600mm X 20mm POLISHED GRANITE TILES WITH ACCENT (SEE 

PATTERN DETAILS), TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVED SAMPLE.

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (Floor)

ITEM NO:    3.2 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M353 0.60m x 0.60m x 20 mm FLAME GRANITE  TILES 3.00           pcs.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

Grout Colored Cement 0.16           bag

Water 0.10           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (F2) 600MM X 600MM X 20MM FLAMED GRANITE TILES, TYPE AND COLOR AS PER 

ARCHITECT / CLIENT'S APPROVED SAMPLE.

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (Floor)

ITEM NO:    3.3 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M354 0.60m x 0.60m x 8 mm  HOMOGENEOUS TILES 3.00           pcs.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

Grout Colored Cement 0.16           bag

Water 0.10           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (F3) 600MM X 600MM X 8MM SLIP RESISTANT UNGLAZED HOMOGENEOUS TILES, 

TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVED SAMPLE.

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (Floor)

ITEM NO:    3.4 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M357 0.30m x 0.30m Homogeneous Tiles (with anti skid  ) 12.00        pcs.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

Grout Colored Cement 0.16           bag

Water 0.10           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (F4) 300MM C 300MM X 6MM SLIP RESISTANT UNGLAZED VITRIFIED TILES, TYPE 

AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE SAMPLE.

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (Floor)

ITEM NO:    3.5 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M368 0.30m x 0.30m VINYL TILES 12.00        pcs.

M374 VYNIL ADHESIVE (60 sq.m. CAPACITY) 0.016 gal.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (F5) 300MM X 300 X 3MM VINYL FLOOR TILES,  TYPE AND COLOR AS PER ARCHITECT 

/ CLIENT'S APPROVED SAMPLE

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (Floor)

ITEM NO:   3.7 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M100 PORTLAND CEMENT, TYPE 1, 40 kgs. 0.40           Bag

M105 FINE AGGREGATE, White 0.036 cu.m.

Water 0.10           cu.m.

M204 EPOXY PAINT, PREFERABLY BOYSEN & DAVIS BRAND 0.48           Lit

Miscellaneous (2% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (F8) SMOOTH CONCRETE ON EPOXY PRIMER FINISHED, COLOR AS PER ARCHITECT / 

UNIT

TOTAL E

AMOUNTQTY.PRICE COMPONENT P/UNIT



SECTION  3700 : FINISHES (Floor)

ITEM NO:   3.6 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M371  ANTISTATIC VINYL FLOOR (.60 m x .60 m) 12.00        pcs.

M374 VYNIL ADHESIVE (60 sq.m. CAPACITY) 0.016 gal.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT

DESCRIPTION :  (F6) 600MM X 600MM ANTI-STATIC VINYL FLOOR TILES ON RAISED FLOOR SYSTEM,  

TYPE AND COLOR AS PER ARCHITECT / CLIENT'S APPROVE SAMPLE.

TOTAL E

AMOUNTQTY.PRICE COMPONENT P/UNIT



SECTION 3500 : METAL WORKS

ITEM NO:   2.4.1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 0.10          hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
0.10          hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 0.10          hr.

Minor tools (5% of the labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Stainless Pipe 50 mm dia. 1.00          l.m.

Stainless Studs and Flanges  incl. Rivets 2.00          each

Miscellaneous (5% of the Above) 1.00          

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (W9) 50MM Ø STAINLESS STEEL TROLLEY GUARD (GRADE 304) 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3500 : METAL WORKS

ITEM NO:    2.4.2 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 0.10          hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
0.10          hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 0.10          hr.

Minor tools (5% of the labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
STAINLESS STEEL PIPE  (50 mm dia. )RAILINGS FOR 

STAIRS WITH BRACING/SUPPORTS
4.00          l.m.

STAINLESS STEEL PIPE  (25. mm dia. )BRACING 4.00          l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT

 DESCRIPTION : STAINLESS STEEL  PIPE 50 mm dia. RAILINGS FOR STAIRS 1 & 2 WITH 

BRACING/SUPPORTS

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 3500 : METAL WORKS

ITEM NO:    2.4.3 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 0.10          hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
0.10          hr.

E041 Generator Set, 351 - 400 kw, 439 - 500 kva., Models 0.10          hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
STAINLESS STEEL PIPE  (50 mm dia. )RAILINGS FOR 

STAIRS WITH BRACING/SUPPORTS
4.00          l.m.

12 mm Thk. Tempered Glass 0.90          sq.m

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. UNIT P/UNIT

DESCRIPTION : STAINLESS PIPE  50mm dia. RAILINGS FOR GLASS RAILING WITH BRACING/SUPPORTS 

(with 12mm thk, Tempered Glass )

AMOUNTPRICE COMPONENT



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:   2.5.1 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.47 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
Frameless Vanity face Mirror with complete 

accessories 1.00           pcs

Led Strip Light 3.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   FRAMELESS VANITY FACE MIRROR WITH LED STRIP COVE LIGHTING

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:   2.5.2 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.39 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Full Length Face Mirror and Accessories 1.00           ea.

1/2 Thick Marine Plywood 1.00           sht.

Metal Clip 8.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Full Length Face Mirror with 1/2 thick plywood Backing

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:   2.6.1 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.44 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm Stainless Steel Grab Bar 1.00           pc.

Flanges 4.00 pc.

Elbows 4.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 50 mm dia. Stainless Steel Grab

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:   2.7.1 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.19         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

3/4 thick Laminated wood 1.00           pc.

Special Hinges 4.000 pc.

Side Stainless Hanger 2.00           pc.

Closing Hinges Support 2.00           pc.

Acrylic Paint, Semi Gloss 1.00           gal.

Prime Coat 1.00           gal.

Acrylic color 0.50           lit.

Putty 0.50           kg.

Sanding Paper 0.50           pc

Paint Brush Roller (101mm) 1.00           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Wall-Mounted Baby Changing Station

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:   2.7.2 Total Unit Cost P/SQM

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools, Circular Conrete cutter (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M380(A)20 MM THK. POLISHED GRANITE STONE 1.00           SQ.M.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

Water 0.10           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (T10) 3/4" thk Polished Granite Maintenance Wall Cover

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:   2.7.3 Total Unit Cost P/SQM

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools, Circular Conrete cutter (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.35         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M380(A)20 MM THK. POLISHED GRANITE STONE 1.00           SQ.M.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

Water 0.10           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

(T11) 3/4" thk Polished Granite Countertop and Splashboard

UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E

QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.1/3.2 Total Unit Cost P/SET

A. LABOR

L14 Leadman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Service Truck 0.10           hr

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Public Gang Chair , 5 seat Capacity, (Stainless) 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (IF-1) PUBLIC SEATS AT ARRIVAL, 5 SEATS, COMBINATION SEATS PER OF ROWS VARIES 

(VERIFY ON FURNITURE LAYOUT & SPECS);  (IF-2A) PUBLIC SEATS AT DEPARTURE, 5 SEATS, COMBINATION 

SEATS PER OF ROWS VARIES (VERIFY ON FURNITURE LAYOUT & SPECS)

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.4 Total Unit Cost P/SET

A. LABOR

L14 Leadman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Service Truck 0.10           hr

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(IF-3) CUSTOM DESK & CHAIR WITH MOVABLE SIDE 

TABLE FOR HEAD, 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (IF-3) CUSTOM DESK & CHAIR WITH MOVABLE SIDE TABLE FOR HEAD

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.3 Total Unit Cost P/SET

A. LABOR

L14 Leadman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Service Truck 0.10           hr

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Public Seat, 10 capacity, Stainless 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Public seat , capacity 10 seats

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:     3.5 Total Unit Cost P/SET

A. LABOR

L14 Leadman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Service Truck 0.10           hr

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Desk and Chair 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Desk and Chairs

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:     3.7 Total Unit Cost P/set

A. LABOR

L14 Leadman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Service Truck 0.10           hr

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(IF-8) SOFA SET (4 SETS & COFFEE TABLE AT PRIVATE 

LOUNGE (VERIFY LOCATION ON 

FURNITURE LAYOUT &  QUANTITY ON SPECS)
1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (IF-8) SOFA SET (4 SETS & COFFEE TABLE AT PRIVATE LOUNGE

(VERIFY LOCATION ON FURNITURE LAYOUT &  QUANTITY ON SPECS)

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:     3.9 Total Unit Cost P/set

A. LABOR

L14 Leadman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Service Truck 0.10           hr

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(IF-10) CUSTOM TV RACK WITH BOOK SHELVES AT 

PRIVATE LOUNGE(VERIFY LOCATION ON FURNITURE 

LAYOUT)
1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (IF-10) CUSTOM TV RACK WITH BOOK SHELVES AT PRIVATE LOUNGE(VERIFY LOCATION ON 

FURNITURE LAYOUT)

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.8 Total Unit Cost P/Set

A. LABOR

L14 Leadman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Conference table with 4 chairs 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Round Table with 4 chairs

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.6 Total Unit Cost P/set(s)

A. LABOR

L14 Leadman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Service Truck 0.10           hr

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

OFFICE FILE CABINET (4 (SHELVES)
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  OFFICE FILE CABINET                                                                                                                                                                          

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.10 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.0000 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(TP) TAPE BARRIER  complete with necessary 

accessories/miscellaneous items.
1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (TP) TAPE BARRIER INCLUDING STAINLESS STEEL BOLLARD (VERIFY LOCATION & QUANTITY 

ON FURNITURE LAYOUT) complete with necessary accessories/miscellaneous items.

UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E

QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.13 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.07 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(CO-3) CHECK-IN COUNTER ) complete with 

necessary accessories/miscellaneous items.
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (CO-3) CHECK-IN COUNTER (VERIFY LOCATION & QUANTITY ON FURNITURE LAYOUT) 

complete with necessary accessories/miscellaneous items.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.15 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(CO-6) LOST & FOUND COUNTER ) complete with 

necessary accessories/miscellaneous items.

1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :(CO-6) LOST & FOUND COUNTER (VERIFY LOCATION & QUANTITY ON FURNITURE LAYOUT) 

complete with necessary accessories/miscellaneous items.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.18 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.07 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(PAN-1) CIP PANTRY complete with necessary 

accessories/miscellaneous items.
1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (PAN-1) CONCESSIONAIRE PANTRY complete with necessary accessories/miscellaneous 

items.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.19 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.05 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(PAN-2) SERVICE PANTRY LOUNGE AREA complete 

with necessary accessories/miscellaneous items.

1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (PAN-2) VIP LOUNGE PANTRY complete with necessary accessories/miscellaneous items.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.14 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
(CO-4) RECEPTION COUNTER WITH  1 SEAT AT PRIVATE 

LOUNGE (VERIFY LOCATION & QUANTITY ON 

FURNITURE LAYOUT)

1.00           set

Chair 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

(CO-4) RECEPTION COUNTER WITH  1 SEAT AT PRIVATE LOUNGE (VERIFY LOCATION & QUANTITY ON 

FURNITURE LAYOUT)

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.11 / 3.12 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.07 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(CO-1) INDOOR/ DOOR COUNTER WITH 2 

CHAIRS(VERIFY LOCATION & QUANTITY ON 

FURNITURE LAYOUT) complete with necessary 

accessories/miscellaneous items.

1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (CO-1) OUTDOOR COUNTER w/ 2 seats &; (CO-1) INDOOR COUNTER w/ 2 seats (VERIFY 

LOCATION & QUANTITY ON FURNITURE LAYOUT) complete with necessary accessories/miscellaneous 

items.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.16 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(CO-6) SECURITY COUNTER 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (CO-6) SECURITY COUNTER 

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.17 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(CO-6) SECURITY COUNTER 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

(CO-7) FIDS COUNTER 

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 3800 : MISCELLANEOUS / FITTINGS / FURNITURES

ITEM NO:    3.20 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

(IB) IMMIGRATION BOOTH 1 SEAT 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (IB) IMMIGRATION BOOTH 1 SEAT 

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION  3300 : ROOFING , CLADDING AND  FACADES 

ITEM NO:   1.2.4 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 1.00           hr.

Minor Tools (10%of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ACP- 4mm Aluminum Composite Panel 1.00           sq.m.

Metal Fuse 1.00           l.m.

Steel frame and Screw (30% of Materials)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  ACP-Aluminum Composite Panel, Including Metal Frame with Fuse Metal Accent

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3300 : ROOFING, CLADDING AND FACADES

ITEM NO:   1.1.1 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 6.00          hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models
1.00          hr.

E056 Service Truck 1.00          hr.

Minor Tools (10 of Labor) lot

TOTAL FOR B

TOTAL A + B

C. OUTPUT 15.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

RM-11

.8MM THK STANDING SEAM DOUBLE FOLDED 

ALUMINIZED STEEL ROOFING WITH 100MM THK 

10KG/M³ GLASS WOOL  INSULATION WRAPPED IN 

POLYETHYLENE FILM

1.00 sq.m.

100 mm THK. GLASSWOOL INSULATION 1.00 sq.m.

RM-09 TEK SCREW 75 mm 8.00 pcs.

RM-06 PRE-PAINTED FLASHING Ga. 24 x 8 ft. 1.00 pcs.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : .8MM THK STANDING SEAM DOUBLE FOLDED ALUMINIZED STEEL ROOFING WITH 

100MM THK 10KG/M³ GLASS WOOL  INSULATION WRAPPED IN POLYETHYLENE FILM, INCLUDING 

VALLEY AND FLASHING,  with necessary accessories/miscellaneouse items to complete the works

TOTAL E

AMOUNTPRICE COMPONENT QTY. UNIT P/UNIT



SECTION  3300 : ROOFING, CLADDING AND FACADES

ITEM NO:   1.1.2 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 4.00          hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00          hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00          hr.

E056 Service Truck 1.00          hr.

Minor Tools (10 of Labor) lot

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

RM-12

12MM THK LAMINATED SKYLIGHT GLASS (6MM 

THK CLEAR FLOAT GLASS - ANTI SHATTER INNER 

FILM - 6MM THK CLEAR FLOAT GLASS) ON 

STRUCTURAL STEEL FRAMING ON EPOXY 

POLYESTER BAKE POWDER COATED FINISHED 

1.00 sq.m.

M149 STRUCTURAL STEEL 1.00 pcs.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 12MM THK LAMINATED SKYLIGHT GLASS (6MM THK CLEAR FLOAT GLASS - ANTI 

SHATTER INNER FILM - 6MM THK CLEAR FLOAT GLASS) ON STRUCTURAL STEEL FRAMING  complete 

with necessary accessories/miscellaneous items.

TOTAL E

AMOUNTPRICE COMPONENT QTY. UNIT P/UNIT



SECTION  3300 : ROOFING , CLADDING AND  FACADES 

ITEM NO:   1.2.1 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 6.00          hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 1.00          hr.

Minor Tools (10%of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ACP- 4mm Aluminum Composite Panel 1.00          sq.m.

Steel frame and Screw (35% of Materials)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  4mm thick Aluminum Composite Panel, Including Metal Frame with PVDF coating on 

 steel framing

TOTAL E

AMOUNTPRICE COMPONENT QTY. UNIT P/UNIT



SECTION  3300 : ROOFING , CLADDING AND  FACADES 

ITEM NO:  1.2.2 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.75 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M126 PLYWOOD MARINE (0.019m x 1.20m x2.44m) 0.50          sht

M130 LUMBER, KD S4S 4.00          bdft

Insulation materials 1.00          sq.m.

Cladding Materials 1.00          sq.m.

Miscellaneous Materials (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : WALL CLADDING SOUND-PROOF INSULATION

TOTAL E

P/UNIT AMOUNTPRICE COMPONENT QTY. UNIT



SECTION  3300 : ROOFING , CLADDING AND  FACADES 

ITEM NO:    1.2.3 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (20 %of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M396

ALUMINUM BAFFLE STRIP (Including support and 

acccesories) 1.00          sq.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  50 MM X 150 MM ALUMINUM BAFFLE TIMBER GRAIN FINISH

P/UNIT AMOUNTPRICE COMPONENT

TOTAL E

QTY. UNIT



SECTION 3900 : SIGNAGES

ITEM NO:   1.1/1.2 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

DEAPARTURE AND ARRIVAL Typical Signages 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  DEPARTURE AND ARRIVAL TYPICAL SIGNAGE

TOTAL E

AMOUNTPRICE COMPONENT QTY. UNIT P/UNIT



SECTION 3900 : SIGNAGES

ITEM NO:   1.4 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
CHECK-IN complete with necessary 

accessories/miscellaneous items. See Signage 

schedule/details.
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT

DESCRIPTION :   CHECK IN SIGNAGES

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 3900 : SIGNAGES

ITEM NO:   1.5 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
DECORATIVE SIGNAGE CUT-OUT complete with 

necessary accessories/miscellaneous items. See 

Signage schedule/details.
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT

DESCRIPTION : DECORATIVE SIGNAGE CUT-OUT 

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 3900 : SIGNAGES

ITEM NO:   1.6 & 1.7 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1/8 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
OUTDOOR DIRECTIONAL SIGNAGE complete with 

necessary accessories/miscellaneous items. See 

Signage schedule/details.
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

AMOUNTPRICE COMPONENT QTY. UNIT P/UNIT

DESCRIPTION : OUTDOOR & INDOOR DIRECTIONAL SIGNAGE complete with necessary 

accessories/miscellaneous items. 



SECTION 3900 : SIGNAGES

ITEM NO:    1.12/1.13 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1/2 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Toilet Door Signages 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Toilet (male & female) DOOR SIGNAGES

TOTAL E

AMOUNTQTY. UNIT P/UNITPRICE COMPONENT



SECTION 3900 : SIGNAGES

ITEM NO:    1.9/1.10/ 1.11 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Bay Signages 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BAY SIGNAGE complete with necessary accessories/miscellaneous items. 

UNIT AMOUNT

TOTAL E

QTY. P/UNITPRICE COMPONENT



SECTION 3900 : SIGNAGES

ITEM NO:    1.14/1.15 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.38 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

TYPICAL DOOR signages 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : TYPICAL DOOR SIGNAGES

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 3900 : SIGNAGES

ITEM NO:    1.16/1.17/1.18 Total Unit Cost P/set(s)

A. LABOR

L14 Leadman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
 TOILET SIGNAGE CUT-OUT complete with necessary 

accessories/miscellaneous items. 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : MALE TOILET SIGNAGE CUT-OUT complete with necessary accessories/miscellaneous 

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 3900 : SIGNAGES

ITEM NO:   1.19 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.17         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

BAGGAGES SIGNAGE 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT AMOUNTQTY.

DESCRIPTION : BAGGAGE SIGNAGES

TOTAL E

P/UNITPRICE COMPONENT



SECTION 3900 : SIGNAGES

ITEM NO:   1.8 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Standing Directional Signages 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT AMOUNTQTY.

DESCRIPTION :  STANDING DIRECTIONAL SIGNAGES

PRICE COMPONENT P/UNIT

TOTAL E



SECTION 3900 : SIGNAGES

ITEM NO:     1.3 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 2.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 21-

25MT, All Models 0.25           hr.

E012 Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other makes 0.25           hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 1.00           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.018 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

PTB Name Sign 1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. AMOUNTPRICE COMPONENT UNIT P/UNIT

DESCRIPTION :  PASSENGER TERMINAL BUILDING SIGNAGE 

TOTAL E



SECTION 3900 : SIGNAGES

ITEM NO:   1.20 Total Unit Cost P/set(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
LED WALL BILLBOARD complete with necessary 

accessories/miscellaneous items. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. AMOUNTPRICE COMPONENT UNIT P/UNIT

DESCRIPTION : LED WALL BILLBOARD complete with necessary accessories/miscellaneous items. 



SECTION  3700 : FINISHES (Wall)

ITEM NO:    2.1 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00           hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 8.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Portland Cement 40kg 0.47           bag

Fine Aggregate (White) 0.100 cu.m.

Paint Brush Roller (150mm) 0.30           pc.

Water 0.10           cu.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  19mm thick Plastered Wall Class "A" Plain Smooth Finishes for (Exterior and Interior Wall)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Wall)

ITEM NO:    2.7 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M367 0.30 m x 0.30m x 8 mm VITRIFIED TILES 12.00        pc.

M372 Adhesive Tile (6 sq.m capacity) 0.168 bag

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  0.30m x 0.30m x 8 mm VITRIFIED TILES

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Wall)

ITEM NO:   2.6 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M354 0.60m x 0.60m x 8 mm  HOMOGENEOUS TILES 3.00           pc.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

M375  GROUT COLORED CEMENT 0.16           bag

Water 0.10           cu.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

DESCRIPTION :  0.60m x 0.60 m x 8 mm Homogeneous Tiles 

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Wall)

ITEM NO:    2.10 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

9mm thk Fiber Cement Board with 50mm thk insulation 

panel for fixed bride
1.00           SQ

Miscellenous 5% of the above

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 9mm thk Fiber Cement Board with 50mm thk insulation panel for fixed bride

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Wall)

ITEM NO:    2.9 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

10mm thk Tinted Green Glass with aluminum frame for 

fixed bridge
1.00           SQ.M.

Miscellenous 5% of the above

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :10mm thk Tinted Green Glass with aluminum frame for fixed bridge

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Wall)

ITEM NO:   2.5 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M366 0.60m x 0.60m  x 20 mm POLISHED  GRANITE TILES 3.00           pc.

M372 TILES ADHESIVE (6 sq.m. CAPACITY) 0.168 bag

M375  GROUT COLORED CEMENT 0.16           bag

Water 0.10           cu.m.

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  0.60m x 0.60 m x 20 mm Granite Tiles 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Wall)

ITEM NO:   2.8 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M380 DECORATIVE WALL ON LAMINATED PANEL 1.00           sq.m.

Miscelleneous materials 5% of above

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

DESCRIPTION ;(W7) DECORATIVE WALL ACCENT ON LAMINATED WOOD FINISH



SECTION  3700 : FINISHES (Wall)

ITEM NO:   2.3 / 2.4 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Latex Paint, Semi-Gloss 0.0800      gal.

Prime Coat 0.1200      gal.

Acrylic color 0.0443      lit.

Putty 0.1000      kg.

Concrete Neutralizer 0.0243      gal.

Sanding Paper 0.5000      pc.

Paint Brush Roller (101mm) 0.200        pc.

Paint Thinner 0.060        gal.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

DESCRIPTION:  FLAT ACRYLIC EMULSION PAINT FINISHES:   (W2)PLAIN CEMENT PLASTER & (W3) 

DRYWALL

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION  3700 : FINISHES (Wall)

ITEM NO:   2.2 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Elastomeric Paint 0.0800      gal.

Prime Coat 0.1200      gal.

Acrylic color 0.0443      lit.

Putty 0.1000      kg.

Concrete Neutralizer 0.0243      gal.

Sanding Paper 0.5000      pc.

Paint Brush Roller (101mm) 0.200        pc.

Paint Thinner 0.060        gal.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION: Plain Cement Plaster Synthetic Resin Emulsion Paint Finish

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3200 : WATERPROOFING AND VAPOR BARRIER

ITEM NO:   1.01 Total Unit Cost P/sq.m.

DESCRIPTION: HIGH TENSILE FLEXIBLE RUBBERIZED ASPHALT WATERPROOFING WITH CONCRETE TOPPING 

(TROWEL FINISH) ON CONCRETE ROOF DECK

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 4.00          hr.

L21 Unskilled Laborer 8.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M222 EMULSIFIED ASPHALT SS-1 0.30          lit.

M223 BITUMINOUS FELT PAPER 3.00          sq.m

M230 ASPHALT CUT-BACK (RC-70) 0.50          lit.

Cement 0.750        bags

Fine Aggregate (Washed) 0.100 cu.m.

M146 WIRE MESH GAUGE 8 (4.06mm) 1.00          sq.m

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3200 : WATERPROOFING AND VAPOR BARRIER

ITEM NO:         1.02 Total Unit Cost P/sq.m.

DESCRIPTION: HOT APPLIED ASPHALT WITH POLYVINYL CHLORIDE SHEET MEMBRANE

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 4.00          hr.

L21 Unskilled Laborer 8.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M222 EMULSIFIED ASPHALT SS-1 0.30          lit.

M223 BITUMINOUS FELT PAPER 1.00          sq.m

M230 ASPHALT CUT-BACK (RC-70) 4.50          lit.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 3200 : WATERPROOFING AND VAPOR BARRIER

ITEM NO:             1.04 Total Unit Cost P/sq.m.

DESCRIPTION: POLYETHYLENE WATERPROOF MEMBRANE

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 20.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

M234 POLYETHYLENE SHEET 1.00          SQ.M

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 3600 : WOOD WORKS

ITEM NO:    3.1 Total Unit Cost P/cubicle

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.13 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

5x6 Feet Laminated Phenolic Panel 2.00          pc.
Hardware Accessories( Legs, Hinges, Indicator lock, 

Hook, Corner Bracket,Knob)
1.00          set

Aluminum Partition Edge 1.00          pc.

Aluminum Partition Top Rail 1.00          pc.

Aluminum Channel 1.00          pc.

Stainless Angle Bracket (40 x 40 mm) 8.00          pcs

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (T5-1) PHENOLIC PARTITION, complete with door, powder-coated black 

accessories/Miscellanaeous - FOR TOILET

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3600 : WOOD WORKS

ITEM NO:    3.2 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

5x6 Feet Laminated Phenolic Panel 0.10          pc.

Corner Baracket 4.00          set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(6% OF F)

H. PROFIT(8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (T5-2) PHENOLIC PARTITION, complete with powder-coated black 

accessories/Miscellanaeous - for URINAL

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 3100 : TERMITE CONTROL

ITEM NO:             4120 Total Unit Cost P/sq.m.

DESCRIPTION:   SOIL TREATMENT

A. LABOR

Foreman 1.00          hr.

Skilled Laborer 2.00          hr.

Unskilled Laborer 6.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 15.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Solignum Termite Control 0.05          gal.

Miscellaneous (5% of Above)

TOTAL E

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT PRICE ANALYSIS

SECTION 3000 SERIES : ARCHITECTURAL WORKS

UNITQTY.PRICE COMPONENT P/UNIT AMOUNT



SECTION  3700 : FINISHES (Painting Works)

ITEM NO:   2.3 /1.3 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Latex Paint, Semi Gloss 0.0800 gal.

Prime Coat 0.1200 gal.

Acrylic color 0.0443 lit.

Putty 0.1000 kg.

Concrete Neutralizer 0.0243 gal.

Sanding Paper 0.5000 pc

Paint Brush Roller (101mm) 0.200 pc

Pain Thinner 0.060 gal.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT PRICE ANALYSIS

SECTION 4000 SERIES : ARCHITECTURAL WORKS

DESCRIPTION : Flat Acrylic Emulsion Paint Finishes 

PRICE COMPONENT P/UNIT AMOUNT

TOTAL E

QTY. UNIT



SECTION  3700 : FINISHES (Painting Works)

ITEM NO:    2.2 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Elastomeric Paint 0.0800 gal.

Prime Coat 0.1200 gal.

Acrylic color 0.0443 lit.

Putty 0.1000 kg.

Concrete Neutralizer 0.0243 gal.

Sanding Paper 0.5000 pc

Paint Brush Roller (101mm) 0.200 pc

Paint Thinner 0.060 gal.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNIT AMOUNT

DESCRIPTION :Synthetic Resin Emulsion Paint Finished

TOTAL E

PRICE COMPONENT QTY. UNIT



SECTION  3700 : FINISHES (Painting Works)

ITEM NO:    2.4 Total Unit Cost P/sq.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Acrylic Paint, Semi Gloss 0.0800 gal.

Prime Coat 0.1200 gal.

Acrylic color 0.0443 lit.

Putty 0.0600 kg.

Sanding Paper 0.5000 pc

Paint Brush Roller (101mm) 0.200 pc

Paint Thinner 0.060 gal.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

P/UNIT AMOUNTQTY. UNITPRICE COMPONENT

DESCRIPTION : Acrylic  Paint Finishes (Plain)

TOTAL E



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.5.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-047 SPRINKLER HEADS UPRIGHT TYPE 1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  SPRINGKLE HEADS (UPRIGHT)

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.5.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-048 SPRINKLER HEADS SIDEWALL TYPE 1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  SPRINGKLE HEADS (SIDEWALL)

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.5.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-047a SPRINKLER HEADS PENDANT TYPE 1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION: Sprinkler  Heads, Pendent Type

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.1.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-057 ALARM CHECK VALVE , 200 MM DIA 1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  ALARM CHECK VALVE, 200 MM DIA.

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-093
WATER MOTOR ALARM W/ COMPLETE 

ACCESSORIES & CONTROLLER
1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  WATER MOTOR ALARM

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:      2.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.25 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-056 WATER FLOW  SWITCH SYSTEM 100 M DIA. 1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   WATER FLOW DETECTOR SWITCH

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.4 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-052 OS & Y GATE VALVE WITH SWITCH, 100 MM DIA. 1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   SUPERVISORY SWITCH

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       3.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-051
FIRE DEPARMENT CONNECTION,  2-WAY 65 MM 

DIA.
1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  FIRE DEPARMENT CONNECTION

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       4.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-050
FIRE HOSE CABINETS UL/FM COMPLETE WITH 

VALVES & ACCESSORIES
1.00           set

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  FIRE HOSE CABINET INCL. ACCESSORIES

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:      5.1 Total Unit Cost P/assy

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-092
FM 200 FIRE SUPPRESSION COMPLETE 

ACCESSORIES & CONTROL SYSTEM
1.00           LOT

Miscellaneous (5% of the Above)

Complete accessories

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  FM 200 GAS SYSTEM (with complete accessories (incl. pipes, detection system, nozzle 

, alarm system and other accessories to complete the works)

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       6.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-049
FIRE EXTINGUISHER, 4.5 KGS. CO2/ DRY 

CHEMICAL
1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  FIRE EXTINGUISHER, 4.5 KG. CO2/DRY CHEMICAL

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1 .1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E069

Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 0.25
hr.

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-001 BI PIPE 200 MM Ø  SCHEDULE 40 ASTM A53 1.00           l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI PIPE 200 MM Ø  SCHEDULE 40 ASTM A53 ( Including fittings: couplings, elbows and 

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.3 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E069

Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 0.25
hr.

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-003 BI PIPE 100 MM Ø  SCHEDULE 40 ASTM A53 1.00           l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI PIPE 100 MM Ø  SCHEDULE 40 ASTM A53 ( Including fittings: couplings, elbows and 

reducers)

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.5 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E069

Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 0.25
hr.

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 7.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-005 BI PIPE 65 MM Ø  SCHEDULE 40 ASTM A53 1.00           l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI PIPE 65 MM Ø  SCHEDULE 40 ASTM A53 ( Including fittings: couplings, elbows and 

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.6 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E069

Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 0.25
hr.

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-006 BI PIPE 50 MM Ø  SCHEDULE 40 ASTM A53 1.00           l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(9% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI PIPE 50 MM Ø  SCHEDULE 40 ASTM A53( Including fittings: couplings, elbows and 

reducers)

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.7 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E069

Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 0.25
hr.

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 12.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-007 BI PIPE 40 MM Ø  SCHEDULE 40 ASTM A53 1.00           l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI PIPE 40 MM Ø  SCHEDULE 40 ASTM A53( Including fittings: couplings, elbows and 

reducers)

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.8 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E069

Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 0.25
hr.

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 12.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-008 BI PIPE 32 MM Ø  SCHEDULE 40 ASTM A53 1.00           l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI PIPE 32 MM Ø  SCHEDULE 40 ASTM A53( Including fittings: couplings, elbows and 

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.9 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E069

Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 0.25
hr.

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 20.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-009 BI PIPE 25 MM Ø  SCHEDULE 40 ASTM A53 1.00           l.m.

Miscellaneous (10% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI PIPE 25 MM Ø  SCHEDULE 40 ASTM A53 ( Including fittings: couplings, elbows and 

reducers)

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.10 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-010 BI TEE 200 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 200 MM Ø 

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.11 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-011 BI TEE 200 MM Ø X 100 MM 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 200 MM Ø X 100 MM 

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.12 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-012 BI TEE 100 MM Ø  X 65 MM 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 100 MM Ø X 65 MM DIA., sched 40

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.13 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-013 BI TEE 100 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 100 MM Ø, sched 40

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.14 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-014 BI TEE 65MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 65 MM Ø, sched 40 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.15 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-015 BI TEE 50 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 50 MM Ø, sched 40 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.16 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-016 BI TEE 40 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 40 MM Ø, sched 40 

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.17 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-017 BI TEE 32 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 32 MM Ø, sched 40 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.18 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-018 BI TEE 25 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI TEE 25 MM Ø, sched 40 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.19 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-039 BI BLIND FLANGE 100 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI BLIND FLANGE 100 MM DIA., sched 40

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.20 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-038 BI BLIND FLANGE 65MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI BLIND FLANGE 65 MM DIA., sched 40

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.21 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-040 BI SLIP ON FLANGE 200 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI SLIP ON FLANGE 200 MM DIA., sched 40

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.23 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-041 BI SLIP ON FLANGE 65 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI SLIP ON FLANGE 65 MM DIA., sched 40

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.22 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-042 BI SLIP ON FLANGE 100 MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI SLIP ON FLANGE 100 MM DIA., sched 40

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.24 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-043 BI SLIP ON FLANGE 50MM Ø 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI SLIP ON FLANGE 50MM DIA., sched 40

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.25 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-045 BI 25 MM Ø, UNION PATENTE 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI UNION PATENTE 25 MM DIA.

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.26 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-044 BI 40 MM Ø, UNION PATENTE 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI UNION PATENTE 40 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-067 GATE VALVE 25 MM DIA. 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : GATE VALVE 25 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-068 GATE VALVE 40 MM DIA. 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : GATE VALVE 40 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.75 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-054  CHECK VALVE 100 MM DIA. 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : CHECK VALVE  100 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.4 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-059 BALL VALVE, 25 MM DIA. 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BALL VALVE  25 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.5 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-060 BALL VALVE, 15 MM DIA. 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BALL VALVE  15 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.6 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.30 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-058 PRESSURE GAUGE, 0 - 300 PSI 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : PRESSURE GAUGE, 0- 300 PSI

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.7 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-066 SIGHT GLASS 1" 1.00           pc.

Miscellaneous (3% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : SIGHT GLASS

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       7.4.8 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-069 AUTOMATIC AIR VENT 1.00           pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : AUTOMATIC AIR VENT

QTY. UNIT P/UNIT AMOUNT

TOTAL E

PRICE COMPONENT



ITEM NO:       7.1.31 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 1.00 hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0056 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-072 HANGER AND SUPPORT 1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   PIPE BRACKETS & SUPPORTS FABRICATED & INSTALLED

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       8.1 Total Unit Cost P/UNIT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 1.00 hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-090
ELECTRIC FIRE PUMP W/ COMPLETE ACCESSORIES 

& CONTROLLER
1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : FIRE PUMP ;CAPACITY:  560 GPM @ 130 PSI TOTAL DYNAMIC HEAD,  75HP MOTOR, 

400V, 3⌀, 600Hz. Complete with UL/FM Controller and other standard accessories

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       8.2 Total Unit Cost P/UNIT

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 1.00 hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-091
JOCKEY PUMP W/ COMPLETE ACCESSORIES & 

CONTROLLER
1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

DESCRIPTION : JOCKEY PUMP ;CAPACITY: 10 GPM @ 140 PSI TOTAL DYNAMIC HEAD,  5HP MOTOR, 

400V, 3⌀, 600Hz. Complete with UL/FM Controller and other standard accessories



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       8.3 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 8.00           hr.

TOTAL A

B. EQUIPMENT

Testing Equipment 1.00           Lot

(Minor Tools 10% of Labor cost)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

10 % of labor cost and equipment

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  TESTING  COMMISIONING

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       3.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-071 ROOF MANIFOLD, 2WAY 100 MM 1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : ROOF MANIFOLD 2, WAY 100 MM

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.1.2 Total Unit Cost P/PC

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.13 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-061 CHECK VALVE,200 MM DIA. 1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  CHECK VALVE  200 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.1.3 Total Unit Cost P/PC

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.13 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-062 FLEXIBLE CONNECTOR, 200 MM DIA. 1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  FLEXIBLE CONNECTOR  200 MM DIA.

QTY. UNIT P/UNIT AMOUNT

TOTAL E

PRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.1.4 Total Unit Cost P/PC

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-063 FLANGE  CONNECTOR, 200 MM DIA. 1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  FLANGE CONNECTOR  200 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.1.5 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-064 FLANGE  CONNECTOR, 150 MM DIA. 1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  FLANGE CONNECTOR  150 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4200 : FIRE PROTECTION SYSTEM

ITEM NO:       2.1.6 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.13 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FR-065 Y- STRAINER, 200 MM DIA. 1.00           UNIT

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Y- STRAINER  200 MM DIA.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5300 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.27 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Threadolet 50 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Threadolet 50 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5300 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.28 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Threadolet 40 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Threadolet 40 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5300 : FIRE PROTECTION SYSTEM

ITEM NO:       7.1.29 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Threadolet 32 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Threadolet 32 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



DESCRIPTION :  TESTING  COMMISIONING

ITEM NO:       7.1.30 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Threadolet 25 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Threadolet 25 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5300 : FIRE PROTECTION SYSTEM

ITEM NO:       6.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

E010

Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other 

makes 0.25
hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fire Extinguisher, 100 lbs. CO2, Wheeled Type 

(delivery and Supply)
1.00           set

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

Fire Extinguisher, 100 lbs. CO2, Wheeled Type

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       3.1.1 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 8.00           hr.

TOTAL A

B. EQUIPMENT

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models 0.50           hr.

E012 Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other makes 0.25           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

WATER CHILLER, CAPACITY: 200 TR, RATING: 235 

KW, 134A, 400V, 60Hz
1.00           unit

ACCC01-03 158 TR (Tax, Freight and Cargo Included)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT PRICE ANALYSIS

SECTION 4000 SERIES : MECHANICAL WORKS

DESCRIPTION : WATER CHILLER, CAPACITY: 200 TR, RATING: 235 KW, 134A, 400V, 60Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       3.1.2 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 8.00           hr.

TOTAL A

B. EQUIPMENT

E012 Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other makes 0.25           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

CHILLER WATER PUMP,30LPS,250Kpa,30HP, 400V, 

3PH, 60HZ
1.00           unit

ACCC01-03 158 TR (Tax, Freight and Cargo Included)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :CHILLER WATER PUMP,30LPS,250Kpa,30HP, 400V, 3PH, 60HZ

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      3.2.1 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models 0.25           hr.

E012

Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes 0.25           
hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AHU, 35 TR CAPACITY, 10HP, 400V, 60Hz 1.00           unit

including accessories to complete the works

Tax, freight and cargo included

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : AHU, 35 TR CAPACITY, 10HP, 400V, 60Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      3.2.2 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models 0.25           hr.

E012

Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes 0.25           
hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AHU, 30 TR CAPACITY, 7.5HP, 400V, 60Hz

including accessories to complete the works 1.00           unit

Tax, freight and cargo included

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : AHU, 30 TR CAPACITY, 7.5HP, 400V, 60Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      3.2.3 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E012

Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes 0.25           
hr.

Minor Tools (5% of Labor)

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models
0.25           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AHU, 27 TR CAPACITY, 7.5HP, 400V, 60Hz 1.00           unit

including accessories to complete the works

Tax, freight and cargo included

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : AHU, 27 TR CAPACITY, 7.5HP, 400V, 60Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      3.2.4 Total Unit Cost P/UNIT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E009
Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other 

makes
0.50           hr.

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models
0.25           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AHU, 22 TR CAPACITY, 5.0HP, 400V, 60Hz 1.00           unit

including accessories to complete the works

Tax, freight and cargo included

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : AHU, 22 TR CAPACITY, 5.0HP, 400V, 60Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      3.2.5 Total Unit Cost P/UNIT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009
Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other 

makes
0.50           hr.

E078
Truck Mounted Crane, Hydaulic Telescopic Boom, 

21-25MT, All Models
0.25           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

AHU, 20 TR CAPACITY, 5.0HP, 400V, 60Hz 1.00           unit

including accessories to complete the works

Tax, freight and cargo included

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : AHU, 20 TR CAPACITY, 5.0HP, 400V, 60Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      3.3.1 Total Unit Cost P/UNIT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E009
Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other 

makes
0.50           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

FCU -1-GF 7.5HP Capacity,400 V, 60 Hz 1.00           unit

including accessories to complete the works

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : FCU -1-GF 7.5HP Capacity,400 V, 60 Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       4.1.1 Total Unit Cost P/ l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 200mmØ BI Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION:  200mmØ BI Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.1.2 Total Unit Cost P/ l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

150mmØ BI Pipes Including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 150mmØ BI Pipes Including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.1.3 Total Unit Cost P/ l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100mmØ BI Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 100mmØ BI Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.1.3b Total Unit Cost P/ l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50mmØ BI Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 50mmØ BI Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.1.4 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

200mmØ Slip-on Flange 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 200mmØ Slip-on Flange

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.1.5 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

150mmØ Slip-on Flange 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

150mmØ Slip-on Flange

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.1.6 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100mmØ Slip- on Flange 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 100mmØ Slip- on Flange

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.1.7 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50mmØ Slip-on Flange 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 50mmØ Blind Flange

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       4.2.1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 9.39 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

6.35 mmØ Copper Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 6.35 mmØ Copper Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.2.2 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.70 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

9.52 mmØ Copper Pipes Including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 9.52 mmØ Copper Pipes Including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.2.3 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.23 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

12.7 mmØ Copper Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 12.7 mmØ Copper Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.2.4 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.63 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

15.9 mmØ Copper Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 15.9 mmØ Copper Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      4.2.5 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.86 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

19.05 mmØ Copper Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 19.05 mmØ Copper Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      4.2.6 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.29 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

22.2 mmØ Copper Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 22.2 mmØ Copper Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.2.7 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.5833 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

28.6 mmØ Copper Pipes including fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 28.6 mmØ Copper Pipes including fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       4.2.8 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.17 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

34.9 mmØ Copper Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 34.9 mmØ Copper Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      4.2.9 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.91 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

41.3 mmØ Copper Pipes including Fittings 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 41.3 mmØ Copper Pipes including Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      4.3.1 Total Unit Cost P/kg.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.27 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Refrigerant 1.00           kg.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Refrigerant

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      4.3.2 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E041

Generator Set, 351 - 400 kw, 439 - 500 kva., 

Models 1.00           
hr.

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00           hr.

E069 Welding Machine, 300 Amp., 48.0 hp. 1.00           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Expansion Shield/Anchor Bolt 3/8" Ø 40.00        pcs

Nut and washer 3/8" Ø 40.00        set

L 50 x 50 x 6mm 35.00        pcs

OXYGEN (CONTENT ONLY) 4.00           cyl.

ACETYLENE (CONTENT ONLY) 4.00           cyl.

WELDING ROD 15.00        kg.

PRIMER PAINT 12.00        liter

EPOXY PAINT 12.00        liter

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  CONSUMABLE, HANGERS AND SUPPORTS

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      5.1.1 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

CEILING CASSETTE TYPE EXHAUST FAN, 50 LPS, 

230V, 60Hz
1.00           unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DECSRIPTION : CEILING CASSETTE TYPE EXHAUST FAN, 50 LPS, 230V, 60Hz

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      5.1.2 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

CENT.TYPE EXHAUST FAN SWSI, 4300 LPS, 5KW, 

230V, 60Hz
1.00           unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT

DESCRIPTION : CEILING CASSETTE-TYPE EXHAUST FAN SWSI, 4300 LPS, 5KW, 230V, 60Hz

TOTAL E

QTY. UNIT P/UNIT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:      5.1.3 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.25 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

CEILING CASSETTE TYPE EXHAUST FAN, 120 LPS, 

0.5kw,B69 230V, 60Hz
1.00           unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT

DESCRIPTION : CEILING CASSETTE TYPE EXHAUST FAN, 120 LPS, 0.5kw,B69 230V, 60Hz

TOTAL E

QTY. UNIT P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      5.1.4 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

TUBE AXIAL FAN, 3780 LPS, 5KW, 230V, 60Hz 1.00           unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

DESCRIPTION ; TUBE AXIAL FAN, 3780 LPS, 5KW, 230V, 60Hz

TOTAL E



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       5.1.5 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

CENT.TYPE EXHAUST FAN SWSI, 7000 LPS, 300Pa, 

400V, 60Hz
1.00           unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

DESCRIPTION : CENT.TYPE EXHAUST FAN SWSI, 7000 LPS, 300Pa, 400V, 60Hz

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       5.2 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E041
Generator Set, 351 - 400 kw, 439 - 500 kva., 

Models
1.00           hr.

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00           hr.

E069 Welding Machine, 300 Amp., 48.0 hp. 1.00           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Expansion Shield/Anchor Bolt 3/8" Ø 184.00      pcs

Nut and washer 3/8" Ø 184.00      set

L 50 x 50 x 6mm 42.00        pcs

OXYGEN (CONTENT ONLY) 5.00           cyl.

ACETYLENE (CONTENT ONLY) 5.00           cyl.

WELDING ROD 25.00        kg.

PRIMER PAINT 14.00        liter

EPOXY PAINT 14.00        liter

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Consumables, Hangers and supports

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      6.1.1, 6.3.1, 6.1.10, 7.1.1, 7.5.1 Total Unit Cost P/sheet

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.19 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

G.I. Sheet  Ga. 18 and accessories 1.00           sheet

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Aircondition Duct Gauge 18 inlc. Accessories to complete the works

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      6.1.2, 6.3.2, 6.1.11, 7.1.2, 7.5.2 Total Unit Cost P/sheet

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.42 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

G.I. Sheet  Ga. 20 and accessories 1.00           sheet

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Aircondition Duct Gauge 20 inlc. Accessories to complete the works

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      6.1.3, 6.3.3, 6.1.12, 7.1.3, 7.5.3 Total Unit Cost P/sheet

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.76 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

G.I. Sheet  Ga. 22 and accessories 1.00           sheet

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Aircondition Duct Gauge 22 inlc. Accessories to complete the works

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

Total Unit Cost P/sheet

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.29 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

G.I. Sheet  Ga. 24 and accessories 1.00           sheet

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Aircondition Duct Gauge 24 inlc. Accessories to complete the works

TOTAL E

UNIT P/UNIT AMOUNT

ITEM NO:      6.1.4, 6.1.8, 6.3.4, 6.1.13, 7.1.4, 7.5.4, 

7.5.6

PRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      6.1.5, 6.1.9, 6.3.5, 7.1.5, 7.5.5, 7.5.7 Total Unit Cost P/sheet

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.37 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

G.I. Sheet  Ga. 26 and accessories 1.00           sheet

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Aircondition Duct Gauge 26 inlc. Accessories to complete the works

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       6.1.6 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.86 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Flexible duct 300 mm dia. With insulation 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Flexible Duct w/ insulation, 300 mm dia.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       6.1.7 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.59         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Stainless Clamp, 300 mm dia. 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Stainless Clamp, 300 mm dia.

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.1/7.2.2 Total Unit Cost P/pcs.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.65 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1600 x 150 mm slot diffuser incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 3 Slots & 5 Slots (respectively) x 1200mm RETURN AIR LINEAR GRILLE

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.3 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.65 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1600 x 150 mm slot diffuser incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 3 slots x Continuous RETURN AIR LINEAR GRILLE

UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E

QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.4 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.26 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

550 x 550  mm Square Ceiling  diffuser incl. 

accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 600 x 600  mm Square Ceiling Diffuser, w/ OBD

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.5 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.31 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

500 x 500  mm Square Ceiling  diffuser incl. 

accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 500 x 500  mm Square Ceiling Diffuser, w/ OBD

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.6 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.31 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

500 x 500  mm Square Ceiling  diffuser incl. 

accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 450 x 450  mm Square Ceiling Diffuser, w/OBD

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.7 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.63 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

350 x 350  mm Square Ceiling  diffuser incl. 

accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :400 x 400 mm Square Ceiling Diffuser, w/ OBD

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.8 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.86 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

300 x 300   mm Square Ceiling  diffuser incl. 

accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  300 x 300 mm Square Ceiling Diffuser, w/OBD

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.9 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.38 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

450 mm dia. Jet Nozzle Diffuser incl. accessories 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 450 mm dia. Jet Nozzle diffuser

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.10 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.08 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Return Air Grille 1800 x 600 mm inc.l accessories 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Return Air Grille 1800 x 600 mm

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.11 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.08 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1700 x 600 air grille incl. accessories 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Return Air Grille 1700 x 600 mm

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.12 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.08 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1600 x 500 air grille incl. accessories 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Return Air Grille 1600 x 500 mm

UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E

QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.13 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.08 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Return Air Grille 1400 x 500 mm incl. accessories 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Return Air Grille 1400 x 500 mm

TOTAL E

UNIT P/UNIT AMOUNTPRICE COMPONENT QTY.



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.14 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.08 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Return Air Grille 1200 x 500 mm incl. accessories 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Return Air Grille 1200 x 500 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.2.15 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5%  of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.08 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 Return Air Grille 1000 x 500 mmincl. accessories 1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Return Air Grille 1000 x 500 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.2.16 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.11 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fresh Air Grille Louver with Insect Screen 1200 x 

500 mm
1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Fresh Air Grille Louver with Insect Screen 1200 x 500 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.2.17 Total Unit Cost P/pc(s)

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.11 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Exhaust Air Louver with Insect Screen 1400 x 600 

mm incl. accessories
1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Exhaust Air Louver with Insect Screen 1400 x 600 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.2.18 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.11 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
Smoke Evacuation Air Grille with Bell mouth 

opening with Insect Screen 1400x600mm incl. 

accessories

1.00           pcs.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Smoke Evacuation Air Grille with Bell mouth opening with Insect Screen 1400x600mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.29 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 450 mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 450 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.65 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 150 x 150  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 150 x 150 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.3 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.95 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 250 x 250  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 250 x 250 mm

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.4 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.79 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 300 x 250  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 300 x 250 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.5 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.57 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 350 x 300  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 350 x 300 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.6 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 350 x 300  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 400 x 300 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.7 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.43 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 400 x 350  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 400 x 350 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.8 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.34 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 500 x 350  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 500 x 350 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.9 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.26 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 500 x 450  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 500 x 450 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.10 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.22 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 600 x 450  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 600 x 450 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.11 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Damper 1700 x 600  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Volume Damper 1700 x 600 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.12 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.06 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fire Damper 1700 x 600  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Fire Damper 1700 x 600 mm Curtain Type

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.13 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fire Damper 1850 x 600  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Fire Damper 1850 x 600 mm Curtain Type

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.14 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fire Damper 2050 x 600  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Fire Damper 2050 x 600 mm Curtain Type

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.15 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fire Damper 2100 x 600  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Fire Damper 2100 x 600 mm Curtain Type

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.3.16 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0327 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fire Damper 2500 x 600  mm incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Fire Damper 2500 x 600 mm Curtain Type

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.3.17 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.10 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Weather Proof Damper Actuator 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :Weather Proof Damper Actuator

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:      7.3.18 &  7.3.22 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.05 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

2000 x 800 mm Fresh air Louver incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Fresh Air Louver 2000 x 800 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:      7.3.19 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.29 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

300 x 200 mm Fresh air Louver incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Fresh Air Louver 300 x 200 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:      7.3.20 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.32 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

700 x 350 mm Fresh air Louver incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Fresh Air Louver 700 x 350 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      7.3.21 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.20 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1300 x 300 mm Fresh air Louver incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Fresh Air Louver 1300 x 300 mm

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:      7.3.23 Total Unit Cost P/PC

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.43 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

600 x 300 mm Fresh air Louver incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Fresh Air Louver 600 x 300 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      7.3.24 Total Unit Cost P/PC

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.47 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

550 x 300 mm Fresh air Louver incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Fresh Air Louver 550 x 300 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      7.3.25 Total Unit Cost P/PC

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.16 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1600 x 300 mm Fresh air Louver incl. accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Fresh Air Louver 1600 x 300 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.6.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.51 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Exhaust Air Grille 600 x 600 mm Incl. Accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Exhaust Air Grille 600 x 600 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.6.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.51 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Exhaust Air Grille 450 x 450 mm Incl. Accessories 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Exhaust Air Grille 450 x 450 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.6.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.51 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 Toilet Exhaust Grille 300 x 300 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Toilet Exhaust Grille 300 x 300 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.6.4 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr. -                          

L20 Skilled Laborer 1.00           hr. -                          

L21 Unskilled Laborer 2.00           hr. -                          

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.51 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 Toilet Exhaust Louver 300 x 300 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Toilet Exhaust Louver 300 x 300 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 100 x 100 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 100 x 100 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 150 x 100 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 150 x 100 mm

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 250 x 150 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 250 x 150 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.4 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Foreman 1.00           hr.

L21 Foreman 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 250 x 200 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 250 x 200 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       7.7.5 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.40 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 600 x 400 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 600 x 400 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.6 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.35 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 800 x 350 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 800 x 350 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.7 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 500 x 400 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 500 x 400 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.8 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.45 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 550 x 400 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 550 x 400 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       7.7.9 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) -                      

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.30 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Volume Control Dampers 650 x 500 mm Incl. 

Accessories
1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Volume Control Dampers 650 x 500 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.1.1 Total Unit Cost P/roll

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.37 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

25 mm thick, Fiber glass insulation with a Density 

of 32 kgs/ cu.m. (15 m per roll)
1.00           roll

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  AC Insulation 25 mm thick,32kg/ cu.m density (15 meters per roll)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : Ventilation and Airconditioning System

ITEM NO:       9.1.2 Total Unit Cost P/roll

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.37 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Internal Lining Insulation, 25 mm thick, 15metres 

per roll
1.00           roll

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Internal Lining Insulation, 25 mm thick

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.37 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 200mmØ 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 200mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.2 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.52 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 150mmØ 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 150mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.3 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.65 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 100mmØ 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 100mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.4 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 13.42 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 6.35 mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 6.35  mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.5 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 11.23 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 9.52 mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 9.52 mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.6 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.23 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 12.70  mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 12.70  mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.7 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 9.55 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 15.90  mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 15.90  mmØ

QTY. UNIT P/UNITPRICE COMPONENT

TOTAL E

AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.8 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 8.91 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 19.05  mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 19.05  mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.9 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 8.44 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 22.20  mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 22.20  mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.10 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 7.10 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 28.60  mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 28.60  mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.11 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.79 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 34.90  mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 34.90  mmØ

TOTAL E

QTY. UNIT P/UNITPRICE COMPONENT AMOUNT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.2.12 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.13 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Rubber Insulation 41.30  mmØ 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : RUBBER INSULATION 41.30  mmØ

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.3.2 Total Unit Cost P/roll

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Aluminum Duct Tape 1.00           roll 

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Aluminun Duct Tape

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       9.3.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 8.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

TDC  Corners 312.00      pcs.

Duct Slip Flange 46.00        pcs.

TDC Flange 1,850.00   meter

TDC Angle 312.00      pcs.

Air Duct Flange 46.00        pcs.

Duct Joints 46.00        pcs.

Bolts and Nuts 624.00      pcs.

Other Hardware Accessories (5% of the Above) 1.00           Lot

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  TDC Duct Accessories

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       11.1.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.007 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
Chiller Plant Manager with Energy Management 

Function and Mutiple chiller Automatic 

Sequencing Capability Software

1.00           lot

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Chiller Plant Manager with Energy Management Function and Mutiple chiller Auto

matic Sequencing Capability Software

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       11.1.2 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.006 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 Jace Controller 1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Jace Controller

QTY. UNIT P/UNIT

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       11.1.4 Total Unit Cost P/Set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.027 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 DDC Panels and Accessories 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT

 DESCRIPTION : DDC Panels and Accessories

TOTAL E

QTY. UNIT P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       11.1.3 Total Unit Cost P/Set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.026 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 Direct Digital Controller 1.00           SET

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT

DESCRIPTION :  Direct Digital Controller

TOTAL E

QTY. UNIT P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       11.1.5 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.010 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 BMS Computer 1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. UNIT P/UNIT AMOUNT

 DESCRITION : BMS Computer

PRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       11.1.6 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.008 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Chiller Plant Manager Communication & Field 

Wiring Works
1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

Chiller Plant Manager Communication & Field Wiring Works

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       12.1.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 6.00           hr.

L21 Unskilled Laborer 12.00        hr.

TOTAL A

B. EQUIPMENT

E012 Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other makes 1.00           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Pre Operational Cleaning 1.00           lot

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Pre Operational Cleaning

TOTAL E

AMOUNTPRICE COMPONENT QTY. P/UNITUNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      12.1.2 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Chemical treatment (first 1 month) 1.00           lot

including accessories to complete the works

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Chemical treatment (first 1 month)

TOTAL E

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      12.1.3 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E012

Cargo Truck, 11 - 12 tonner, 290 hp, U.S. & other 

makes 1.00           
hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.05 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Descaling

including accessories to complete the works 1.00           lot

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT

DESCRIPTION :  Descaling

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      12.1.4 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Automatic Feed & Bleed system 1.00           lot

including accessories to complete the works

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

Automatic Feed & Bleed system

TOTAL E

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      12.1.5 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E009
Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other 

makes
0.50           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Testing & Commissioning 1.00           unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :Testing & Commissioning

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      12.1.6 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Loop Checking 1.00           lot

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

Description : Loop Checking

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      12.1.7 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E009
Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other 

makes
1.00           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.020 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Supply & installation of Chemical Pot Feeder 1.00           lot

including accessories to complete the works

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

Description : Supply & installation of Chemical Pot Feeder

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      12.1.8 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

E009
Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other 

makes
0.50           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Supply & installation of Water Softener 1.00           unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT

Supply & installation of Water Softener

TOTAL E



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      13.1.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009
Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other 

makes
0.50           hr.

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 Open Type Cylindrical Expansion Tank, complete 

with necessary accessories
1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT

 DESCRIPTION : Open Type Cylindrical Expansion Tank, complete with necessary accessories



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.1.2 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.10 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Pipes, valves, pressure gauge, Fittings, Pump and 

other accessories to complete the works
1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Pipes, valves, pressure gauge, Fittings, Pump and other accessories to complete the 

TOTAL E

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.2.1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.23         qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

BI Pipes 75 mm dia.(including fitting and Valves) 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BI Pipes 75 mm dia.(including fitting and Valves)

TOTAL E

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      13.2.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.69 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Pressure Gauge 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Pressure Gauge

TOTAL E

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.2.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Thermometer 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Thermometer

TOTAL E

UNIT AMOUNTPRICE COMPONENT QTY. P/UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.2.4 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Auto air vent 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Auto air vent

UNIT AMOUNTQTY. P/UNIT

TOTAL E

PRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.2.5 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.07 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Float Valve 75 mm dia 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Float Valve 75 mm dia

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.2.6 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.07 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Flow Meter 75 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Flow Meter 75 mm dia.

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.2.7 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.09 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Globe Valve, 75 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Globe Valve, 75 mm dia.

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      13.2.8 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.17 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Flexible Connector, 75 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Flexible Connector, 75 mm dia.

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      13.3.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Pressure Differential Valve, 200 mm dia 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTQTY.PRICE COMPONENT P/UNIT

DESCRIPTION : Pressure Differential Valve, 200 mm dia

TOTAL E

UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:      13.3.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Butterfly Valves, 200 mm dia. 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTQTY.PRICE COMPONENT P/UNIT

DESCRIPTION : Butterfly Valves, 200 mm dia.

TOTAL E

UNIT



SECTION 4100: VENTILATION AND AIRCONDITIONING SYSTEM

ITEM NO:       13.3.3 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Condensate Drain System 1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

QTY. AMOUNTPRICE COMPONENT UNIT P/UNIT

DESCRIPTION : Condensate Drain System



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 14.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

15 mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  15 mm dia. PPR Pipe incl. coupling

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.2 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 14.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

20 mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  20 mm dia. PPR Pipe incl. coupling

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.3 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 14.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

25 mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  25 mm dia. PPR Pipe incl. coupling

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.4 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 14.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

32 mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  32 mm dia. PPR Pipe incl. coupling

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.5 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 12.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

40 mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  40 mm dia. PPR Pipe incl. coupling

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.6 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

E. MATERIALS

50 mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  50 mm dia. PPR Pipe incl. coupling

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.7 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 12.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

65mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

DESCRIPTION :  65 mm dia. PPR Pipe incl. coupling

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.8 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 12.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

80mm dia. PPR Pipes and accessories 1.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  80 mm dia. PPR Pipe incl. coupling

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.9 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

15 mm dia. PPR Elbow and accessories 1.00 pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  15 mm dia.  PPR Elbow

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.10 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

20 mm dia. PPR Elbow and accessories 1.00 pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

DESCRIPTION :  20 mm dia.  PPR Elbow

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.11 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

25 mm dia. PPR Elbow and accessories 1.00 pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  25 mm dia.  PPR Elbow

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.12 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm dia. PPR Elbow and accessories 1.00 pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  50 mm dia.  PPR Elbow

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.13 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

65 mm dia. PPR Elbow and accessories 1.00 pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  65 mm dia.  PPR Elbow

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.14 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

15 mm dia. PPR Tee 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 15 mm dia.  PPR Tee

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.15 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

20 mm dia. PPR Tee 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 20 mm dia.  PPR Tee

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.16 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

25 mm dia. PPR Tee 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 25 mm dia.  PPR Tee

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.17 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm dia. PPR Tee 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 50 mm dia.  PPR Tee

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.18 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

65 mm dia. PPR Tee 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 65 mm dia.  PPR Tee

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.19 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 x 15 mm dia. PPR Tee Reducer 1.00           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  50x 15  mm dia.  PPR Tee Reducer

TOTAL E

PRICE COMPONENT QTY. UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.20 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 x20 mm dia. PPR Tee Reducer 1.00           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  50 x 20  mm dia.  PPR Tee Reducer

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.21 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 x 25 mm dia. PPR Tee Reducer 1.00           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  50 x 25  mm dia.  PPR Tee Reducer

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.1.22 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor) -                   

65 x 50 mm dia. PPR Tee Reducer 1.00           pc

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  65 x 50  mm dia.  PPR Tee Reducer

QTY.PRICE COMPONENT

TOTAL E

UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:      2.1.23 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

15 mm dia. Male adaptor 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 15 mm dia. Male adaptor

TOTAL E

QTY.PRICE COMPONENT UNIT P/UNIT AMOUNT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:      2.1.24 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

20 mm dia. Male adaptor 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 20 mm dia. Male adaptor

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:      2.1.25 Total Unit Cost P/pc

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

65 x 50 mm dia reducer coupling 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 65mm dia. X 50 mm  Reducer coupling

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:      2.1.26 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

25 mm dia. Male adaptor 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 25 mm dia. Male adaptor

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:      2.1.27 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

15 mm dia. Female Threaded Elbow Adaptor 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 15 mm dia. Female  Threaded elbow adaptor

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:      2.1.28 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

20 mm dia. Female Threaded Elbow Adaptor 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 20 mm dia. Female  Threaded elbow adaptor

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5100 : SANITARY AND PLUMBING WORKS

ITEM NO:      2.1.29 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 5.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

25 mm dia. Female Threaded Elbow Adaptor 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 25 mm dia. Female  Threaded elbow adaptor

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    2.2.1 Total Unit Cost P/ea

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm dia.  Gate Valve 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Gate Valve 50 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    2.2.2 Total Unit Cost P/ea

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

65 mmdia. Gate Valve 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Gate Valve 65 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    2.3.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 30.00        hr.

L20 Skilled Laborer 120.00      hr.

L21 Unskilled Laborer 240.00      hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./Lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

1/2" Pipe Hanger 15.00        set

1/2" Pipe Hanger with Extension Shield 15.00        set

3/4" Pipe Hanger 25.00        set

3/4" Pipe Hanger with Extension Shield 25.00        set

2" Pipe Hanger 32.00        set

2" Pipe Hanger with Extension Shield 32.00        set

2 1/2" Pipe Hanger 40.00        set

21/2" Pipe Hanger with Extension Shield 40.00        set

Expansion Shield/Anchor Bolt 3/8" Ø 300.00      pcs.

Nut and washer 3/8" Ø 300.00      set

Consumable Items:

Cement Solvent 1liter 60.00        can

Tafelon 300.00      roll

Grease 10.00        can

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Supply & Install  Pipe Hanger and Support

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.1.1, Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL A + B

C. OUTPUT 12.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm   Dia. PVC Sanitary Pipe 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Pipe 50 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.1.2 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 mm  dia. PVC Sanitary Pipe 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Pipe 100 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.1.3 Total Unit Cost P/lm

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

150 mm  dia. PVC Sanitary Pipe Gasket Type 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Pipe 150 mm dia. PVC

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.1.4 Total Unit Cost P/lm

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 3.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

200 mm  dia. PVC Sanitary Pipe Gasket Type 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Pipe 200 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.1, Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Elbow 50 mm  dia.  PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Elbow 50 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.2 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Elbow 100 mm  dia.  PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Elbow 100 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.3a Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Elbow 200 mm  dia.  PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Elbow 200 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.3b / 3.2.8a Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Elbow 200 mm  dia.  X 150 mm PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Elbow 200 mm dia.x 150 mm PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.3 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Elbow 150 mm   PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Elbow 150 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.4 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Wye 50 mm   PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary  Wye 50 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.5 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Wye 100 mm   PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary  Wye 100 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.6 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Sanitary Wye 150 mm   PVC 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary  Wye 150 mm dia. PVC

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.7 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Wye Reducer 50 mm x100 mm dia. 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary  Wye reducer 50mm x 100 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.8 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Wye Reducer 100mm x150 mm dia. 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary  Wye reducer 100mm x 150 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.9 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

P-Trap 50 mm dia. 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   P-Trap 50 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   3.2.11a Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

200 mm dia. PVC Clean Out 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   200 mm dia. PVC Clean Out

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.10 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Clean-out 50 mm dia. 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Clean out  50 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.11 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Clean-out 100 mm dia. 1.00           ea.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Clean out  100 mm dia. PVC

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.13 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Floor Drain 100 x100 mm 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Floor Drain 100 x 100 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.12 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 x 50 mm floor drain 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Floor Drain 50 x 50 mm

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.14 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

PVC Reducer 50 x 100 mm dia. 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   PVC Reducer 50 mm dia. X 100 mm dia.

QTY. UNIT P/UNIT AMOUNT

TOTAL E

PRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.15 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Combination Rood and Overflow Drain 200 mm 

diameter
1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Combination Rood and Overflow Drain 200 mm diameter

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.2.16 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Single Roof 200 mm diameter 1.00           ea

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :Single Roof 200 mm diameter

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.2 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

PVC Pipe 75 mm dia. 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   PVC   75 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.4 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

PVC Elbow 75 mm dia. 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   PVC   Elbow 75 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.5 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

PVC Elbow 200 mm dia. 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   PVC   Elbow200 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.5 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm Dia PVC TEE 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Tee 50 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.6 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 mm Dia PVC TEE 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Tee 100 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.7 Total Unit Cost P/ea

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

100 x 50 mm dia. T ee Reducer 1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Sanitary Tee reducer 100 x 50 mm dia.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.8 Total Unit Cost P/ea

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.43 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

150 mm steel roof drain with P-3,  drainage Pit, and 

with necessary accessories to complete the works
1.00           ea

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   150 mm dia. Steel roof drain with P-3 , drainage pit and other accessories to complete 

the works

QTY. UNIT P/UNIT AMOUNT

TOTAL E

PRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:    3.3.9 Total Unit Cost P/lot

A. LABOR

L13 Foreman 60.00        hr.

L20 Skilled Laborer 120.00      hr.

L21 Unskilled Laborer 360.00      hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven 60.00        hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.95 qty./LOT

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Threaded Round Bar 3/8" 50.00        length

Expansion Shield/Anchor Bolt 3/8" Ø 75.00        pcs

Nut and washer 3/8" Ø 75.00        set

L 50 x 50 x 6mm 40.00        pcs

16mm Ø ROUND BAR 20.00        pcs

TURN BUCKLE 5/8 dia. X 8 inchs 25.00        pcs.

Consumable Items :

PVC SOLVENT CEMENT 1 LITER 5.00           can

OXYGEN (CONTENT ONLY) 2.00           cyl.

ACETYLENE (CONTENT ONLY) 2.00           cyl.

WELDING ROD 15.00        kg.

Other necessary materials 1.00           lot

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   Hanger and support

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   5.1.1 & 5.1.6 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 4.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Elavator Pit Sump Pump, 25 GPM,  40 FT, 1HP, 

230V, 1P, 60Hz 
1.00          l.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Elevator / Escalator Pit Sump Pump, 25 GPM,  40 FT, 1HP, 230V, 1P, 60Hz 

TOTAL E

AMOUNTPRICE COMPONENT QTY. UNIT P/UNIT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   5.1.3 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Flexible Hose 50 mm  dia. 1.00          l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

QTY. UNIT P/UNIT

DESCRIPTION :   50 mm dia. Flexible Hose

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   5.1.5 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 2.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Mechanical Clamp 50mm diameter 1.00          pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

QTY. UNIT P/UNIT

DESCRIPTION : Mechanical Clamp 50mm diameter

TOTAL E

AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   5.1.7 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 1.00          hr.

L21 Unskilled Laborer 3.00          hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.015 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Oil Interceptor, 100 GPM, 1750 RPM 1.00          pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

TOTAL E

UNIT AMOUNTQTY. P/UNIT

Description: Oil Interceptor, 100 GPM, 1750 RPM

PRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   5.2 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 1.00          hr.

L20 Skilled Laborer 2.00          hr.

L21 Unskilled Laborer 6.00          hr.

TOTAL A

B. EQUIPMENT

E010 Cargo Truck, 6 - 8 tonner, 195 hp, U.S. & other makes 0.50          hr.

Minor Tools (10 of Labor) -                      -                    

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.015 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Supply and Installed Hydro-Pneumatic Tanks (1.40 m 

Dia. X 3.60 m Length) including Pumps, Valves and 

other Accessories for Potable and Non-Potable Water 

1.00          Assy

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Supply and Installed Hydro-Pneumatic Tanks (1.20 m Dia. X 3.00 m Length) including 

Pumps, Valves and other Accessories  for Potable and Non-Potable Water 

TOTAL E

UNIT AMOUNTQTY. P/UNITPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:     3.1.1 Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

PVC Pipe 50 mm dia. 1.00           l.m.

Solven Cement 1liter 0.030 can

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT PRICE ANALYSIS

SECTION 5000 SERIES : SANITARY

DESCRIPTION :  PVC Pipe 50 mm dia. & Fitting

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:     3.1.7 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.80 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Gate Valve 65 mm dia. 1.00           set

Tafelon 4.000 roll

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Gate Valve 65 mm dia. & Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:     3.1.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.80 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Gate Valve 2 1/2" 1.00           set

Tafelon 4.000 roll

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Gate Valve 2" & Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3.1.4 Total Unit Cost P/ea.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

65 mm dia.  PVC Elbow 1.00           pc.

Solven Cement 1liter 0.050 can

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  65 mm dia. PVC Elbow

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:   3.1.3 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

PVC Elbow 2" 1.00           pc.

Solven Cement 1liter 0.030 can

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  PVC Elbow 50 mm dia. 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3.1.2    Total Unit Cost P/l.m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 4.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 PVC Pipe 65 mm dia. & Fitting 1.00           pc.

Solven Cement 1liter 0.030 can

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   PVC Pipe 65 mm dia. & Fitting

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:       3.1.8 Total Unit Cost P/set.

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.80 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Check Valve 65 mm 1.00           set

Tafelon 4.000 can

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Check Valve 65 mm  & Fittings

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:      3.1.9 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

2 1/2" Bulk Meter Flanged Type 1.00           set

Tafelon 4.000 roll

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : 2 1/2" Bulk Meter Flanged Type

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3.1.5 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.00 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

2" PVC TEE 1.00           pc.

Solvent Cement 1liter 0.03           can

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   2" PVC TEE

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 5200 : SANITARY AND PLUMBING SYSTEM

ITEM NO:    3130.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 10.00        hr.

TOTAL A

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes            0.50 hr.

E020 Crane, Hydraulic, 26 - 30 tonnes, 210 hp., All Models 1.00           hr.

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 1.00           hr.

Minor Tools (10 of Labor) 1.00           

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0042 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

80,000 gal. Water Storage Tank (SS or Equivalent), 

Complete with shut off valve in cluding
1.00           set

M196 Rmc, 4000 psi @ 28 days c. Period, 3/4" (ORDINARY) CLASS"A"95.00        cu.m

M147 REINFORCING STEEL BAR DEFORMED GRADE 40 8,075.00   kgs

M148 REINFORCING STEEL BAR DEFORMED GRADE 60 6,175.00   kgs

M233 WATER PROOFING (BITUMINOUS MEMBRANE) 2.30m²/Gallon "PR1MERO"36.52        gal.

Tax and duty incl. delivery charge 1.00           l.s

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Supply & Install 80,000 gal. Elevated Water Bolted Tank Complete with Stell 

Platform/Support base, B.I. Ladder and Standard Fittings, Including shut off Valve & Water Level Control.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.4.1 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.15 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

S146 WATER CLOSET  BOWL INCLUDING  FITTINGS & ACC. 1.00 set

Sensor Type Flush 1.00 set

Miscellaneous (5% of the Above) 3.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (T1) SENSOR FLUSH-TYPE - WATER CLOSET complete with necessary 

accessories/miscellaneous items.

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.4.7 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Wall Mounted Janitor Sink 1.00 set

Miscellaneous (5% of the Above) 3.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (T19) Wall-Mounted Janitor's Sink, type and color as per Architect/ owner's approval

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   2.4.4 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.75 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

S147 LAVATORY  (WHITE), INCLUDING FITTING AND ACC. 1.00 set

Miscellaneous (5% of the Above) 3.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (T4) WALL-MOUNTED TYPE LAVATORY complete with necessary 

accessories/miscellaneous items.

TOTAL E

AMOUNTQTY. UNITPRICE COMPONENT P/UNIT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   2.4.3 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

S145 URINAL 1.00 set

(Including Fittings and Accesssories)

Sensor type Flush 1.00 set

Miscellaneous (5% of the Above) 3.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :   (T3) SENSOR-TYPE URINAL - complete with necessary accessories/miscellaneous items.

AMOUNT

TOTAL E

QTY. UNITPRICE COMPONENT P/UNIT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   2.4.8 Total Unit Cost P/set

A. LABOR

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 1.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
STAINLESS STEEL HYGENIC SPRAY complete with 

necessary accessories/miscellaneous items. 1.00           ea.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : STAINLESS STEEL HYGENIC SPRAY complete with necessary accessories/miscellaneous 

items.

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:   2.4.2 Total Unit Cost P/set

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

S147 LAVATORY  (WHITE), INCLUDING FITTING AND ACC. 1.00 set

SENSOR TYPE FAUCET 1.00 set

Miscellaneous (5% of the Above) 3.00 l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  (T2) UNDER COUNTER TYPE LAVATORY WITH SENSOR TYPE FAUCET complete with 

necessary accessories/miscellaneous items.

TOTAL E

AMOUNTUNITQTY.PRICE COMPONENT P/UNIT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.4.5 Total Unit Cost P/unit

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

WATER CLOSET  BOWL INCLUDING  FITTINGS & ACC. 1.00           set

Miscellaneous (5% of the Above) 1.00           

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

UNIT AMOUNT

DESCRIPTION :  (T16) FLUSH TYPE - WATER CLOSET complete with necessary accessories/miscellaneous 

items.

TOTAL E

P/UNITQTY.PRICE COMPONENT



SECTION 5200 : SANITARY AND PLUMBING WORKS

ITEM NO:  2.4.6 Total Unit Cost P/set

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

SHOWER HEAD WITH COMPLETE ACCESSORIES 1.00           pc.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : (T17) SHOWER SET complete with necessary accessories/miscellaneous items.

P/UNIT

TOTAL E

QTY. AMOUNTPRICE COMPONENT UNIT



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.1 Total Unit Cost P/Assy

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 1.00           hr.

E020 Crane, Hydraulic, 26 - 30 tonnes, 210 hp., All Models 2.00           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

POWER TRANSFORMER, PADMOUNT,  OIL COOLED 

3ø 2000KVA 13.8/14.4Kv PRIMARY VOLTAGE, 

400/230 VOLTS SECONDARY VOLTAGE
1.00           Assy

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

UNIT PRICE ANALYSIS

SECTION 6000 SERIES : ELECTRICAL  WORKS

DESCRIPTION : POWER TRANSFORMER, PADMOUNT,  OIL COOLED 3ø 2000KVA 13.8/14.4Kv PRIMARY 

VOLTAGE, 400/230 VOLTS SECONDARY VOLTAGE

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.2 Total Unit Cost P/Assy

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 1.00           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
HIGH VOLTAGE SWITCHGEAR (HVSG), 15KV, 100A, 

OUTDOOR TYPE 1.00           Assy

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION :HIGH VOLTAGE SWITCHGEAR (HVSG), 15KV, 100A, OUTDOOR TYPE

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.3 Total Unit Cost P/Unit

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 1.00           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.04 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

GENERATOR SET, 3ø 350KVA 400/230VOLTS, 

60HERTZ, STANDBY DUTY, SILENT TYPE
1.00           Unit

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION: GENERATOR SET, 3ø 350KVA 400/230VOLTS, 60HERTZ, STAND-BY DUTY, SILENT-TYPE

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.4 Total Unit Cost P/Assy

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
GENERATOR SYNCRONIZING PANEL FOR 6-500KVA 

3PHASE 400/230VOLTS WYE 60HERTZ STANDBY-DUTY 

GENERATOR HOSTS
1.00           assy

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION : GENERATOR SYNCRONIZING PANEL FOR 6-500KVA 3PHASE 400/230VOLTS WYE 60HERTZ 

STAND-BY DUTY GENERATOR HOSTS

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.5 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 0.50           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
PRIMARY METERING; 3SETS-POTENTIAL TRANSFORMERS 

15KV/230V; 3SETS-MV CURRENT TRANSFORMERS; 3Ø 

DEMAND METER & OTHERS
1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION : PRIMARY METERING; 3SETS-POTENTIAL TRANSFORMERS 15KV/230V; 3SETS-MV CURRENT 

TRANSFORMERS; 3Ø DEMAND METER & OTHERS

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.8 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 1.00           hr.

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.03 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

MV CONCRETE PEDESTAL SERVICE ENTRY; 13.8KV, 3Ø 

WITH 4-100MM DIA PVC & OTHERS
1.00           LOT

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

TOTAL E

DESCRIPTION : MV CONCRETE PEDESTAL SERVICE ENTRY; 13.8KV, 3Ø WITH 4-100MM DIA PVC & OTHERS



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.10 Total Unit Cost P/m

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

 250 mm² THW 1.00           m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION :  250 mm² THW

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.11 Total Unit Cost P/m

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.78 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm² THW 1.00           m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

TOTAL E

DESCRIPTION :  50mm² THW



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.9 Total Unit Cost P/LOT

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.02 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
POWER CABLE AND TERMINATION KIT (XLPE CABLE; 15kV, 

SINGLE CORE, 100MM² - 630 METERS AND 4 SETS HIGH 

VOLTAGE TERMINATION KIT; 4P)
1.00           m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION: POWER CABLE AND TERMINATION KIT (XLPE CABLE; 15kV, SINGLE CORE, 100MM² - 630 

METERS AND 4 SETS HIGH VOLTAGE TERMINATION KIT; 4P)

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.6 Total Unit Cost P/ASSY

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

LOW VOLTAGE SWITCHGEAR; MAIN BREAKERS: 2-

4P3000AT/AF 120KAIC AUTO-SWITCHING 

(COMPARTMENTS 1 & 2); BRANCHES: 2-4P1000AT/AF 

100KAIC (COMPARTMENT 3 & 4); 1-4P400AT/AF 65KAIC 

(COMPARTMENT 5);2-4P350AT/400AF 65KAIC 

(COMPARTMENT 5); NEMA 3R ENCLOSURE COMPLETE 

WITH METERINGS, INDICATOR LAMPS, GROUNDING BUS

1.00           ASSY.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DECRIPTION :LOW VOLTAGE SWITCHGEAR; MAIN BREAKERS: 2-4P3000AT/AF 120KAIC AUTO-SWITCHING 

(COMPARTMENTS 1 & 2); BRANCHES: 2-4P1000AT/AF 100KAIC (COMPARTMENT 3 & 4); 1-4P400AT/AF 

65KAIC (COMPARTMENT 5);2-4P350AT/400AF 65KAIC (COMPARTMENT 5); NEMA 3R ENCLOSURE 

COMPLETE WITH METERINGS, INDICATOR LAMPS, GROUNDING BUS

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.7 Total Unit Cost P/Assy

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 4.00           hr.

L21 Unskilled Laborer 6.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.01 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

LOW VOLTAGE SWITCHBOARD (LVSB), COMP1: MDP. 

COMP2: WCPHP. COMP3: AHUP, COMP4: SPACE, COMP5: 

SPACE; NEMA 3R ENCLOSURE COMPLETE WITH 

METERINGS, INDICATOR LAMPS, GROUNDING BUS

1.00           Assy.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION : LOW VOLTAGE SWITCHBOARD (LVSB), COMP1: MDP. COMP2: WCPHP. COMP3: AHUP, 

COMP4: SPACE, COMP5: SPACE; NEMA 3R ENCLOSURE COMPLETE WITH METERINGS, INDICATOR LAMPS, 

GROUNDING BUS

TOTAL E



SECTION 6100 : POWER SUPPLY SYSTEM

ITEM NO:          3.2.12 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 8.00           hr.

L21 Unskilled Laborer 14.00        hr.

TOTAL A

B. EQUIPMENT

E013 Concrete Mixer, 1 bagger, 4 - 6 cu. Ft. 1.00           hr.

E016 Concrete Vibrator, 57-60 mm dia., Flexible Shaft Type, 4-6 m 1.00           hr.

E068 Water Truck w/ water pump, 16,000 liters, 360.0 hp. All Makes 0.25           hr.

E051 Plate Compactor, 13.50 hp., Diesel - Reversible 0.25           hr.

E009 Cargo Truck, 2 - 5 tonner, 160 hp, U.S. & other makes 0.50           hr.

E042
Hydraulic Excavator/Backhoe, W.M., 0.50 cu.m., 128.0 hp 

DAEWOO 0.25           hr.

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0045 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

3/4"  Thick Phenolic Plywood 160.00      sq.m.

Lumber, KD S2S 1,600.00   bd.ft.

M100 PORTLAND CEMENT, TYPE 1, 40 kgs. 760.00      bag

M105 FINE AGGREGATE, White 42.00        cu.m

M107 CRUSHED AGGREGATE 3/8" 80.00        cu.m

M147 REINFORCING STEEL BAR DEFORMED GRADE 40 5,200.00   kg

M109 GRAVEL BEDDING 20.00        cu.m

Precast Cncrete Post 2.00           each

Precast Concrete HandHole (.40 x.40 m) 10.00        each

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNITQTY.

DESCRIPTION : Civil works (UNDERGROUND DUCT, PEDESTALS & FENCING, POST, HAND HOLES and other 

necessary works to complete the system)

TOTAL E



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.1 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.60 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THW COPPER WIRE 250MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THW COPPER WIRE 250MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.2 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.31 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

60mm²THHN 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THW COPPER WIRE 60MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.3 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.77 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50mm²THHN 1.00           l.m

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THW COPPER WIRE 50MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.4 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.53 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THW COPPER WIRE 22MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THW COPPER WIRE 22MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.5 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.33 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THW COPPER WIRE 14MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THW COPPER WIRE 14MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.6 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 6.53 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THWN COPPER WIRE 22MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

TOTAL E

PRICE COMPONENT

DESCRIPTION : THWN COPPER WIRE 22MM²



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.7 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.33 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THWN COPPER WIRE 14MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THWN COPPER WIRE 14MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.8 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 16.47 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THWN COPPER WIRE 8MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

TOTAL E

DESCRIPTION : THWN COPPER WIRE 8MM²

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.9 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 24.88 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THWN COPPER WIRE 5.5MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THWN COPPER WIRE 5.5MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.1.10 Total Unit Cost P/m.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 37.92 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

THWN COPPER WIRE 3.5MM² 1.00           l.m.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : THWN COPPER WIRE 3.5MM²

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.1 Total Unit Cost P/length

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.24 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
IMC CONDUIT WITH COUPLING  & ELEBOW, 80MMØ x 

3m 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : IMC CONDUIT WITH COUPLING  & ELBOW, 80MMØ x 3m

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.2 Total Unit Cost P/length

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.70 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
IMC CONDUIT WITH COUPLING  & ELEBOW, 50MMØ x 

3m 1.00           length

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : IMC CONDUIT WITH COUPLING  & ELBOW, 50MMØ x 3m

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.3 Total Unit Cost P/length

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.12 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
IMC CONDUIT WITH COUPLING  & ELBOW, 40MMØ x 

3m 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : IMC CONDUIT WITH COUPLING  & ELBOW, 40MMØ x 3m

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.4 Total Unit Cost P/length

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.13 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
IMC CONDUIT WITH COUPLING  & ELBOW, 32MMØ x 

3m 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : IMC CONDUIT WITH COUPLING  & ELBOW, 32MMØ x 3m

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.5 Total Unit Cost P/length

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.45 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
IMC CONDUIT WITH COUPLING  & ELBOW, 25MMØ x 

3m 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

TOTAL E

PRICE COMPONENT

DESCRIPTION : IMC CONDUIT WITH COUPLING  & ELBOW, 25MMØ x 3m



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.6 Total Unit Cost P/length

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.05 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
IMC CONDUIT WITH COUPLING  & ELBOW, 20MMØ x 

3m 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : IMC CONDUIT WITH COUPLING  & ELBOW, 20MMØ x 3m

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.7 Total Unit Cost P/length

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 2.73 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
IMC CONDUIT WITH COUPLING  & ELBOW, 15MMØ x 

3m 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

TOTAL E

DESCRIPTION : IMC CONDUIT WITH COUPLING  & ELBOW, 15MMØ x 3m

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.8 Total Unit Cost P/pair

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 3.55 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

80 mm dia Locknut and Bushing 1.00           pair

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : 80 mm dia Locknut and Bushing

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.9 Total Unit Cost P/pair

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 10.91 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

50 mm dia. L & B 1.00           pair

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : 50 mm dia Locknut and Bushing

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.10 Total Unit Cost P/pair

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 16.59 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

40 mm dia. L & B 1.00           pair

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNITQTY.

DESCRIPTION : 40 mm dia Locknut and Bushing

TOTAL E

PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.11 Total Unit Cost P/pair

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 20.68 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

32 mm dia. L & B 1.00           pair

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTP/UNITUNIT

DESCRIPTION : 32 mm dia Locknut and Bushing

TOTAL E

QTY.PRICE COMPONENT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.12 Total Unit Cost P/pair

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 31.85 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

25 mm dia. L & B 1.00           pair

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNIT

DESCRIPTION : 25 mm dia Locknut and Bushing

TOTAL E

QTY.



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.13 Total Unit Cost P/pair

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 48.73 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

20 mm dia. L & B 1.00           pair

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT AMOUNTP/UNITUNIT

DESCRIPTION : 20mm dia Locknut and Bushing

TOTAL E

QTY.



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.2.14 Total Unit Cost P/pair

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 48.73 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

15 mm dia. L & B 1.00           pair

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT

TOTAL E

QTY. UNIT P/UNIT AMOUNT

DESCRIPTION : 15mm dia Locknut and Bushing



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.3.1 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 27.46 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

UTILITY BOX, DEEP TYPE, GAGE#18 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT

DESCRIPTION : UTILITY BOX, DEEP TYPE, GAUGE#18

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.3.2 Total Unit Cost P/pc.

A. LABOR

L13 Foreman 0.50           hr.

L20 Skilled Laborer 1.00           hr.

L21 Unskilled Laborer 2.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 25.44 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

JUNCTION BOX, DEEP TYPE, GAGE#19 1.00           pc.

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT

TOTAL E

DESCRIPTION : JUNCTION BOX, DEEP TYPE, GAUGE#19

QTY. UNIT P/UNIT AMOUNT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.3.3 Total Unit Cost P/length

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.40 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
CABLE TRAY ASSEMBLY, 1000MM WIDTH, 300MM 

DEPTH x 2400MM LENGTH; CAN SUPPORT 8-80MMØ 

IMC CONTAINING 4-250SQMM WIRES EACH, COVERED 

AND HOT DIPPED GALVANIZED

1.00           length

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT

DESCRIPTION : CABLE TRAY ASSEMBLY, 1000MM WIDTH, 300MM DEPTH x 2400MM LENGTH; CAN 

SUPPORT 8-80MMØ IMC CONTAINING 4-250SQMM WIRES EACH, COVERED AND HOT-DIPPED 

GALVANIZED

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.3.4 Total Unit Cost P/length

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.39 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
CABLE TRAY ASSEMBLY, 1200MM WIDTH, 300MM 

DEPTH x 2400MM LENGTH; CAN SUPPORT 8 X 4-

250SQMM WIRES EACH, COVERED AND HOT DIPPED 

GALVANIZED

1.00           length

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

PRICE COMPONENT

DESCRIPTION : CABLE TRAY ASSEMBLY, 1200MM WIDTH, 300MM DEPTH x 2400MM LENGTH; CAN 

SUPPORT 8 X 4-250SQMM WIRES EACH, COVERED AND HOT-DIPPED GALVANIZED

TOTAL E

QTY. UNIT P/UNIT AMOUNT



SECTION 6200 : POWER FEEDER SYSTEM

ITEM NO:          1.3.5 Total Unit Cost P/length

A. LABOR

L13 Foreman 1.00           hr.

L20 Skilled Laborer 2.00           hr.

L21 Unskilled Laborer 4.00           hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.50 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS
CABLE TRAY ASSEMBLY, 700MM WIDTH, 300MM 

DEPTH x 2400MM LENGTH; CAN SUPPORT10 X 4-

60SQMM WIRES EACH, COVERED AND HOT DIPPED 

GALVANIZED

1.00           length

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

AMOUNTPRICE COMPONENT P/UNITUNITQTY.

DESCRIPTION : CABLE TRAY ASSEMBLY, 700MM WIDTH, 300MM DEPTH x 2400MM LENGTH; CAN 

SUPPORT 10 X 4-60SQMM WIRES EACH, COVERED AND HOT-DIPPED GALVANIZED

TOTAL E



SECTION 7200 : CABLE TV SYSTEM

ITEM NO:         6.4.1 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 720.00      hr.

L20 Skilled Laborer 3,600.00   hr.

L21 Unskilled Laborer 7,200.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00           qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

CTS-1
RG11 Coaxial Cable, 75ohms, 60% Braid Black 

(305m/Rl)
250.00      lm

Set Top Box (STB) 5.00           pcs

Encoder Main Shelf w/ Redundant power 1.00           pc

HD HDMI Encoding Module 5.00           pcs

HD IP to SDI/HDMI/VGA Video Decoder 8.00           pcs

Desktop PC 1.00           set

55" UHD TV 8.00           pcs

Roughing ins materials (Entrance Conduit) 1.00           lot

42RU Cabinet 1.00           set

CTS-2
RG6 Solid Bare Copper Conductor 21% CCS, 95% Bare 

Copper Braid Shield Coaxial Cable Black (305mtr)
450.00      lm

CTS-3
Trunk Amplifier Outdoor Bi-Directional w AGC/ASC, 

32dB, 42/54mhZ - 4RF Output"
4.00           PC

CTS-4 Power Supply 60VAC / 15Amp 2.00           PC

CTS-12 RG 11 F Connector, Compression Type 50.00        PC

CTS-13 4 Core OM3 Indoor Fiber Optic Cable 150.00      l.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Cable TV System with complete deliveries, installation and accessories including cables, 

conduits , supports , testing and warranty

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

UNIT PRICE ANALYSIS

SECTION 7000 SERIES : TELECOMMUNICATION



SECTION 7500 : CCTV SYSTEM

ITEM NO:          6.7.2 Total Unit Cost P/lot

A. LABOR

L13 Foreman 240.00      hr.

L20 Skilled Laborer 1,440.00   hr.

L21 Unskilled Laborer 2,880.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ACCESS CONTROLLER 13.00           unit

CARD READER 32.00           unit

FACE TERMINAL 6.00             unit

RFID CARD 1,000.00     pc

MAGNETIC LOCK 35.00           unit

PUSH-TO-EXIT BUTTON 19.00           pc

EMERGENCY BREAK GLASS 27.00           pc

CARD ISSUER 1.00             unit

CARD PRINTER 1.00             unit

ACCESS CONTROLLER 1.00             unit

FACE TERMINAL 1.00             unit

Roughing-ins, accessories, etc 1.00             lot

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION: Access Control system complete installation and deliveries including complete 

accessories, cables, conduits, testing , warranty and other miscelleneous Items to complete the work

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 7500 : CCTV SYSTEM

ITEM NO:          6.7.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 400.00      hr.

L20 Skilled Laborer 2,400.00   hr.

L21 Unskilled Laborer 4,000.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.0000 qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Dome varifocal camera 3.00           pc

Dome fixed camera 3.00           pc

Bullet fixed camera 1.00           lot

PTZ 42x camera 9.00           pc

Pendant w/ JB 4.00           set

PTZ 25x camera 4.00           pc

Pendant mount 1.00           pc

Temperature screening camera 2.00           pc

Tripod 1.00           set

NVR (channels dependent on camera count) 1.00           set

HDD, 10TB 1.00           set

CCTV TV, 55in 8.00           set

Vesa mount 1.00           set

Decoder 1.00           lot

Keyboard 5.00           set

Server 1.00           set

License, base - 64ch 1.00           set

License - Video wall 1.00           set

License - face recognition 8.00           set

License - temperature screening 1.00           set

Telecom Cabinet 1.00           lot

Workstation 5.00           set

Accessories 1.00           lot

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : CCTV System complete deliveries and installation including complete accessories, cables, 

conduits, testing and warranty and other miscelleneous items to complete the work.

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SERIES 7600 : FIRE DETECTION AND ALARM SYSTEM

ITEM NO:          6.8.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 640.00      hr.

L20 Skilled Laborer 3,840.00   hr.

L21 Unskilled Laborer 7,680.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Fire Alarm Control Panel (FACP), 6 Loops 1.00             pc

Battery, 12VDC 2.00             pcs

Smoke Detector, Addressable 115.00        pcs

Smoke Detector, Base, Addressable 115.00        pcs

Heat Detector, Addressable 10.00           pcs

Heat Detector, Base, Addressable 10.00           pcs

Annunciator 4.00             pcs

Manual Pull Station 9.00             pcs

Horn Strobe 6.00             pcs

Supervised Output Module 7.00             pcs

Dual Relay Module 5.00             pcs

Dual Input Monitor Module 5.00             pcs

AVR, 1000w 1.00             pc

Shielded Fire Alarm Cable #16, 2c 44.00           rolls

Roughing-in 1.00             lot

Wirings ( TF Wire #16), single wire 10,250.00   l.m.

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Fire detection and alarm system complete installation and deliveries including complete 

accessories, cables and wires, conduits, testing ,warranty and other miscellenous items to complete the 

work

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 7200 : CABLE TV SYSTEM

ITEM NO:         6.4.2 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 560.00      hr. 116.35            65,157.68       

L20 Skilled Laborer 2,240.00   hr.

L21 Unskilled Laborer 3,360.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00           qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

SFP 1g 2.00           pc

SFP 10g 1.00           pc

Access Switch, non-PoE (24P) 1.00           set

License 1.00           pc

SFP 10g 1.00           pc

Access Switch, PoE+ 4.00           set

License 4.00           set

SFP 1g 3.00           pc

SFP 10g 1.00           pc

Firewall 1.00           set

License 1.00           set

License, management, central Core Switch 1.00           set

License, management, central Server Switch 1.00           set

License, management, central Access Switch 8.00           set

Telecom Cabinet 1.00           lot

Workstation 1.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Local Area Network (LAN) System with complete deliveries, installation and accessories 

including cables, conduits , supports , testing and warranty and other miscellenous items to complete the 

work.

TOTAL E

QTY. UNIT P/UNIT
AMOUNT

PRICE COMPONENT



SECTION 7400 : MASTER CLOCK SYSTEM

ITEM NO:          6.6.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 320.00      hr.

L20 Skilled Laborer 1,280.00   hr.

L21 Unskilled Laborer 1,920.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00           qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Time Server 1.00           pc

Digital Display Clock, 5cm 6-digit, 20m viewing 2.00           pcs

Digital Display Clock, 7cm 6-digit, 30m viewing 3.00           pcs

Digital Display Clock, 10cm6-digit, 40m viewing 6.00           pcs

Double-sided bracket 2.00           pcs

Multi-zone Digital Display Clock, 5cm digits, 20m 

viewing
1.00           pc

GPS Antenna 1.00           PC

 Cable, 75ohms, 60% Braid Black 1,000.00     lm

16 AWG, 2 CONDUCTORS, WHITE JACKET 1,250.00     lm

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Master Clock System complete deliveries and installation including complete accessories, 

cables, conduits, testing and warranty and other miscelleneous item to complete the work:

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION7300 : PUBLIC ADDRESS SYSTEM

ITEM NO:          6.5.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1,600.00     hr.

L20 Skilled Laborer 6,400.00     hr.

L21 Unskilled Laborer 9,600.00     hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00 qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

LCD desktop call station 5.00           pc

Call station extension 3.00           pc

Fireman's Microphone 1.00           pc

Ceiling loudspeaker 96.00        pc

Metal fire dome 96.00        pc

Horn loudspeaker 3.00           pc

Cabinet loudspeaker, outdoor 1.00           pc

Cabinet loudspeaker, indoor 17.00        pc

End of line 8.00           pc

DSP matrix 24x24 channels 1.00           set

Ambient noise sensor 4.00           pc

Column loudspeaker 11.00        pc

BGM source 1.00           pc

Battery 1.00           pc

Telecom cabinet 1.00           lot

 Roughing-ins, accessories, connectors and ancillaries
1.00           lot

16 AWG, 2 CONDUCTORS, WHITE JACKET, 500FT BOX. 

Premium 16 gauge speaker cable, featuring 65 strand 

OFC conductors and a super-luxe outer jacket. Built to 

exacting standards with zero compromises.

5,000.00 m

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Public address sytem complete installation and deliveries including complete accessories, 

cables, racks, conduits, testing and warranty and other miscelleneous items to complete the work

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 7100 : TELEPHONE AND DATA SYSTEM

ITEM NO:          6.3.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 240.00      hr.

L20 Skilled Laborer 960.00      hr.

L21 Unskilled Laborer 1,440.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.0000 qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ISDN Primary Interface Board 1.00           pc

VoIP Daugther Board/Card 1.00           pc

8L Analog Line (SLT) Circuit Board Extention Card 1.00           pc

4L Analog Line (SLT) Expansion Circuit Board 1.00           pc

2nd generation main CPU 1.00           pc

SD Card (2GB) 1.00           pc

4L Analog Trunk Board 1.00           pc

4L Analog Trunk Expansion Board 2.00           pc

Doorbox/Page/Audio Adapter 1.00           pc

SYSTEM PORT IP Trunk Channels License 128.00      pc

IP PHONE-01 LIC 35.00        pc

IP TRUNK-01 LIC 16.00        pc

PBX License 1.00           lot

Analog Terminal Basic Model (Asia) 10.00        pc

12 Button DT920 with LCD 35.00        pc

12 Button DT920 with LCD 1.00           pc

3 Yrs warranty and SWA 1.00           lot

Roughing ins materials (Entrance Conduit) 1.00           lot

12-core Fiber Optic Cable, 50/125um, Multimode, Indoor Type 600.00      mtrs

12-port LIU Fiber Panel loaded w/ SC/ST Couplers, Duplex, Multimode6.00           sets

SC Connectors, Multimode 35.00        pcs

SC - LC Fiber Patch Cord, 50/125um, Multimode, 2 meters length10.00        pcs

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRITION : PABX Telephone System,complete installation and deliveries with complete accessories, 

cables, conduit, testing and warranty and other miscellenous items to complete the works

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 7200 : CABLE TV SYSTEM

ITEM NO:         6.4.4 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 580.00      hr.

L20 Skilled Laborer 290.00      hr.

L21 Unskilled Laborer 2,320.00   hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00           qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

20KVA UPS  - Telecom Room 1.00           pc

2KVA UPS - CCTV Video wall 1.00           pc

External Battery for 2KVA UPS 1.00           pc

1KVA/600W UPS for CCTV workstation 1.00           pc

SNMP for Inteligent monitoring 1.00           pc

Distribution Panel 8-gang with breaker 2.00           pc

By-pass Panel 1.00           pc

2x 22mmsq THHW, (L,N) 100.00      meters

1 x 8mmsq THHN (Gnd) 100.00      meters

Warranty extension for 1 yr. 2.00           lot

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : Uninterrutible Power System with complete deliveries, installation and accessories 

including cables, conduits , supports , testing and warranty

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 7200 : CABLE TV SYSTEM

ITEM NO:         6.4.3 Total Unit Cost P/Lot

A. LABOR

L13 Foreman 152.00      hr.

L20 Skilled Laborer 608.00      hr.

L21 Unskilled Laborer 912.00      hr.

TOTAL A

B. EQUIPMENT

Minor Tools (5% of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 1.00           qty./lot

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Access Point 1 7.00           set

License 7.00           set

Bracket 7.00           pc

Access Point 2 3.00           set

License 2.00           set

Bracket 2.00           pc

License, management, central Access PointsSwitch 9.00           set

Miscellaneous (5% of the Above)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : WI-FI  System with complete deliveries, installation and accessories including cables, 

conduits , supports , testing and warranty

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 8100 : ELEVATOR and ESCALATOR

ITEM NO:          1.1 Total Unit Cost P/Unit

A. LABOR

L13 Foreman 1.00        hr.

L20 Skilled Laborer 6.00        hr.

L21 Unskilled Laborer 8.00        hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00        hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00        hr.

E056 Service Truck 1.00        hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0033 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

ELEVATOR , 21 Passenger Capacity, 1350 kgs, rate 

speed 60.
1.00        unit

Variable Voltage Regulator and Power Filter System 1.00        unit

Import Taxes/ Duties 1.00        l.s

-                        

F. ESTIMATED DIRECT COST(D+E) -                        

G. OCM(0 - 8% OF F) -                        

H. PROFIT(0 - 8% OF F) -                        

I. VAT(5% OF (F+G+H) -                        

J. TOTAL UNIT COST(F+G+H+I) -                        

UNIT PRICE ANALYSIS

SECTION 8000 SERIES : SPECIAL EQUIPMENT

DESCRIPTION :  Elevator (Capacity 21 persons)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 8100 : ELEVATOR and ESCALATOR

ITEM NO:          1.2 Total Unit Cost P/Unit

A. LABOR

L13 Foreman 1.00        hr.

L20 Skilled Laborer 6.00        hr.

L21 Unskilled Laborer 8.00        hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00        hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00        hr.

E056 Service Truck 1.00        hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0017 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Escalator , 6000 Passenger/hr, 1050 kgs, rate speed 30. 1.00        unit

Import Taxes and Duties (VAT EXCLUDED) 1.00        l.s

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION :  Escalator ( Capacity 6000 person /hr.)

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 8200 : BAGGAGE HANDLING SYSTEM

ITEM NO:           1.1 Total Unit Cost P/lot

A. LABOR

L13 Foreman 1.00        hr.

L20 Skilled Laborer 8.00        hr.

L21 Unskilled Laborer 10.00      hr.

TOTAL A

B. EQUIPMENT

E056 Service Truck 1.00        hr.
Tools , Apparatus and equipment to complete the 

works, 30 % of Labor 1.00        Lot

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0017 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Baggage Handling System with the following 

accessories  and other necessary equipments to 

complete the works (including Shipping, Delivery, 

Transportation, Custom Duties, Testing & 

Commissioning and Training)

1 Lot

Weighing Conveyor with scale (12 pcs.)

Dispatch Conveyor (12 pcs.)

Collecting Conveyor

Transfer Conveyors

Powered Curve Conveyors

Makeup Race Track 

Baggage Carousel with complete accessories 

Chassis and Supports, Plates, Rollers, Driving motors 

and Electrical System

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : BAGGAGE HANDLING SYSTEM WITH ALL THE COMPONENTS AND ACCESSORIES TO COMPLETE 

THE WORKS

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT



SECTION 8300: AIRPORT SECURITY AND SAFETY SYSTEM

ITEM NO:           1.4 Total Unit Cost P/unit

A. LABOR

L13 Foreman 1.00        hr.

L20 Skilled Laborer 2.00        hr.

L21 Unskilled Laborer 4.00        hr.

TOTAL A

B. EQUIPMENT

Tools , Apparatus and equipment for testing to 

complete the works (20% of Labor Cost)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0417 qty./set

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Self Service Check In Kiosk (includes Shipping, 1 Unit

Delivery, Transportation, Custom Duties, Testing  

& Commissioning and Training)

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : SELF-SERVIVE CHECK-IN SYSTEM (TOUCH SCREEN)  with all the necessary equipment and 

accessories to complete the works

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT

TOTAL E



SECTION 8100 : ELEVATOR and ESCALATOR

ITEM NO:          1.3 Total Unit Cost P/Unit

A. LABOR

L13 Foreman 1.00        hr.

L20 Skilled Laborer 6.00        hr.

L21 Unskilled Laborer 8.00        hr.

TOTAL A

B. EQUIPMENT

E076 Cutting Outfit (Oxy/Acetylene),Harris of Equivalent 1.00        hr.

E069
Welding Machine, 300 Amp., 48.0 hp., Gas/Diesel 

Driven
1.00        hr.

E056 Service Truck 1.00        hr.

Minor Tools (10 of Labor)

TOTAL FOR B

TOTAL A + B

C. OUTPUT 0.0033 qty./hr.

D. UNIT COST (EQUIPMENT & LABOR)=(A+B)/C

E. MATERIALS

Service Elevator 1.00        unit

Variable Voltage Regulator and Power Filter System 1.00        unit

Import Taxes/ Duties 1.00        l.s

F. ESTIMATED DIRECT COST(D+E)

G. OCM(0 - 8% OF F)

H. PROFIT(0 - 8% OF F)

I. VAT(5% OF (F+G+H)

J. TOTAL UNIT COST(F+G+H+I)

DESCRIPTION : SERVICE ELEVATOR 

TOTAL E

QTY. UNIT P/UNIT AMOUNTPRICE COMPONENT
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