



BAC RESOLUTION No. 2023-003
Series of 2023

**RESOLUTION DECLARING POSTPONEMENT OF OPENING OF BIDS FOR THE PROJECT,
“INSTALLATION OF ONE (1) UNIT DEEP WELL WATER SYSTEM AT DIAA” DUE TO
CHANGES IN THE TECHNICAL SPECIFICATIONS AND BILL OF QUANTITIES**

WHEREAS, the Bids and Awards Committee of CAAP-Area XI advertised the contract, **“INSTALLATION OF ONE (1) UNIT DEEP WELL WATER SYSTEM AT DIAA”** in PhilGEPS and in 3 conspicuous places;

WHEREAS, the pre-bidding conference of the aforementioned project was held on May 4, 2023;

WHEREAS, as advertised, the bid opening was scheduled on May 16, 2023, 1:30 P.M. at CAAP-Davao International Airport;

WHEREAS, during the pre-bidding conference, certain technical specifications were found to be inadequate for the accomplishment of the project hence, were modified in the public bidding documents particularly under Section 8 Bill of Quantities;

WHEREAS, Section 22.5.2 and 22.5.3 of the 2022 Updated 2016 Revised IRR of RA 9184 provides,

22.5.2: “For purposes of clarifying or modifying any provision of the Bidding Documents, Supplemental/Bid Bulletins may be issued upon the Procuring Entity’s initiative at least seven (7) calendar days before the deadline for the submission and receipt of bids. Any modification to the Bidding Documents shall be identified as an amendment.”

22.5.3: “Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS, the website of the Procuring Entity concerned, if available, and at any conspicuous place within the premises of the Procuring Entity. It shall be the responsibility of all those who have properly secured the Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. However, bidders who have submitted bids before the issuance of the Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw their bids in accordance with Section 26 of this IRR.

WHEREAS, due to the above-stated reason, the CAAP-Area XI Bids and Awards Committee deemed the commencement of the scheduled bid opening to be unattainable at the moment since the amendment made will require the modification of the Technical Specifications and Bill of Quantities which will need price adjustment and modification in its Program of Work. Such process will need ample time and for the purpose of information and transparency as mandated under the Government Procurement Law, will need another seven (7) days to be posted in PhilGEPS, the PE’s website and at any conspicuous places within its premises;

WHEREAS, as stated in 2016 IRR of RA 9184 Section 29, *“In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule*

the opening of bids on the next working day or at the soonest possible time through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and the website of the Procuring Entity concerned.”

NOW, THEREFORE, for and in consideration of the foregoing premises, be it **RESOLVED**, as it hereby **RESOLVED** the following:

1. Postponement of the scheduled bid opening for the above-mentioned projects of CAAP-Area XI;
2. Extension of the deadline of submission of bids of the project to June 7, 2023 at 12 NOON; and
3. Reschedule the opening of bids from May 16, 2023 to June 7, 2023 at 1:30 P.M. same location stated in the Invitation to Bid.

IN WITNESS WHEREOF, Civil Aviation Authority of the Philippines-Area XI BAC signed Resolution No. **2023-002** made this **10th day of May 2023** at Davao International Airport, Daang Maharlika Highway, Buhangin, Davao City (CAAP-Area Center XI).

Signed:

(SGD)
HANZ JENSEN D. AMPARADO
BAC Member

(SGD)
ROLLY U. SIASON
BAC Member

(SGD)
MARIO M. FLORES
BAC Member

(SGD)
HENRY O. SALDAÑA
BAC Vice Chairperson

(SGD)
EDGARDO C. CUETO
BAC Chairperson