

## Republic of the Philippines CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

## NOTICE OF AWARD

OCT 1 0 2022

## ZOILO M. ABAÑO

Proprietor
Abbaz Construction And Supply
2F Helen Agripa Building
Magallanes St., Oro Site
Legazpi City

Dear Mr. Abaño:



We are pleased to inform you that the Repair/Rehab Of ANS Office At Masbate Airport – Negotiated Procurement project is hereby awarded to you at a Contract Price One Million Four Hundred Ninety Eight Thousand Two Hundred Ninety Seven Pesos & 32/100 (Php 1,498,297.32).

You are therefore required, within **Seven (7) days** from receipt hereof, to signify your conformity to this Notice of Award and to the attached Contract Agreement then return these documents to the Office of the undersigned together with the following:

- 1. Construction/Work Schedule;
- 2. Pert-CPM;
- 3. S-Curve;
- 4. Manpower Schedule;
- 5. Equipment Utilization Schedule;
- 6. Construction/Work Method; and
- 7. Performance Security.

In addition, please also provide the following coverage:

- 1. Contractor's All Risk Insurance<sup>2</sup>;
- 2. Transportation to the project site of Equipment, Machinery and Supplies owned by your entity;
- 3. Personal injury or death of the Contractor's Employees; and
- 4. Comprehensive Insurance of third party liability to contractor's director indirect act of omission causing damage to third persons; and
- 5. Construction Safety & Health Programs (CSHP) approved by the Department of Labor & Employment (DOLE)<sup>3</sup>.

Notes:

- 1. The Contract Agreement should be notarized <u>not earlier than two (2) days prior to the submission of all documents required indicated on the NOA.</u>
- 2. Upon receipt of the Notice of Award (NOA), the winning bidder should immediately apply for the Contractor's All Risk Insurance coverage since it must be submitted within the prescribed period indicated in the NOA or prior to issuance of Notice To Proceed (NTP).
- 3. If the DOLE approved CSHP is not yet available, copy of the CSHP received by the DOLE may be initially submitted together with the NOA, however, the DOLE approved CSHP must be immediately submitted upon approval.

Failure to return the documents on the indicated time will form sufficient ground for cancellation of the Award.

Very truly yours,

CYNTHIAM. TUMANUT
Civil Aviation Area Manager
Area Center V, Bicol International Airport

Conforme:

Date Received:

10/10/2022

(Printed Name of Bidder/Representative of Bidder & Signature)

Page 2 of 2 pages of NOA for the Repair/Rehab Of ANS Office At Masbate Airport-Negotiated Procuremen

Admin Bldg, Bicol International Airport, Daraga, Albay, Philippines, 4501