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Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded,;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The 1B should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

LAOAG INTERNATIONAL AIRPORT

Invitation to Bid for Rehabilitation of Buildings at
Darayday Facility

The Civil Aviation Authority of the Philippines, Area Center | through the Annual
Procurement Plan, FY 2023 intends to apply the sum of One Million Seven Hundred
Ninety-Nine Thousand Seven Hundred Forty-Three Pesos and Eighty-Three
Centavos (Php1,799,743.83) being the Approved Budget for the Contract (ABC) to
payments under the contract for Rehabilitation of Buildings at Darayday Facility, to
wit:

Bid
Security/Bid
Securing

Lot
No.

Description

Qty.

Total ABC

Declaration
OR
Cashier’s/Ma

Surety Bond

Equivalent to at
least 5% of

nager’s Check

Equivalent to

at least 2% of
ABC

ABC

Rehabilitation of
Buildings at Darayday
Facility

1Lot |1,799,743.83 35,994.88 89,987.19

Bids received in excess of the ABC shall be automatically rejected at bid opening.

The Civil Aviation Authority of the Philippines, Area Center | now invites bids for
the above Procurement Project. Completion of the Works is required Seventy (70)
Calendar Days. Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly,
in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from Civil Aviation Authority of the
Philippines, Area Center | and inspect the Bidding Documents at the address given
below from 8AM-5PM, Monday-Friday.
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10.

11.

12.

A complete set of Bidding Documents may be acquired by interested bidders on
September 26, 2023 from given address and website/s below and upon payment of the
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by
the GPPB, in the amount of Five Thousand Six Hundred Pesos Only (Php 5,600.00).
The Procuring Entity shall allow the bidder to present its proof of payment for the fees
by in person or through the given email address below.

The Civil Aviation Authority of the Philippines, Area Center | will hold a Pre-Bid
Conference on October 4, 2023 9:00 AM at the Bids and Awards Committee
Conference Room, Concession Building, Laoag International Airport and/or
through video conferencing/webcasting via Google Meet/Zoom, which shall be open
to prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below on or before October 17, 2023 at 9:00 AM. Late bids
shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on October 17, 2023 at 9:00 AM at Bids and Awards Committee
Conference Room, Concession Building, Laoag International Airport and/or
through Google Meet/Zoom. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

The Civil Aviation Authority of the Philippines, Area Center | reserves the right to
reject any and all bids, declare a failure of bidding, or not award the contract at any time
prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring
any liability to the affected bidder or bidders.

For further information, please refer to:

HAZELLE MAY C. ANDRES

Head, BAC Secretariat

Laoag International Airport, Brgy. Araniw, Laoag City
(077) 670-8446 telefax

laoag.bac@gmail.com / areacenterl_bac@caap.gov.ph

You may visit the following websites:

For downloading of Bidding Documents:

(Original Signed)
ATTY.RIZZA JOY VALLESTERO
BAC Chairman



about:blank

Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Civil Aviation Authority of the Philippines, Area Center |
invites Bids for the Rehabilitation of Buildings at Darayday Facility, with Project
Identification Number BAC-2023-041.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section V1 (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for Annual
Procurement Plan, CY 2023 in the amount of One Million Seven Hundred
Ninety-Nine Thousand Seven Hundred Forty-Three Pesos and Eighty-Three
Centavos (Php1,799,743.83).

2.2.  The source of funding is GOCC and GFls, the Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.



Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.
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10.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A\valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of

11



11.

12.

13.

14.

availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.
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15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid until or for One Hundred Twenty Days
(120 days) from the date of the opening of bids. Any bid not accompanied by
an acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC

13



20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

14



Section 111. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

15




Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
a. Rehabilitation of Buildings at Darayday Facility
b. The bidder’s SLCC similar to the contract to the bid should be have been
completed within the last five (5) years prior to the deadline for the
submission and receipt of bids.
7.1 No subcontracting allowed
10.3 No further instruction
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience  Relevant Experience
Electrician 1 year 1 year
Crane and flat-bed
truck Operator/Driver 1 year 1 year
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Flat Bed Truck 12 meters/6 tons 1
Mobile Crane 6 tons 1
Cut-off Machine
Welding Machine
Angle Grinder
Electric Drill
PPR Fusion Machine
12 No Further Instruction
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a.  The amount of not less than Thirty-Five Thousand Nine Hundred
Ninety-four Pesos and Eighty-Eight Centavos only (Php 35,994.88),
if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit;

b.  The amount of not less than Eighty-Nine Thousand Nine Hundred
Eighty-Seven Pesos and Nineteen Centavos only (Php 89,987.19) if
bid security is in Surety Bond.

19.2 Partial bid is NOT ALLOWED
20 No further instruction
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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A). Pursuant to procurement principle under the Government Procurement
Reform Act (RA No. 9184) and as per memorandum given by the Director
General, state that, all prospective bidders shall henceforth be required to submit
the following additional documents such as;

1. A certification, under oath, attesting that they have no pending case(s)
against the Government, in addition to the eligibility requirements for bidders as
prescribed under the 2016 Revised Implementing Rules and Regulations (R-IRR)
of RA No. 9184.

2. Legal Clearance to be issued by the CAAP Enforcement and Legal Service
with respect to the non-pendency of any cases of prospective bidders against this
Authority.

NOTE: These documents are being required during the post-qualification stage of
the procurement process.

17




Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

No further instruction

4.1

[Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]

The Intended Completion Date is Seventy (70) calendar days.

NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.

111

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within [insert number] days of delivery of the
Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

13

The amount of the advance payment is [insert amount as percentage of
the contract price that shall not exceed 15% of the total contract price
and schedule of payment].

14

[If allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall be included for
payment.
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151

The date by which operating and maintenance manuals are required is
[date].

The date by which “as built” drawings are required is [date].

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
[amount in local currency].
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Section V1. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
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a substantially equal or higher quality than the standards and codes specified will be accepted
subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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SCOPE OF WORKS

1.0 GENERAL
-The works to be accomplished by the successful bidders shall consist of furnishing,
supervision of labor, materials, supplies, tools and equipment to complete the Scope of
Works of the Rehabilitation of Buildings at Darayday Facility.
-All Scope of Works must be according to plans and specifications. The quality and
types of materials must conform to the specifications and must be approved first by the
Engineer In-charge assigned by CAAP-LIA
-The Contractor shall be responsible in providing safety perimeter fence or security
fences, personal protective equipment (PPE) for staffs and workers on site while
construction is ongoing. Safety reports should be prepared regularly.
-Contractor shall provide accomplishment work pictures (Printed/Soft Copy: before,
during and after) for documentation to the Engineer-in-charge assigned by CAAP-LIA.

2.0 LOCATION OF THE PROJECT
-The Contract to be bid is located at Barangay 49-A Darayday Laoag City, a Facility of
Laoag International Airport.

3.0 SCOPE OF WORKS
-The details of work are at best enumerated below, but be noted that the Contract
includes all works and services although not specifically mentioned herein, but are
needed to fully complete the Project.
-The Project covers the supply of labor, materials, mobilization/demobilization,
tools/equipment, and construction related permits necessary for Rehabilitation of
Buildings at Darayday Facility with the following scope of works which shall be done
in accordance with the approved plans, specifications and provision of contract to wit:
(Work shall include but is not limited to the following)

40 CIVIL/STRUCTURAL WORKS

I. HAULING

The work includes all materials, labor, equipment and performance all Painting. The
contractor/service provider shall undertake the mobilization and hauling for the three
(3) container van. One (1) - 2.5x2.5x12mtrs long container van to be transferred at
Staffhouse and two (2) - 2.4x2.5x6mtrs long continer van to be transferred at Darayday.
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Il. CONCRETE WORKS

The work includes all materials, labor, equipment and performance for concrete works.
The contractor/service provider shall undertake the pouring of the flooring for the
garage area for the Main Building, Construction of the extension of the building 2,
construction of concrete pedestal for the three (3) container vans and floor of the space
in between the 2-container van as indicated on the plan and for construction of public
toilet. (Please see attached Plan and PoW for complete details and specifications).

1. TILE WORKS

The work includes all materials, labor, equipment and performance for tile works. The
contractor/service provider shall undertake the laying of tiles for Main Building,
Building Il, Floor Tiles with peebles in between the two container vans and Comfort
Room (Please see attached Plan and PoW for complete details and specifications).

IV. ROOFING WORKS

The work includes all materials, labor, equipment and performance for roofing works.
The contractor/service provider shall undertake the construction fabrication of truss and
installation of roofing sheets for the Main Building, Building 11, Container Van and
Comfort Room (Please see attached Plan and PoW for complete details and
specifications).

V. CEILING WORKS

The work includes all materials, labor, equipment and performance for Ceiling works.
The contractor/service provider shall undertake the Installation of Ceiling Joist and
Ceiling Boad/Panel for the Main Building, Building Il, Container Van, and Comfort
Room. It also includes Painting for the Ceiling Board (Please see attached Plan and
PoW for complete details and specifications).

VI. STEEL WORKS

The work includes all materials, labor, equipment and performance for steel works.
The contractor/service provider shall undertake the Fabrication of Steel Railing for
Building Il and steel railing of the two (2) container vans. (Please see attached Plan
and PoW for complete details and specifications).

VIl. FLOORING WORKS

The work includes all materials, labor, equipment and performance for flooring works.
The contractor/service provider shall undertake the laying of flooring joist and
flooring board and tiles for the container van only. (Please see attached Plan and PoW
for complete details and specifications).

29



VIIl. WALLING WORKS

The work includes all materials, labor, equipment and performance for walling works.
The contractor/service provider shall undertake the Installation of Wall Joist and Wall
Board for Container VVan only. (Please see attached Plan and PoW for complete details
and specifications).

IX. ELECTRICAL WORKS

The work includes all materials, labor, equipment and performance for electrical
works. The contractor/service provider shall undertake the Laying out the electrical
wirings for the Main Building, Building I1, Container Van and Comfort Room (Please
see attached Plan and PoW for complete details and specifications).

X. PAINTING WORKS

The work includes all materials, labor, equipment and performance for painting
works. The contractor/service provider shall undertake the painting of walls and
columns for Building I, and for painting of container van (outside only) (Please see
attached Plan and PoW for complete details and specifications).

XI. PLUMBING WORKS

The work includes all materials, labor, equipment and performance for plumbing
works. The contractor/service provider shall undertake the laying of water and sewer
line pipes for the Main Building, Building Il and Comfort Room. (Please see attached
Plan and PoW for complete details and specifications).

XIl. CONSTRUCTION OF SEPTIC TANK

The work includes all materials, labor, equipment and performance for construction
of septic tank. The contractor/service provider shall undertake the construction of new
Septic Tank in between the Comfort Room and Buiding Il (Please see attached Plan
and PoW for complete details and specifications).

XIHI. INSTALLATION OF DOORS AND WINDOWS

The work includes all materials, labor, equipment and performance for installation of
doors and windows. The contractor/service provider shall undertake the Installation
of Doors and Windows (Please see attached Plan and PoW for complete details and
specifications).

XIV. OCCUPATIONAL HEALTH AND SAFETY PROGRAM
Every personnel that will be working on the restricted area shall wear necessary

Personal Protective Equipment. Safety officer will be present during the
Implementation of the Project.
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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BILL OF QUANTITIES

{attach Company Letteshead!Logn)

BILL OF QUANTITIES

PROJECT: Rehabliabon of Buddings af Dersydey Faclily
LOCATION: Laoag Cay
ITEM NO. DESCRIFTION aTy UNIT JUMNIT PRICE| AMOUNT

I HALLING 1 lal
Amount in Words

IL CONCRETE WORKS i i
Amount in Words

. TILE WORKS 1 i
Amount in 'Words

. ROGOFING WORKS 1 i
Amount in Words

V. CEILING WORKS 1 o
Amount in 'Words

Wi STEEL WORKS 1 ]
Amount in 'Words

Vil FLOORING WORKS 1 ot
Amount in Words

VIl WALLING WORKS 1 ot
Amount in 'Words

oL ELECTRICAL WORKS 1 ot
Amount in Wonds

K. |PAINTING WORKS 1 ot
Amount in Words

XL |PLUMBING WORKS 1 ot
Amount in Words
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CONSTRUCTION OF SEPTIC TANK

Ammount in ‘Wornds

XHL HSTALLATION OF DOORS AND WINDOWS 1 ]
Amount in ‘Wonds

Z. QCCUPATIONAL HEALTH AND SAFETY PROGRAM 1 ]
Amount in 'Words
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Total Bid Amownt:
Total Bid Amount in Waords:

Slgnature:

Prirbed Mame:
Hame of Compary:
Date:




DETAILED ESTIMATE

AGENCY Dieparimant of Transportaiion
I CIVIL AVIATION AUTHORITY OF THE PHILIFPINES
PROJECT Rehabslitation of of Buidings at Dareyday Facilty
LOCATION Darmyday, Lagag City
SUBJECT - BILL OF QUANTITY/DETAILED ESTIMATE
L HAULING
QLUANTITY 1.0 LOT
A DIRECT COST
3 EOUIFSENT LLANTITY LINIT COST HMOUNT
1 [Mchile Crane day Jiday
2 |Flat bed Truck day Jiday
EQUIFMENT COST
st LARCIw il OF DAYS LINIT COST HMOUNT
) W e
i Dirivar day iiay
2 Helper 2y oy
LAROR COST
TOTAL DIRECT COST
B. INDIRECT COST
1. JOCHI Overhead, Confingendies, Matallaress)
L|CONTRACTORS PROFTT
TOTAL MARK-LF
3.| Value Added Tax, VAT {OCM + Contracier's Profl + ivsed Cogl) | B% |
TOTAL INDIRECT COST
C. TOTAL COBT
1.|DIRECT COST + INDRECT COST |
TOTAL UNIT COST
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NEGEMCY Deparimant of Transpormalion
! CIVIL AVIATION ALUTHORITY OF THE FHILFPINES
PROJECT Rehatsdinion of of Buldngs at Decrydey Facily
LOCATION Darayday. Laosg City
SUBJECT _ﬂ_fDFiU.ﬁHTIT".E'ETHLED ESTIRATE
IL CONCRETE WORHKS
DUANTITY 1.6 LOT
% DEEECT COST
L WATERIALS CRBNTITY LIk 0T AEOUNT
Misin: Buslding |
1 [10mm dia REE 0 Jpes pes
2 |40k Camenl 50 hiisas Mg
3 |Gl 5 fumk Ig3 iy
4 |Sand 25  leami e v
5 |16 1 T Wi r ] LI
& |6" Chb 1o o o
Building Il _ |
T [12mm dia RS 4 lpes ey
8 |#0wm dis RES R [ i
|40y Cemeni 25 b iV
10 |Graneel 4 I;_.._ﬂl_r e i
11 |Sand 2 G Sl dy
12 |86 = Te Wi 5 |H-5 Tels
13 |5'-:J-L- 550 fpea s
[Cantsiner Van
14 | 2nes da RSE B [pes =]
15 |1l dia RES FEE inca
16 |dDag Cameni i ) Mgy
" Chh 100 |ps i
17 |Gt E] g2 ik A iy
i8 |55:|¢' 45 - EamF g e
13 |816 G T Wi 2 | s
Combart Room |
F.':_'E'__. 1 2rmim dea RSA L& (3 =]
21 |10 dix BEE 3| Bl e
22 |40y Cemeni 1] il ] Meaiys
23 |5" Chb 580 |pem I
| M Grens T £ itk Sedl il
25 |Sand 35 |oami Al iy
2 |86 G T Wis T ks [l
“MATERAL COBT
Z EQUIPMENT CUANTITY LT COET AROLUNT
1 |CuroH Machine Jdmys [ictasee
ECUPRENT COET
Mo: of i i
5 Manpower LR N0 OF DAYE LIKET (0T AWOUNT
1 Skellad Wik 45, IEwa
o Cormmiin Labone ] ]
LABOR COST
TOTAL NRECT COST
B. INDIRECT COST
100K Cwerhead, Confngenoes. Mmosbeneoaes )
L CONTRACTORS PROFIT
TOTAL BARKLIP
3.§ Vaiue Adced Tax, VAT J0CM + Coniacs's Prof + Diect Cosl) | E [
TOTAL IMRECT COST
C. TOTAL COST
1.|DIRECT COST + IRDIRECT COST [
TOTAL UNIT COST




AGENCY - Depariment of Transpoetatian

I CIVIL AVIATION ALTHORITY OF THE PHILIPPINES
PROJECT  : Rehabdiation of of Buldings at Dareyday Facilty
LOCATION - Darzyday, Laoag Ciy

SUBJECT  : BILL OF QUANTITYIDETAILED ESTIMATE

il. TILE WORKS
QLANTITY 1.0 LOY
A DIRECT COST
1. MATERIALS CUANTITY UNIT COET AMOUNT
Main Building|130 sq.mirs)
| |Blcrodlcm Porcelain Floor Ties 166 |pcs Ipcs
¢ | Mcmodlem Mait Floor end Wal Tiles 10 |pes ipcs
3 [Tile Grout 3 |k ks
i [Tile Adnesive 13 |bens lbags
Building I (36 5g.mrs)
5 [B0cmufillem Poecelain Floor Tiks 10 |pes pes
£ |Glcmofilcm MAatt Flom Tiles i |pcs ipCs
T | ¥cmuiliem Matt Floor end Wal Tiles 10 |pcs b
B [Tile Groo 11|k kis
8 [Tile Adhesive 13 |baos hags
Comfort Room
10 [Glcrofilem Poecelain Floor Tikss z
11 [Herodilem Matt Floor and Wall Tiles 201 |pcs
12 [Tile Growd [
13 [Tile Adhesive T |bags lbags
Container Van
1.3 Mati Floor Tikas 150 |pcs ipcs
Pesbies 5 |bes hags
Tile Adhesive §  |bags lbags
MATERLAL COBT
F EQUIFKENT CUANTITY UNIT COST AMOUNT
1 |Angle Gringer |daye Jidays
EQUIPMENT COST
R LABCR NO. OF DAYS LIMIT COST AMCUNT
i Manpoe
i Shiled Woker days Idays
] Comman Laboeer s idays
LARDR COST
TOTAL DIRECT COST
B. INDIRECT COST
1. JOCMI Ovestrind, Confingescies, Mistalisrecos |
2 [CONTRACTORS PROFIT
TOTAL MARK-LE
3.| Vislue Added Tax, VAT (OCM + Canrachors Proft + Direct Coat) | 5 | |
TOTAL INDIRECT COST
E. TOTAL COST
1.|DIRECT COST + INDRECT COST |
TOTAL UNIT COST
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AGENCY
i

Ciepartment of Teanspaoriaton

CIVIL AVIATION AUTHORITY OF THE PHELIPPINES

FROJECT Rehabiitzdion of of Buikdings at Darayday Faciity
LOCATION  : Darayday, Laoag City
SUBJECT : BLL OF QUANTITY DETAILED ESTIMATE
Iv. ROOQFING WORKS
QLUANTITY 14 Lo
i DIRECT COST
1-l MATERIALS CUANTITY UMIT COST ARICHRT
Main Building
| |2 2ebmirs C-purling {fascia) 4 |pes s
2 | sfimirs Tubuler B o= s
3 |05 thix Ristype Rioaf Shast. pre-painied 80 |inendr iy
4 |16%0.5 thi Guister, pre-painied 4 o= e
§ [16°%0.5 this End Gutter, pre-painded £ |pe= ooz
i |3 G Pipa, S40 2 |p= p=
7 |14 WS Piasa 0.3 |k ‘ehi
8 |4 Anchor Bot 12 |pes s
g |FAC Fl|:lE. Ei'iﬂ-gE' B o= nes
10 |3 PVC Elbaw, Oranga B |o= lpcs
|Buieling 1
1 [l debmiys C-purlinsdfescia) 4 |pes oo
j2 |2kl Jebmirs Tubuler (beam and Truss) T |oes lps
13 |2cie] 2ebmirs C-purling 11 | fpcs
14 |¥ Gl Pips, 540 1 |p= fpes
15 |4 Anchor Bol B 5 locs
16 )05 thie Risvpe Roof Sheat, pre-painfed 40 |inemir fnmir
7 1605 thi Gusiar, pre-painiad £ |pe= lpos
18 {16°80.5 thit End Gutter, pre-painjed -] ] fie:]
19 |F PYC Paps, Orange B o= ipts
20 |¥ PYC Elbow, Orangs B |p= s
|Camtainer Van
21 |2efiei dubimiys C-Purins {fascia) i1 |pes fpcs
22 |2e3xnl 2xbmirs C-Purtns {purlins) 1B |pcs e
23 |2xfic].5x6 mirs Tubuler Bar (Seam & Tnuss) 0 |pes ipes
24 |22\ AxBmirs Angle Bar fruss) ] r:ma ps
25 |05 ik Ristyoe Rioof Sheat. pre-painted 0 |iumtr i
26 1805 thic Gusar, pre-painied i0 locs
27 |16"0.5 thi End Gutter, pre-peinded N |pos ncs
28 |¥ PVC Pipa, Orenge L [ lpis
22 [ PYC Elbow, Orangs B |pes ipcs
|Coenfort Room
30 |efie ] dxfimirs C-Purdins {fascia) 1 |pes oS
21 |2kl debimirs C-Puring {purling) E] & nrs
30 |l dxbimirs Tubuder [fruss) 2 r:rﬂi lnos
33 |0L5 ik Ristype Roof Sheat. pre-painted 8 [inmir iy
34 160 5 thi Gusier, pre-painied 3 [E.;-s o=
35 |Flashing 3 |ps [ics
35 | PVC Paps, Orenge A |pes pes
37 |¥ PVC Elbow. Oranga % = o=
|Pumsp House
38 [ec] Dufimirs C-Purire {fruss| 2 |pe= fiiec)
35 |2l dxbmirs C-Purdins {purling) 2 |pes lpcs
4{ |05 thik Ribtype Roof Sheat, pre-painted B |lnmir
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|Other Materials
41 |Sabent Cemend, 200 oo 3 lean fcan
42 |Saalant, Clear 10 [fube fube
43 |Welding Rod 3 |box i
44 |Cutting Digk 5 |pes lajes
45 |Texcrew 500 |pes s
46 |Epoixy Prmer Gray 3 |gal Agal
47 |QDE Paint, Bleck I igal
48 |Assoried size Paint Brush 8 o ines
MATERIAL COST
i ECUPMENT QUANTITY T COsT ARACILINT
{ |Cut-off maching day iday
¢ |Welding Machine day iday
EQINPMENT COST
s LABOR KO OF OAYS IUNT COBT ARCUNT
c Tl
! Skilled Worker days idays
F Cammon labarer days idays
LABIOR CORT
TOTAL DIRECT COST
B INDRECT COST
1.{OCM| Dvertend, Conrgences, Miscalansous|
2 [CONTRACTORS PROFIT
TOTAL MARKAL®
| Valus Added Tax, VAT {DCM + Contracinr's Profil + Direcd Cost) | 5% |
TOTAL INDIRECT COST
C TOTAL COST
1.!IJIEE1' iCOST # INDIRECT COST
TOTAL UNIT COST
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AGEMCY

Deparimerd o Transpormdon

CRE AMATION AUTHDRITY OF THE PHILIPEIRNES

PROJELT Fiehabiitation of of Buldings af Dereprny Facity
LOCATION Diarayday, Lacag City
SUBIECT BiLL OF CUANTITYIDETAL ED: ESTIMATE
e o o e
| CEILING WORKS
CLANTITY 1.0 LT
A DRECT COST
|.| MATERIALS DLRNTITY LI COST AT
]
1 |3 Sevrmd’ uf Fiber E:crncnlE-uEJ 1 pc3 s
£ |2 25mad ermefmm PYC EI‘I; F'.:-'-c_l i3 C3 pra
2 |Me=inl Fisnrg ol i et} ‘D
i '-"E_!‘_ﬂl'l:ll! 43 s ‘pes
S5 | Cachearared 10 et fpes
[Buliding
E |3 Sevrroed w8 Fibeer Cameni Board 13 it ! Vo
7 12 S5mu2 SicrmxBmes FYC Ceiling Pane| 3l =3 rad
8 | Me=tsl Foming =] s Vo
2 ||Wal Angie 31 pcs ‘pcs
10 | Cachamnel [ i =3 fpcs
Comtaimer Yan
11 {2 36mu2 Hcrmebmm PYC Ceiling Panel PE  |pcs Yprs
1.2 |Metal Fuming 47 pCs ‘prs
1.} |Vial Angis Tt -3 Jpcs
i | Cachesmre Al 3 prs
ri Hoom
T5 |3 Serwmed w8’ Fibee Cemneni Board i 5 fpcs
TE F@-I_uf-".:-nﬁ 18 T I'.Ei
T '.'j_‘g_:#rq: 5 =]
18 | Cacharreal o} e
T
19 [Pty 3 ol |
20 |82 x 3 Bhrad Rreei ] boac o
31 |82 Onkt B i pcs P
22 || St Fager 10 |shis Jishis
22 {Acryic Latex Pamt, Pramers 11} gal 'l
24 |Flxl Laten i ]
MATERLAL CLET
i ECHAPRENT CRLAMTITY LIMIT COST AR T
1_{Flectric Drll [avs |'arps
BHAPNENT COST
oo La=CR WO OF GiAY: LNIT CO5T LA
i Wonooeaa”
i Skifind Worksr daws 5501 100 | ey
2 Ciommon Lahorer davs 800 000 ks
LAEBOR CIXST
TOTAL RECT COST
B IRDIRECT COET
L |00 Ovorhaad, Conbingooes., Mesomilsns is |
2 |CONTRACTORSE PROFIT
TOTAL MARKALIP
3| \abew Asced Tee WAT [OCM + Contracter's Prolit + Dt Cosl) B% |
TOTAL IRDIRECT COST
[l TOTAL COST
L II:I-FEL_-I' COST + INDERECT COET
TOTAL UsaT COST
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AGENCY

- Deparimant af Transportation

CIVIL AVIATION ALUTHORITY OF THE PHILIPPINES

PROJECT - Renabération of of Buldings at Darsyday Faciky
LOCATION Derzyday, Laoag City
SUBJECT BILL OF QUANTITY/DETAILED ESTIMATE
VI, STEEL WORKS
QLANTITY 1.0 LaT
A DIRECT COST
1. MATERIALS JUANTITY LINIT COST AMULUNT
Building Il
1 (23t Sxbmire Tubular 2 |pcs fpcs
& |1t hxBmirs Tulbular 3 |pcs fpcz
3 |Welding Riod 05  fho ]
4 |Cutting Diisk i pes fpcs
Container Van
5 |2udwt Swb mirs (Raifings) 3 pes F:s
MATERIAL COST
i EQUIFKENT CUANTITY LINIT COST AMOLINT
! |Welding Meching dey iy
2 |Cust-off Machine dey fday
EQUIPMENT COST
. o LABOR MO, OF DAYS LIWIT COST AMOUNT
i M anpower
i Bkfled Worker [davs Jigays
LAEQR COST
TOTAL DIRECT COST
B. INDIRECT COST
1.JOCMi Owerhead, Confingencies, Maosilareos|
L [CONTRACTOSS PROFIT
TOTAL MARR-LE
3| Vishis Added Tas, VAT [OCM + Conkactors Profl + Disect Coat) | 5% |
TOTAL INDIRECT COST
. TOTAL COST
'1.[DLREET COST # INDMRECT COST
TOTAL UNIT COST
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AGENCY Deparimant of Transportation

i CIVIL AVIATION AUTHORITY OF THE PHILIPRINES
PROJECT ; Renabilfation of of Buldings at Darsyday Faciky
LOCATION  : Desmyday, Lacag City

SUBJECT - BILL OF QUANTITY/DETAILED ESTIMATE

ViL Flooring Works

QUANTITY 1.0 LoT
A DIREET COST
i MATERIALS CILANTITY UNIT COST AMCILINT
Contalner Van
1 [2xdal Submire Tubular 13  |pcs fcs
¢ |34 Marine Piywood 1 |shis fahis
3 |V5cooflem Vinyl Foor Tiles 120 |pcs fpcs
4 |Flooring Adhssive [far vinyl) £ =] fmal
& |3 Medal Screw 0 |pcs s
BATERIAL COST
2 EQUIPKENT CUANTITY UNIT COST AMOUNT
1 |Cut-off Machine |days idays
EQUIFMENT COST
o, of i -
3 PR AR, WO, OF DAYS LINIT COST AMCIUNT
1| Skillad Woeker |dens idays
LaBDR COST
TOTAL DIRECT COST
B. INDIRECT COST
1. JOCMI Overnesd, Confingercies, Mucslisrsos|
L |CONTRACTORS PROFIT
TOTAL MARK-LF

3.{ shue Added Tas, VAT |OCM + Contacior’s Profit + Divect Coat) | |

TOTAL INDIRECT CO&ET

C. TOTAL COST

1.DIRECT COST » INDIRECT COST |

TOTAL UNIT COST
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AGENCY Depariment of Transportation

PROJECT

CIVIL AVIATION AUTHORITY OF THE PHILIFPINES
: Rehabiliation of of Buldings at Dereyday Faciity

LOCATION - Dirayday, Lavag City
SUBJECT - BILL OF QLANTITY/DETAILED ESTIMATE

VIIL

Walling Works
CQUANTITY 1.0 LOT
A DIRECT COST
i MATERIALS QUANTITY LINIT COST AMOINT
Container Van
T |2ad et Shud 112 [pcs s
2|4 5mmaxd'xf Fiber Cament Board 28 |shis fshis
3 |53 x 34 Blind Rivet bt 1]
4 |50 Deil Bt fcs
MATERIAL COST
A ECQLIPSEENT JUANTITY LINIT COsT AMOIINT
! |Esectric Dril [Iat [at
EUUNPMENT COST
Mo.dl " ; e :
1 Nahn LABOR WL OF DAYZ UMIT COZ AMOUNT
| Skiled Worker {days |idays
LABOR COST
TOTAL DIRECT COST
B. INDIRECT COST
1. [OCMI Overhass, Corfingancies, Mistellaresis)
L|CONTRACTORS PROFIT
TOTAL MARR-LUP
3. Ve Added Tax, VAT |OCM + Conacier's Predl + Dyt Cos) | o |
TOTAL INDIRECT COST
C. TOTAL COST
1.[DIRE-L3T COST « INDIRECT COST
TOTAL UNIT COST
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AGENCY - Department of Transporiaton

i CIVIL AVIATION AUTHORITY OF THE PHILIPPINES
PROJECT - Rehabiilebon of of Buldings &t Darayday Facliy
LOCATION - Darayday, Lacag Cily

SUBJECT : BILL OF QUANTITY/DETALED ESTIMATE

X Electrical Works
QUANTITY 1.0 LOT
A DIRECT COST
1. JERIALS CLAANTITY UKIT COST ANOUNT
1 |Recepiack 16 |pcs lipes
2 |11'Weiis LED) Buih EZY 16 |pes lipcs
3 |1t Gang Switch 5 |ssts f5eis
Fii e Gang Switch f_ |ssls |lzets
5 |3 Gang Swilch 1 === iseis
& |3 Way Swilch - I5ElE
4 EE.':I'nm*'I'I-II-E"-I Wire 1 |box sy
7 |2 Gang CO 15 [s=tm fseds
8 JACU Cutiet 4 5ais i zatg
4 3.5 mm® THHN Wire i o et
e M
10 [5.5 mer THHN Wire T oo Toak
11 |B-Holes 2P Bolt on with CM i pCs Ip=
12 |10-Holes 2F Bolt on with CM 1 |pcs i
13 J15AT 2F Baok on CH 4 |pcs ﬁ
14 |20AT 2P Bok on CB § |pcs lipcs
15 |30AT 2P Boh on CB _ |pcs ipes
16 |TOAT 2F Bok on CB 2 |pcs lp=
17 [1DJAT 27 Bolt on CB 2 |pcs ipos
18 |1TSAT 2P Bolt on CB 2 lpes Ipcs
15 j22mm*® THHH Wire 40 |mirs imirz
20 |30mm* THHN Wire 50 |mirs imirs
| 21 |20mm PVC Conduis 1 CH s
22 |32mma PYC Conduis 16 |pcs =
23 |Solvent Camant. 400 cz I |ean fcan
24 |Elecirical Tape Eig 5 |pecs =]
MATERIAL COST
- ECLHPRENT CLIANTITY UKIT COST ARYOUNT
1 [Minor Toaks [10% of Lebor Cast) [iz It
EANPMENT COST
b LABCH KO, OF DAY'E UKIT COST ARIHINT
k) I power .
1 Electricien deys idays
2 Hefper days Jigays
LABOR COST
TOTAL DIRECT COST
B. INDIRECT COST
1. [DCM] Dwerhead, Cantingences, Miscslaneous)
2. |CONTRACTORS FROFIT
TOTAL MARK-LF
A, | Vlue Added Tax. VAT (OCM + Conlract's Pralt + Direct Cost) | 5% |
TOTAL INDIRECT COST
C. TOTAL COST
1.|DIRECT COST + INDIRECT COST |
TOTAL UNIT COST
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AGENCY Deparimant of Transpanation

I

PROJECT

CIVIL AVIATION ALTHORITY OF THE PHILIPPINES
Rehahifitation of of Buldings af Darayday Facliy

LOCATION Carayday, Lacag Cily
SUBJECT BILL OF CUANTITYDETALED ESTIMATE

X

Painting Works
QUANTITY 1.0 LOT
A DIRECT COST
1.| MATERIALS QUANTITY LIMITCOST ANICILINT
Building 2
1 |Acnic Latex Pamt, Primer 5 |oal iigal
2 |Acrdic Laiex Paint, Sami Gloss 7 lp= pcs
3 |5end Paper 1l |[shis fshis
4 |Paint Rodes 2 |eets scts
Contziner Van
5 |Acnylic Latex Painl (inside wall] 6 |oak izals
§_|ODE Paint, Whis 7 ol I3l
7 |Paint Brush 1 |p= s
MATERIAL COST
i EUUIFKMENT QUANTITY LM COaT AMLILNT
1 |Mincr Toals {10% of Laber Cast) [ict [lot
EQUIFRENT COST
Mo.of [ ) v
3 T LASCR HC. OF DAYS LM COST AMICILNT
1 Siillad 'Worker |gays [iday=
LABDOR COST
TOTAL DIRECT COST
E. MMRECT COST
1, [OCM Crehead, Contngences, scelanesus)
& [CONTRACTORS PROFTT
TOTAL MARK-UP
3. |Vslue Added T, VAT (OCM + Contracier’s Pralt + Direct Cost) 5% |
TOTAL INDIRECT COBT
E. TOTAL COST
1.|EHE|EEF COST + INDIEECT COST
TOTAL UNIT COST
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AGENCY Depariment of Transpariation

[ CIVIL AWATION ALTHORITY OF THE PHILIPPIMES
PROJECT - Rahabiitation of of Buidings &t Darayday Facility
LOCATION Carayday, Laoag Cily

SUBJECT BILL OF QUANTITY/DETALED ESTIMATE

{8 Plumbing Works
QUANTITY 1.0 10T
A DIRECT COST
1. MATERIALS QUANTITY LR4IT COST AMIOLNT
i |34 PPR Ph2l -3 |E-:-5. ipcs
2 |34 TEE PPR Plain 7 Jp= ipe=
J |34 1 112 Coupling Reducer, PPR 10 |pc= ]
4 |1 PPR PH2D 2 iocs
§ |Kitchen Sink 1 2ei I5ed
§ |Levatory [countar fop| 1 5e1 /564
7 |Lewatory with stend ] |sefs 38k
& |Waler Closat (dusld flush) ER H'5et
iﬂ_r Elbow w' Female Thresd T |pe= fpcs
1 | Dzl Angle Yalve, Steinkess Sieel 1 |ps ]
11 |Single Angle Vakea, Stinkess Staal 4 = =]
12 |34 Plain Elbow 4 |pe= ]
13 |Bidet {Hand Sprey) 1 s Ipcs
14 |Faucsd T |p= ]
15 |Teflon 4 pcs Ipes
7§ 4" PVE Pipa, Orange T__lpe= ipcs
17 |2* PVC Pipa, Oranga 4  Jp= Vs
18 4" P-trap I |pe= o]
10 |2" P-irap 5 s
20 14" Elbow, Orange T = o]
21 4" Wya, Orange 4 pes Ipes
22 |2" Wy, Oranga | fpcs
23 |2° Elbow, Orange 8 pe= o
24 |B2 Gal Pressura Tank 1 Lni funif
25 |1.5 Ha, Electic Waler Pump 1 i il
MATERIAL COST
2 EQLAPMENT QUANTITY LT COST AMOLNT
T |Miror Tooks {10% of Labor Cast) flot {fat
EQUIFEENT COST
w8 LABDE NO. OF DAYS LT COST AMOLNT
1 AR pGWET
1] Shilled Worker |days lidays
LABOR COST
TOTAL DIRECT CO8T
B. MDIRECT COST
1.]OCM Cwemead, Contingencies, Miscalanaous)
& |CONTRACTORS PROFIT
TOTAL MARK-LIP
3. [Vialue Added Tao, VAT (OCM + Contracier's Prabt + Dinécd Coalf 5% |
TOTAL INDIRECT COST
C. TOTAL GOGT
1.[RECT COST + INDIRECT COST |
TOTAL UNIT COST
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AGENCY
/

Depanmant of Transportation

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

FROJECT Renateliafion of of Buldings at Dareyday Facilty
LOCATION Dareyday, Lanag City
SUBJECT ; BILL OF QUANTITY/DETAILED ESTIMATE
Al Construction of Septic Tank
CQUANTITY 1.0 LOT
A DIRECT COST
1 MATERIALS CUANTITY UNIT CIOST AMUOUNT
! |5*Chb 240 |pes fpes
2 |10mm x &m REh I fpocs
1 |Cemant 1 |bags tbags
§ |Gravel 2 |oumtr foumir
5 [Sand 1 foumir fu mir
BATERLAL COST
Mo d
LARCR NO. OF DAYS LIWIT CO5T AMOUNT
2 Manprwes _
I Ekiled Worker e fdays
Z Coemman Laborer devs idays
LABOR COST
TOTAL DIRECT COST
B. INDIRECT COST
1.POCHI Onverhead Corfingencie Misceilanse |
2 JCONTRACTORS PROFTT
TOTAL MARK-AP
3] Ve Added Tax, VAT | OCM + Cankaciors Profl + Dissed Coat) | % |
TOTAL INDIRECT COST
c. TOTAL COST
1.F}IIRE{-“T COST # INDWRECT COST
TOTAL UNIT COST
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AGENCY
)

: Deparimani of Transportafion

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

FROJECT - Renatslitation of of Buldings af Dereyday Facifty
LOCATION - Dameyday, Laoag City
SUBJECT - BILL OF QUANTITY/DETAILED ESTIMATE
X, INSTALLATION OF DOOR AND WINDOWS
QUARTITY 10 LaT
A DIRECT COST
1 [ MATERIALS UANTITY UKIT COST AMOIUNT
Building Il
Cn Mimor Glass Awn Window, white
| g-way Mimoe Glass Awning typs Win 85 |sqmir b
Frame
& |Panel Dopar 0.502.1 mirs width 2 |l feet
3 (Panel Doar 08021 mirs width 2 sl f5ed
4 [PV Doar B0 mirs width L f5ed
Container Van
: -E}I'm-n'ay Mimor Glass Awning type Window, while 87 |aqmi fsqmi
rTame
£ [Paned Doar 0.90:2. 1 mirs widih N fget
Comiort Room
7 -E‘m—wa}' Mimor Glass Awning typs Window, whils I - -
Frame
g [PVC Door B0 mirs width A i5ed
BATERIAL COST
g LARCER NO. OF DAYS UNIT COST AMCINT
2 Man g
| Skiled Worker [y Jidays
LAROE COST
TOTAL DIRECT COST
B. INDIRECT COST
1. POCM] Overhead, Confingencies, Miscsllarecs|
2 [CONTRACTORS PROFIT
TOTAL MARK-ALW
3.| Vislue Added Tas, VAT [OCM » Conbacors Prfl + Dredt Cosl) | %
TOTAL INDIREET COST
C. TOTAL COST
1.[DIRECT COST + INDRECT COST
TOTAL UNIT COST
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AGENCY
[

Depariment of Transpaortation

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

PROJECT RehabiRation of Buildings &t Darayday Faclity

LOCATION  : Desyday Lapag City
SUBJECT - BILL OF QUANTITY/DETAILED ESTIMATE

v,

OCCUPATIONAL HEATH AND SAFETY PROGRAM

QUANTITY 10107

1 DIRECT COST

1. EQUIPMENT QUANTITY UNIT COST AMOUNT
| |Reflactorized Vast, Safety Shoes, Hand Hat EElE fzatfs
EQUIPMENT COST

TOTAL DIRECT COST
B. INDIRECT COST
1.| Vaiue Addsd Tan, VAT [OCM + Contracier’s Praft « Direct Cost) | 5%

TOTAL INDHRECT COST
L. TOTAL COST
1.|DIRECT COST  INDRECT COST

TOTAL UNIT COST
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or _controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]
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10.

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in

compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,

or any form of consideration, pecuniary or otherwise, to any person or official, personnel

or representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal _liability _for Swindling (Estafa) or the commission of fraud with

unfaithfulness or abuse of confidence through misappropriating or _converting any

payment received by a person or _entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government of

the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the

Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of _ , 20 at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant
[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered below
is: [insert information];

The discounts offered and the methodology for their application are: [insert
information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included
in your natification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any

! currently based on GPPB Resolution No. 09-2020
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Name:

Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring
Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.
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Section I1X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents
I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[ ] (@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or

[ ] (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative
Development Authority (CDA) for cooperatives or its equivalent document;
and

|:| (c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the equivalent
document for Exclusive Economic Zones or Areas;
and

[] (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

[] () Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

[ ] (@) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules; and

[ ] (h) Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

[ ] (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(1)  Project Requirements, which shall include the following:
] a.  Organizational chart for the contract to be bid,;

[] b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data;

|:| c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

[ ] (k) Original duly signed Omnibus Sworn Statement (OSS);
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and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of Attorney
of all members of the joint venture giving full power and authority to its officer
to sign the OSS and do acts to represent the Bidder.

Financial Documents

1M

] (m)

1™

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the
date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
[[] (0) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

(] ()
[] (@

] O

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Republic of the Philippines




