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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC –Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be,  as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project –Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.  

GOCC –Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 
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PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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INVITATION FOR NEGOTIATED PROCUREMENT 

Two Failed Competitive Public Biddings 

 

REPAIR/REHAB OF ANS OFFICE AT MASBATE AIRPORT 

 
1. In view of two (2) failed public biddings, the Civil Aviation Authority of the 

Philippines through its Bids and Awards Committee (BAC) intends to enter into 

Negotiated Procurement to a qualified bidder for the project REPAIR/REHAB OF 

ANS OFFICE AT MASBATE AIRPORT / CAAP BICOL INTERNATIONAL 

AIRPORT BAC CONTRACT NO. 2022-016 in  accordance with Sect ion 53.1 

of  the 2016 Revised Implement ing Rules  and Regulat ions ( IRR) of  

Republ ic Act  (R .A. )  No.  9184,  otherwise known as  the “Government  

Procurement  Reform Act .” .   The Approved Budget for the Contract (ABC) is 

One  Million Four Hundred Ninety Eight Thousand Seven Hundred Ninety Seven 

Pesos & 58/100 (Php 1,498,797.58).  Any offer received in excess of the ABC shall be 

automatically rejected at the bid opening. 

 

2. The Civil Aviation Authority of the Philippines, Area Center V, Bicol International 

Airport now invites offers for the REPAIR/REHAB OF ANS OFFICE AT 

MASBATE AIRPORT-NEGOTIATED PROCUREMENT / CAAP BICOL 

INTERNATIONAL AIRPORT BAC CONTRACT NO. 2022-016.   Completion of 

the Works is required within Seventy One (71) Calendar Days. Bidders should have 

completed a contract similar to the Project.   For this purpose, similar contract refers to 

building construction and other vertical works. The description of an eligible bidder is 

contained in the Negotiation Documents, particularly, in Section II. Instruction to 

Bidders. 

 

3. A Pre-Negotiation Conference will be conducted on 15 September 2022 @ 2:00 PM 

onwards at the BAC Office, G/F Admin Building, Bicol International Airport, 

Daraga, Albay. 

 

4. Bidding will be conducted through negotiation using a non-discretionary “pass/fail” 

criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of 

Republic Act (RA) No. 9184. 

 

5. Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or 

organizations with at least sixty percent (60%) interest or outstanding capital stock 

belonging to citizens of the Philippines, and to citizens or organizations of a country the 

laws or regulations of which grant similar rights or privileges to Filipino citizens, 

pursuant to RA No. 5183.  

 

Republic of the Philippines 

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES 
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6. Prospective Bidders may obtain further information from Civil Aviation Authority of 

the Philippines, Area Center V, at its physical address at the BAC Office, G/F 

Admin Building, Bicol International Airport, Daraga, Albay, and inspect the 

Negotiation Documents  from 8:00AM to 5:00PM, Monday to Friday. 

 

It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) provided that bidders shall pay the applicable 

fee for the Bidding Documents not later than the submission of their bids. 

 

7. A complete  set  of  Bidding  Documents  may  be  acquired by interested Bidders on 08 

September 2022 to 27 September 2022  from the given physical address below, and 

upon payment of the applicable fee for the Bidding Documents, pursuant to the latest 

Guidelines issued by the  GPPB,  in the amount of Five Thousand Six Hundred Pesos 

(Php 5,600.00), including 12% VAT. The Procuring Entity shall allow the bidder to 

present its proof of payment for the fees in person or through his authorized 

representative. 

 

8. Prospective Bidders should possess the following: 

 

Technical Personnel 

 

 

 1- Mechanical Engineer 

 1- Master Electrician 

 1- Master Plumber 

 1- Safety Officer 

 1- Construction Foreman 

 

Equipment  One Bagger Cement Mixer 

 Concrete Vibrator 

 Welding Machine 

 Bar Cutter 

 Chain Block 

 Minor tools and equipment 

 

PCAB License Small B – License Category C & D 

 

 

9. Bid opening shall be on 27 September 2022 at 2:00 p.m. onwards at the physical 

address of the Civil Aviation Authority of the Philippines, Area Center V at the  
BAC Office, G/F Admin Building, Bicol International Airport, Daraga, Albay.  

Bids will be opened in the presence of the bidders’ representatives who choose to attend 

the activity. 
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10. The Civil Aviation Authority of the Philippines, Area Center V, Bicol International 

Airport shall resolve cases involving a tie, after post-qualification, among bidders 

determined and declared as the Lowest Calculated Responsive Bidder (LCRB), by 

drawing lots. 

 

11. Bids must be duly received by the BAC Secretariat at the physical address indicated 

below, not later than 2:00 p.m. of 27 September 2022.  Online submission is not 

allowed and late submission shall not be accepted. 

 

All Bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.1.  

 

12. The Civil Aviation Authority Of The Philippines, Area Center V, Bicol 

International Airport reserves the right to reject any and all bids, declare a failure of 

bidding, or not award the contract at any time prior to contract award in accordance 

with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby 

incurring any liability to the affected bidder or bidders. 

 

For further information, please refer to: 

 

 

THE BAC SECRETARIAT 
BAC Office, G/F Admin Building 

Civil Aviation Authority of the Philippines 

Area Center V, Bicol International Airport 

Daraga, Albay 

Telephone Nos. 0906-410-2901 

Email Ad.: legazpiairport.bac@gmail.com 

 

 

 

 

                     _______________________     

             EPIFANIO O. PRINIA, JR. 

                             Chairperson 

 

 

 

 

 

 

 

mailto:legazpiairport.bac@gmail.com
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Section II. Instructions to Bidders 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

12 

 

 

 

1. Scope of Bid 
 

The Procuring Entity, CIVIL AVIATION AUTHORITY OF THE PHILIPPINES 

(CAAP), AREA CENTER V, BICOL INTERNATIONAL AIRPORT, invites Bids 

for the REPAIR/REHAB OF ANS OFFICE AT MASBATE AIRPORT-

NEGOTIATED PROCUREMENT with Project Identification Number CAAP BICOL 

INTERNATIONAL AIRPORT BAC CONTRACT NO. 2022-016. 
 

The Procurement Project (referred to herein as REPAIR/REHAB OF ANS OFFICE 

AT MASBATE AIRPORT – NEGOTIATED PROCUREMENT is for the repair and 

rehabilitation, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for CY 2022 in the 

amount of One Million Four Hundred Ninety Eight Thousand Seven 

Hundred Ninety Seven Pesos & 58/100 (Php 1,498,797.58). 
 

2.2. The source of funding is: GOCC and GFIs, the Corporate Operating Budget. 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 
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or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section  23.4.2 of 

the 2016 IRR of RA No. 9184.   

 

6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: Subcontracting is not allowed. 

 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address as indicated in paragraph 6 of the IB. 

 

 

 

9. Clarification and Amendment of Bidding Documents 
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Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components 
 

10.1. The  first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the contract for 

this Project. Any additional type of Contractor license or permit shall be 

indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The  second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 
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11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: Philippine Pesos. 

 

 

15. Bid Security 
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120 CALENDAR DAYS FROM 

THE DATE OF OPENING OF BIDS. Any bid not accompanied by an 

acceptable bid security shall be rejected by the Procuring Entity as non-

responsive. 

 

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   
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If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 

opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids 
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 16 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for  

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 
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Electronic Filing and Payment System (EFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

 

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB 

Clause 

 

5.2 Submission of  two (2) separate Statements: 

 

1. Statement  of all Ongoing Government and Private Contracts within three 

(3) years from the submission of bids, including contracts awarded but not yet 

started, if any, whether similar or not similar in nature and complexity to the 

contract to be bid. 

 

2. Statement of the bidder’s Single Largest Completed Contract(SLCC) 
similar to the contract to be bid and shall be supported by the Notice of Award 

and/or Notice To Proceed, Projects Owner’s Certificate of Final Acceptance 

issued by the Owner other than the Contractor or the Constructor Performance 

Evaluation System (CPES) Final Rating, which must be at least satisfactory.  

In case of contracts with the private sector, an equivalent document shall be 

submitted. 

 

The Bidder must have completed, within the last five (5) years, a single contract 

that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC 

adjusted to current prices using the National Statistics Office consumer price 

index. 

 

For this purpose, contracts similar to the Project refer to contracts which have the 

same major categories of work, which shall be: building construction and other 

vertical works 

 

7.1 Subcontracting is not allowed. 

8 The Civil Aviation Authority of the Philippines Area Center V will hold a Pre-bid 

conference for this Project on 15 September 2022 at 2:00PM onwards at its 

physical address at the BAC Office, G/F Admin Building, Bicol International 

Airport, Daraga, Albay. 

9 

 

The Procuring Entity’s address is: 

 

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES 

AREA CENTER V 

BICOL INTERNATIONAL AIRPORT 

DARAGA, ALBAY 

 

EPIFANIO O. PRINIA, JR. 

BAC CHAIRPERSON 

BAC OFFICE, G/F ADMIN BUILDING 

           Thru the BAC Secretariat 

 Tel: 0906-410-2901    

 legazpiairport.bac@gmail.com  

mailto:legazpiairport.bac@gmail.com
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Prospective bidders may request for clarification on and/or interpretation of any 

part of the Bidding Documents.  Such requests must be in writing and received by 

the Procuring Entity, either at its given address or through electronic mail indicated 

in the IB, at least ten (10) calendar days before the deadline set for the submission 

and receipt of Bids.   

 

For purposes of clarifying or modifying any provision of the Bidding 

Documents, Supplemental/Bid Bulletins may be issued upon the Procuring 

Entity’s initiative at least seven (7) calendar days before the deadline for the 

submission and receipt of bids.  Any modification to the Bidding Documents 

shall be identified as an amendment. 

 

Non-inclusion of copy of Supplemental/Bid Bulletin in the Bid Submission 

shall not be a ground for disqualification, however, it shall be the 

responsibility of all those who have properly secured the Bidding Documents 

to inquire and secure Supplemental/Bid Bulletin that may be issued by the 

BAC. 

 

 

10 Per CAAP Memorandum dated 17 September 2018, re:  Disqualification Of 

Prospective Bidders With Pending Cases Against the Government In The 

Procurement Activities of the CAAP, all prospective bidders shall be required to 

submit the following: 

1.  A certification, under oath attesting that they have no pending case(s) against 

the Government, in addition to the eligibility requirements for bidders as 

prescribed under the 2016 Revised Implementing Rules and Regulations (R-IRR) 

of RA No. 9184.; and 

 

2.  Valid Legal Clearance issued by the CAAP Enforcement and Legal Service 

with respect to the non-pendency of any cases of prospective bidders against this 

Authority. 

 

A prospective bidder’s failure to comply with the submission of said requirements 

together with their bid and/or submission of a false certification shall constitute a 

ground for automatic disqualification. 

 

10.1  

 

The following proofs for the on-going government contracts and private contracts, 

including contracts  that have been awarded but not yet started, must be submitted: 
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 1. Notice of Award and Notice to Proceed; and 

 2. Contract Agreement 

 

10.4 

 

The key personnel must meet the required minimum years of experience set below: 

 

 Key Personnel                   General Experience        Relevant Experience 

 

1. Mechanical Engineer             1 year                                   1 year 

2. Master Electrician                 1 year                                   1 year 

3. Master Plumber                     1 year                                   1 year      

4. Safety Officer                        1 year                                   1 year 

5. Construction Foreman           3 years                                 3 years 

 

Required valid licenses and/or certificates of key personnel should be 

submitted together with the List of Contractor’s Personnel/Qualification of 

Key Personnel. 

 
Bids not complying with the above instructions shall be automatically disqualified. 

 

10.5 The minimum major equipment requirements are the following: 

      1.  One Bagger Cement Mixer; 

      2.  Concrete Vibrator;  

      3.  Welding Machine;  

      4.  Bar Cutter; and 

      5.  Chain Block. 

       

A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of the 

project. 

 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than [2% of ABC], if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

b. The amount of not less than [5% of ABC] if bid security is in Surety Bond. 
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Name of Project 

 

Name of Bidder & Address  

Addressed to BAC-Chairperson 

Lot No./Contract No. ______________ 

Lot Description:__________________________ 

Original, Copy 1, Copy 2 & Copy 3 

 “Eligibility-Technical & Financial” 

 

“DO NOT OPEN BEFORE” 

Date & time of opening of bids 
 

16 
Each bidder shall submit one (1) original and three (3) copies of the first and 

second components of their bids. 

All envelopes shall: 

 Contain the name of the contract to be bid in capital letters,  

and Lot Number and Description if applicable 

 Bear the name and address of the bidder in capital letters 

 Be addressed to the Procuring Entity’s BAC Chairperson 

 Bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids 

 Must be sealed and signed by the bidder or authorized representative. 

 Pls. refer to Section 25 of The 2016 Revised IRR of RA 9184- Submission 

and Receipt Of Bids. 
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ent 
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AL 

Compon
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COPY 
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FINANCI

AL 
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ORIGINAL 

BID 
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l 
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AL 
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ent 

MAIN ENVELOPE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Please refer to the above guide in the preparation/marking of Bid Envelopes.  

 

1.1. OTHER INSTRUCTIONS 

฀ Bidders shall enclose their original eligibility and technical 

documents described in ITB Clause 12 in one sealed envelope 

marked “ORIGINAL – TECHNICAL COMPONENT”, and the 

original of their financial component in another sealed envelope 

marked “ ORIGINAL – FINANCIAL COMPONENT”, sealing them 

all in an outer envelope marked “ ORIGINAL BID” 
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฀ Each copy of the first and second envelopes shall be similarly sealed 

duly marking the inner envelopes as “COPY NO.____ - 

TECHNICAL COMPONENT” and “COPY NO._____ - 

FINANCIAL COMPONENT” and the outer envelope as “COPY NO. 

_____”, respectively. These envelopes containing the original and the 

copies shall then be enclosed in one single envelope. 

฀ The original and the number of copies of the Bid (3 copies:  Copy 1, 

Copy 2, and Copy 3) shall be typed or written in indelible ink and 

shall be signed by the bidder or its duly authorized representative/s. 

฀ Each document must be consecutively paged. (e.g. 2 of 100, 3 of 

100).  Pagination should be sequential based on the entire span of the 

whole documents inside the envelope. 

฀ The documents must be bounded. 

 

17  The address for submission of bids is: 

EPIFANIO O. PRINIA, JR. 

BAC CHAIRPERSON 

BAC OFFICE, G/F ADMIN BUILDING 

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES 

AREA CENTER V 

BICOL INTERNATIONAL AIRPORT 

DARAGA, ALBAY 

 

 

 The deadline for submission of bids is NOT LATER THAN 2:00PM ON  

 27 SEPTEMBER 2022. 

 

 

             NOTE:  ONLINE SUBMISSION IS NOT ALLOWED. 
 

 

 

18 The place of bid opening is at the physical address: 

 

BAC OFFICE 

G/F ADMIN BUILDING 

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES 

AREA CENTER V 

BICOL INTERNATIONAL AIRPORT 

DARAGA, ALBAY 

 

 

The date and time of bid opening is on 27 SEPTEMBER 2022 AT 2:00PM 

ONWARDS. 
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20 As part of post-qualification, the Bidder considered to have the Lowest 

Calculated Bid (LCB) shall submit the latest income and business tax returns 

(Tax return filed and paid through the Electronic Filing and Payment 

System (EFPS). 

 

NOTE:  

In accordance with Executive Order (E.O.) No. 398, Revenue Regulation (R.R.) 

No. 03-2005 and Revenue Memorandum Circular (RMC) 16 – 2005, the above-

mentioned tax returns shall refer to the following: 

 

1. Latest Income Tax Return (ITR) shall be the ITR for the preceding year, 

whether calendar or fiscal; and 

 

2. Latest Business Tax Returns shall refer to the Value Added Tax (VAT) or 

Percentage Tax filed and paid covering the previous six (6) months before 

the date of Submission, Receipt, Opening & Preliminary Examination of 

Bids. 
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Contract documents relevant to the Project required during the signing of 

the contract of the LCRB bidder as follows: 

 

- Construction/Work schedule 

- S-curve 

- PERT/CPM 

- Manpower schedule 

- Equipment Utilization Schedule 

- Construction/Work methods 

- Contractor’s All Risk Insurance 
1
 

- Construction Safety & Health Programs (CSHP) approved by the 

Department of Labor & Employment (DOLE)– REPAIR/REHAB OF ANS 

OFFICE AT MASBATE AIRPORT-NEGOTIATED PROCUREMENT
2
 

- Performance Security 

 

 

 
Notes:   

 

1. Upon receipt of the Notice of Award (NOA), the winning bidder should immediately apply 

for the Contractor’s All Risk Insurance coverage since it must be submitted within the 

prescribed period indicated in the NOA or prior to issuance of Notice To Proceed (NTP). 
 

2. Copy of the CSHP received by the DOLE may be initially submitted together with the 

NOA, however, the DOLE approved CSHP must be immediately submitted upon approval. 
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The PERFORMANCE SECURITY shall be in the form of a Performance 

Securing Declaration or any of the following forms and amounts: 

 

1. The amount of Php[10% of total contract price], if in the form of cash, 

cashier’s/manager’s check issued by Universal or Commercial bank; or 

 

2. The amount of Php[10% of total contract price], if in the form of bank 

draft/guarantee or irrevocable letter of credit issued by Universal or 

Commercial Bank Provided, however, that it shall be confirmed or 

authenticated by a Universal or Commercial Bank, if issued by a foreign 

bank; or 

 

3. Surety Bond callable upon demand issued by a surety or insurance 

company duly certified by the Insurance Commission as authorized to 

issue such security in the amount of Php(30% of total contract price). 
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Section IV. General Conditions of Contract 
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2. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as  the secondary source for 

the terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

 

3. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

4. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

5. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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6. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

 

7. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

8. Warranty 
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

9. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

10. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 
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11. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

12. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

13. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

14. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

15. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 
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16. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor  will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 The Intended Completion Date is Seventy one (71) calendar days.  

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

 

4.1 The Site is located at Masbate Airport and is defined in the Masbate 

Airport Lay-out Plan. 

7.2 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

 

 

10 No dayworks are applicable to the contract. 

 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within seven (7) days of delivery of the Notice 

of Award. 

 

 

13 In compliance to the instructions from the Transportation Secretary and 

per memorandum dated July 23, 2018 from the CAAP Director General, 

no advance payments or mobilization fees, shall, as a rule, be extended 

or paid with respect to any projects of the Department in order to ensure 

that projects are awarded to qualified bidders, to eliminate corruption, 

and to guarantee timely completion. 

 

15.1 The date by which “as built” drawings are required is upon completion 

of the project. 
 

 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 2% of 

the Contract Price. 
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Section VI. Specifications 
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SCOPE OF WORK AND TECHNICAL SPECIFICATION 

 

1.0 GENERAL 

 

The works to be accomplished by the successful bidder shall consist of 

furnishing, supervision, labor, materials, supply, tools and equipment to complete the 

scope of work for the “REPAIR/REHAB OF ANS OFFICE AT MASBATE 

AIRPORT – NEGOTIATED PROCUREMENT” at CAAP Masbate Airport project. 

 

2.0 LOCATION OF PROJECT 

 

The “REPAIR/REHAB OF ANS OFFICE AT MASBATE AIRPORT- 

NEGOTIATED P[ROCUREMENT” to be bid is located at CAAP Masbate Airport, 

Masbate City. 

 

3.0 GENERAL CONDITIONS OF PLANS AND SPECIFICATIONS  

 

The execution of this Specification, Plans and other related Contract 

Documents shall be subject to the rules and regulations as provided in the General 

Conditions of the Contract. The Plans and specifications shall be interpreted by the 

Head of Procuring Entity and or his/her representative. No excuses shall be 

entertained for misinterpretation of the Plans and specifications after the award of 

contract.  All works as deemed required by the Procuring Entity shall be carried out 

properly by the Contractor.  

 

1. The Contractor shall consult the Head of Procuring Entity or his/her 

representative on portion of the work not mentioned in the Specification and not 

illustrated on the Plans. Contractor shall base all their works on detailed plans 

approved by the Head of Procuring Entity, otherwise Contractor shall be responsible 

for the in-acceptance of the work done, which did not commensurate to the approved 

plans.  In such case, the Contractor shall make good the work at his own expense.  
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2. No alteration or addition shall be allowed without the consent and proper 

documentation approved by the Head of Procuring Entity, even such change is 

ordered by the designated project in charge, the Contractor shall bring the case to the 

Procuring Entity. Request for changes, alteration and deviation of work on the 

approved program of work, lay-outs plan, design and scope of work shall not be done 

without the approval of the Head of Procuring Entity.   

 

TWO (2) SETS of clean Plans and specification shall always be kept at the 

jobsite to be available to the Head of Procuring Entity or his/her representative upon 

his request during the construction. 

 

 

4.0 GENERAL REQUIREMENTS 

  

1.0  Processing and Securing of Permits and Insurance  

 

The contractor shall be responsible for securing all necessary permits related 

to the project, including payment of assessed fees as may be required. 

 

 

5.0 SCOPE OF WORK 

 

The details of work are at best enumerated below, but be noted that the 

Contract includes all works and services although not specifically mentioned herein, 

but are needed to fully complete the Project. 

 

The project covers the supply of labor, materials, mobilization/demobilization, 

tools/equipment’s, and construction and related permits necessary for the project  

“REPAIR/REHAB OF ANS OFFICE AT MASBATE AIRPORT-NEGOTIATED 

PROCUREMENT” with the following scope of works which shall be done in 

accordance with the approved plans, specifications and provision of contract to wit; 
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Execution of this Section shall be coordinated and harmonized to each 

corresponding elaborated section of these same specifications.  

 

In case discrepancies exist between this Section and its corresponding 

elaborated sections, notify the Head of Procuring Entity immediately for clarification; 

their decision shall be final.  

 

The Contractor shall bear the responsibility of checking all the numbers and 

units as indicated in the Bill of Quantities.  It is understood that the Contractor shall 

supply and install the required units in accordance with the Plans and the 

Specifications. Any excess in the bill of quantities shall be the property of the 

Procuring Entity. 

 

During project implementation, the winning bidder/contractor may propose 

substitution of materials or equipment or makes other than those specified in the 

Contract documents shall be subject to the approval of the Head of Procuring Entity 

for the following reasons only:  

 

1. That the materials or equipment proposed for substitution is equal or superior 

to the materials or equipment specified in construction efficiency and utility 

provided that any and all costs relative thereof shall be shouldered by the 

Contractor.  

 

2. Or that the materials or equipment specified cannot be delivered to the job site 

on time to complete the work of the other Contractors due to conditions 

beyond the control of the Contractor.  

 

3. In case of a price difference, the Procuring Entity (CAAP) shall receive all 

benefits of the difference in cost involved in any substitution and the Contract 

shall be altered by Change Order to credit the Procuring Entity (CAAP) with 

any savings so obtained. 

 

To receive consideration, request(s) for substitution shall be accompanied by 

documentary proof of equality or difference in price and delivery, if any, in the form 

of certified quotations and guaranteed date of delivery from suppliers of either the 

proposed substituted materials or equipment. 

 

The Contractor shall conduct thorough inspection of the existing job site 

conditions.  
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The scope of work shall include all additions necessary in order to implement 

the whole set of approved Plans, Working Drawings and Specifications.  

 

The Contractor shall secure and do all the legwork necessary for all pertinent 

permits needed for the Procuring Entity.  

 

The Contractor shall construct all works in accordance with the Plans and 

Specifications. All items shown on the Plans but not mentioned in the Specifications 

shall be included. Discrepancies shall be verified with the Head of Procuring Entity.   

 

The Contractor shall have licensed professionals required in the execution of 

the project which they have submitted in their bid.  Shop drawings of actual reference 

marks shall be verified and approved by the Head of Procuring Entity prior to any 

permanent construction.  Contactor shall refer to the General Nature and Scope of 

Work and other Bid Documents for more extensive description of the work.  

 

The Contractor shall submit details and shop drawings, templates, and 

schedules required for the coordination of the work of the various trades.  Drawings 

should include information on all working dimensions, arrangement and sectional 

views, connections and materials.  

 

Final Cleaning as Pre-requisite to Final Acceptance: Final cleaning of the 

work shall be employed by the General Contractor prior to the Head of Procuring 

Entity or his/her representative final inspection for certification of final acceptance.  

 

The Contractor shall be responsible for the safety and safe working practices 

of its respective employees and agents.   

 

The Head of Procuring Entity may at any time without invalidating the 

Contract make changes by altering, adding to or deducting from the work as covered 

by the drawings, specifications, and general scope in written instructions.  

 

Construction, furnishing, labor, materials, tools and equipment not in 

accordance with the specification approve by the Head of Procuring Entity, may be 

undone or replaced as the case may be and expenses relative to these shall be 

done/shouldered by the contractor. 
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6.0      MOBILIZATION/DEMOBILIZATION 

 

This work includes mobilization and demobilization of the contractor’s 

personnel and equipment necessary for performing the work required under the 

contract. 

Mobilization shall include all activities and associated costs for transportation 

of contractor’s personnel, equipment, and operating supplies to the site; establishment 

of offices, temporary facilities, buildings, and other necessary general facilities for the 

contractor’s operations at the site. 

Demobilization shall include the disassembly, hauling, removal of 

debris/rubbish, and site cleanup of offices, buildings, and other facilities assembled on 

the site.  

Mobilization shall consist of obtaining all required insurance, bonds and 

permits; preparatory work and operations necessary for the movement of personnel, 

equipment, supplies, and incidentals to the project site; preparation of 

construction schedule; furnishing and erecting field offices, laboratory, batch plants 

and progressive Program of Work. 

 

Dis-assembled materials useful to the agency shall be entrusted to the Supply 

Unit of CAAP. Materials considered as waste material shall be supported by a waste 

disposal report. 

 

 

 

7.0      CIVIL/STRUCTURAL WORKS 

 

           7.1  Site Works 

 

a. Clearing 

Protection and/or removal of existing structures shall have the approval of 

the Procuring Entity.  The Procuring Entity must be consulted prior to any 

demolition. Rubbish shall be legally and properly disposed of.   

Before any construction starts the roadway must be cleared of debris. 

Unless there are specific reasons, agreed to by the Engineer in writing, all 

materials including trees, grass, crops and structures, which fall within the road 

alignment must be removed.  

 Also all major stumps and roots need to be removed (grubbed out) and the 

holes left must be filled with compacted suitable fill material.   
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The Building site shall be leveled according to plans and cleared of 

rubbish, roots and other perishable and objectionable matters to a suitable 

subgrade. 

 

 

b. Excavation 

 

All excavation shall be undertaken in a safe manner to minimize danger to 

road users and personnel. Excavated materials need assessing as suitable or 

unsuitable. Suitable materials should be used when possible in the works. The 

excavated materials can be temporarily stockpiled, but must cause no damage to 

roads, services or property and not prevent water draining from the road or from 

the surrounding land.  

 

Any excess suitable material, which is not required for the construction of 

the Works or any material classified as unsuitable is the property of the agency. 

The Contractor should stockpile these materials separately, as directed, or place 

the material in an approved location on site. To be suitable as fill material the soil 

must not contain any vegetable matter. To be suitable as road pavement the 

requirements for sub base or base materials must be met. Materials excavated 

from existing road pavements may meet the necessary requirements directly, or 

after breaking and mixing with other materials. 

 

 

c. Backfill  

 

After concrete for foundations is hard enough to withstand pressure 

resulting from fills, the materials removed from excavations shall be used for 

backfill around them. 

 

Backfill and fills shall be placed in layers not exceeding 150mm thickness, 

and each layer shall be thoroughly compacted by wetting, tamping and rolling. 

 

 

d. Sub Grade Base 

 

The subgrade is the layer of embankment immediately below the 

pavement. This may be undisturbed local material or may be soil excavated 

elsewhere and placed as fill. In either case it has to be prepared to give added 

strength.   
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 All subgrade material must be free of vegetable matter. The material also 

needs to be of a type and moisture content that it can be compacted to form a 

stable layer. If the material in the subgrade level is found to be unsuitable, this 

must be excavated and replaced with suitable material, which should then be 

compacted.   

 

 The subgrade must be compacted uniformly by use of adequate and 

appropriate compaction equipment. The material should be at moisture content 

close to optimum throughout the layer so that it can be compacted to produce a 

dense compacted layer. Generally the compaction should begin at the outer edges 

of the embankment and by rolling in a longitudinal direction gradually progress 

towards the center so that each section receives equal compaction.  

 

 Three compaction tests are required for each 1,000 square meters of 

subgrade. If the test results show that the density is less than that required, further 

compaction will be necessary. After which the density should be rechecked to 

ensure the required dry density has been achieved.   

 

 The surface of the finished subgrade must be to the required cross section 

with a tolerance of 20mm above or below the specified level at any point. 

Typically the subgrade should be checked at not greater than 25m intervals, where 

necessary shorter lengths can be checked. There must be no depressions which 

could form water ponding areas in the subgrade.  

 

 The subgrade layer must be approved before the Contractor can start on 

the construction of the road pavement.  

 

 Before any shoulder fill is placed, all subgrade preparation and subgrade 

drainage work require to be completed. For the shoulder a compaction test must 

be carried out for every 500 square meters of finished layer. 

 

 

 

7.02    Concrete   

 

At least 14 days before a material is proposed to be used samples of the 

material along with laboratory test results should be submitted to the Engineer. If 

approved, the Contractor should carry out trial mixes.   

 

Until a trial mix for a type of concrete has been approved (by the 

Engineer), no concrete of that class may be placed in the Works. 

 

Continued checks on materials should occur throughout the contract 

period. If tests indicate changes have occurred the Contractor must be notified and 

the Engineer informed immediately.   
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Reinforcement must be free from dirt, oil, grease, paint, and loose or thick 

rust.  

 

All reinforcement must be placed, supported and secured at the locations 

shown on the Drawings prior to any concreting operations, using pre-cast cover 

blocks.  

 

At least 24 hours before any proposed pour the Contractor must provide 

notification in writing. The reinforcement, materials and equipment must then be 

checked and the contractor informed of aspects that need to be corrected, or 

rectified. Only after correction should the concrete pour be allowed to proceed.  

  

Within 20 minutes of the mixing being completed, concrete must reach its 

final position in the forms. The concrete requires to be placed to avoid segregation 

of the materials.   

 

Concrete must be thoroughly compacted by mechanical vibration 

immediately the concrete is placed in the forms. Enough vibrators must be on site 

for this to be achieved.  

 

 Temperature of concrete at the time of placing shall not exceed 350C.  

 

 Three concrete cubes or cylinders should be taken for each days casting, 

or for large pours for every 15m³ concrete placed. The samples should be taken at 

random to ensure all the concrete placed in the Works meets the specified 

requirements.  

 

All surfaces must be kept thoroughly wet for 7 days after concrete is 

placed. Thereafter the concrete must be watered daily for the following 2 weeks to 

prevent the concrete drying out.   

 

 
 

 

a.  Materials  

 

Samples of materials proposed to be used and their test results have to be 

received at least 14 days before their proposed use. If the samples comply with the 

Specification the Engineer should give his agreement for the Contractor to proceed 

with test mixes and trials.   

 

 Full material requirements are given within the Specification for cement, 

water, and aggregates. However, the following site requirements should be noted:  

 

1.  Bagged or bulk cement which has partially set or which contains lumps of 

caked cement must be rejected. The use of cement reclaimed from discarded or 

used bags is not permitted. Any cement stored for a long time needs to be tested 

before its use; 
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2. If accepted by the Engineer river water may be used, however, if the 

water’s appearance deteriorates the use of this source of water must be stopped; 

 

3.  Admixtures are only allowed with the written approval of the Engineer; 

  

4. The coarse aggregate (that larger than 5 mm), with the exception of 

blinding concrete, must consist of hard durable crushed or broken rock. This should 

be clean, free from dust and contain no vegetable matter and should not appear 

particularly flaky or elongated; 

 

 5. The fine aggregate (that smaller than 5mm) should consist of either natural 

sand or fine aggregates. Crushed materials from different sources of supply must 

not be mixed or stored in the same pile, unless this has been approved; and 

 

6. The grading and quality of the aggregates need to be checked throughout 

the works. Samples of the materials brought to site should be taken regularly and 

tested to ensure that the materials continue to meet those specified. Reinforcement 

needs to be handled and stored to ensure it does not become bent out of the desired 

shape. When it is placed in the works it should be free from dirt, oil, grease, paint 

and loose or thick rust.  

 

 

 

b. Trial Mixes for Concrete  

 

 

After the cement and aggregates have been approved the Contractor must 

carry out trial mixes. These must be made in the design proportions to prove and 

establish the workability, strength and water/cement ratio of the concrete. The 

concrete should be made in full scale trials using the same type of plant and 

equipment, which will be used for the Works. Concrete cubes or cylinders should 

be taken and these should be crushed after 28 days to ensure the concrete has 

reached the required strength.   

 

 The Contractor is required to submit all the relevant information to the 

Engineer who will approve the mix if he is satisfied. Thereafter no changes in any 

of the materials or the mix proportions are allowed. If any changes occur on site the 

Contractor must be informed immediately as must also the Engineer who may 

require further trial mixes to be undertaken.  

 

 Until the trial mix for a particular concrete class have been approved, no 

concrete of that class may be placed in the Works.  
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7.03  Construction Methods  

 

The Contractor must maintain an adequate number of trained and experienced 

supervisors at the Site to control the work.  

 

 A layer of 75mm thickness blinding concrete must be provided for all 

concrete structures. This should be placed on a single layer brick flat soling laid 

directly on the prepared soil.  

 

 Reinforcement bars required to be cut and bent cold to the dimensions on the 

drawings. The method and the equipment the contractor intends to use to bend 

reinforcement, needs to be inspected and, if acceptable, approved. Welding of 

reinforcing steel is not normally accepted and should only occur after specific 

authorization is given.   

 

 Cover blocks are required to ensure that the reinforcement is correctly 

positioned, as the use of any small stones or wood blocks within the forms is not 

allowed. Cover blocks should be precast 50mm x 50mm blocks, to ensure 50mm 

cover or 75mm x 75mm blocks when the concrete works are below finished ground 

level; unless otherwise indicated on the contract drawings. The maximum size of 

aggregate should be 6mm and a mix proportion of one part of cement to 2 parts of 

sand by weight should be used. Wire requires to be cast into the blocks so that they 

can be tied to the reinforcement. The blocks should also be fixed so that they will 

not overturn when the concrete is placed.  

 

 Changes in sizes of reinforcement bars to that shown on the drawings are 

only permitted if specific authorization is given. If bars are substituted they must 

have a cross sectional area equal, or greater to, the design area. If the Contractor 

wishes to use more splices than are indicated and/or necessary, the Contractor must 

furnish Working Drawings for approval. Any such changes of reinforcement that 

occur will not result in any extra payments to the Contractor.  

  

 At least 24 hours before any concrete pour the Contractor needs to inform 

site staff of the proposed pour in writing. At this stage, before the concrete pour can 

proceed, the following require to be checked:  

 

 Whether the reinforcement is placed, supported and secured at the 

locations shown on the Drawings.    

 Whether the inside of the form is thoroughly clean and there is no debris. 

 Whether the forms are rigid enough to maintain the concrete in position 

and any voids/gaps are filled.   

 Whether the forms are of an appropriate material to produce an acceptable 

finish.   

 Whether all the materials required are on site for the completion of the 

concrete pour (unless concrete manufactured elsewhere).    

 Whether there are sufficient vibrators and mixers on site, which are all in 

working condition.   
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If any items above are not ready the contractor should be informed of the 

measures which must be taken before the concrete pour can proceed. Once all the 

conditions are satisfied then approval for the concrete pour to proceed can be given.  

 

The correct volume of materials (cement, aggregates and water) to comply 

with the approved job mix must be used for each batch of concrete. The usual 

method of controlling the quantity added is to construct measuring boxes, or other 

types of containers, which will provide the appropriate volume of materials for one 

bag of cement.   

 

 Concrete must reach its final position in the forms within 20 minutes of 

mixing. The concrete must be placed in a manner, which avoids materials 

separating, and which ensures there is no movement of the reinforcement within the 

forms.   When the concrete is placed it requires to be thoroughly compacted by 

mechanical vibration. The vibrators need to work the concrete around the 

reinforcement and into the corners and angles of the forms. The vibrators must be 

inserted and withdrawn from the concrete slowly at the point the concrete is 

deposited.  

 

 Sufficient working vibrators must be used to compact all the concrete 

immediately it is placed in the forms. A working vibrator will visibly affect recently 

placed concrete at least   450 mm from where the vibrator is located. However, 

vibrators should not be used to move concrete around the forms; in this case spades 

should be used. The vibration should last long enough to thoroughly compact the 

concrete, but should not continue so as to cause segregation. Any grout loss from 

the forms should be immediately stopped.  

 

 At least one slump test for every 25m³ of concrete placed should be carried 

out. Normally, unless a different value is indicated on the drawings or in the 

documents, the slump should not be greater than 75mm.  A minimum of 3 concrete 

cubes or cylinders should be taken for each day’s casting but on large concrete 

pours these should be taken for every 15m³ of concrete placed. When samples of 

concrete are taken the slump of the concrete also needs to be measured.   

 

 

 

8.0      STEEL WORKS 

 

 

Steel Works 

 

 

All steel welding works shall be executed with workmanship of the best 

quality and according to plan and bill of quantities. 

 

 The works include all materials, labor and equipment’s to be utilized for 

fabrication of Louver-type Window and 3,000 liters capacity fuel tanks (see 

specification on the approved plan). 
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All welders/steel fabricators works shall be accurately set out in strict 

accordance with the drawings and shall be framed together and securely fixed in best 

possible manner with properly made joints. All necessary flat bars, square bars, bolts 

including welding and etc, shall be provided by the contractor including power 

generating unit for the welding machine and other electrical equipment’s necessary 

for the completion of the project. 

 

No metal reinforcements shall be installed in place unless it is free from rust, 

scale or other coatings which will destroy or reduce the bond with the concrete. 

 

 

 

9.0 PAINTING WORKS 
 

 

 

The painting contractor shall supply all labor, paint materials, tools staging 

and equipment necessary, and shall perform all painting and finishing work as shown 

in the schedule of painting and finishing work for the project. 

 

Before any painting is to be done, all surfaces shall be cleaned, smoothed and 

freed from dust, dirt grease, mortar, rust and other foreign substances. All parts where 

paint remover has been used shall be washed off with paint or lacquer thinner. All 

paints shall be spread evenly and carefully. 

 

All paint and paint materials shall be delivered to the building site in unbroken 

packages, bearing the marks of the specified brand. No adulteration of specified paints 

with other brand shall be allowed. 

 

Application:  

 

1. All sample paint shall be submitted on at least 300-mm x 300mm 

plywood panel, color and shade as per approval by the Procuring 

Entity.  

 

2. Application shall be as per paint Manufacturer’s specification and 

recommendation.  

 

3. All applications and methods used shall strictly follow the 

Manufacturer's Instructions and Specifications.  All surfaces shall be 

thoroughly cleaned, puttied, sandpapered, rubbed and polished. 

 

4. All painting jobs shall be applied with primer. 

 

. 
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10.0 CARPENTRY WORKS 
 

 

 

 

All carpentry shall be executed with workmanship of the best quality. 

Scantlings and boarding shall be accurately sawn and shall be of uniform width and 

thickness throughout. 

 
 

All carpenter's work shall be accurately set out in strict accordance with the 

drawings and shall be framed together and securely fixed in best possible manner with 

properly made joints. All necessary brads, nails and screws, etc. shall be provided as 

directed and approved.   

 

 

 
 

11.0    CONSTRUCTION SAFETY AND HEALTH 

 

 

 

The contractor shall include a Construction Safety and Health Program for 

the project by providing bill boards, necessary gear and protective accessories for 

workers such as safety helmet, shoes, vest, gloves, boots and raincoats if necessary 

are to be provided. A Safety Practitioner and Health Personnel are required a list of 

safety protocols shall be provided. The contractor shall be solely liable for any 

accidents injury caused to any person by reason of negligence at the work area. 

 

 

 

 

10.0 BILLBOARD 

 

 

A tarpaulin billboard shall be put in place near the vicinity of the location of the 

project after the receipt of Notice of Award.  

 

 

Tarpaulin: White 8’x8’, 

Resolution: 70 dpi 

Font:  Helvetica 

Font Size: Main Information - 3’’ 

 Sub Information   - 1’’ 

 Font Color: Black       
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
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Bill of Quantities 
 

 

Annex “B” Form 1 …………………………………………………………...Bill of Quantities 

Annex “B” Form 2 ………………………………………………………………..Bid Proposal 
Annex “B” Form 3 ……………………………………………………...…...Detailed Estimate 
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Item No Description Qty Unit
Unit 

Price
Amount

1.00

Pesos Amount in

Words

and                               centavos

2.00

2.01

Pesos Amount in

Words

and                               centavos

2.02

Pesos Amount in

Words
1.00 lot

and                               centavos

2.03

Pesos Amount in

Words
1.00 lot

and                               centavos

lot

Annex "B" Form 1

(Contractor's Logo On Main Page)

BILL OF QUANTITIES
Project:       Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

CIVIL WORKS

Location:     Masbate Airport

Ceiling Works

Tile Works

ARCHITECTURAL WORKS

Roofing Works

1.00 lot

1.00
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2.04

Pesos Amount in

Words
1.00 lot

and                               centavos

2.05

Pesos Amount in

Words
1.00 lot

and                               centavos

2.06

Pesos Amount in

Words
1.00 lot

and                               centavos

3.00

Pesos Amount in

Words
1.00 lot

and                               centavos

4.00

Pesos Amount in

Words
1.00 lot

and                               centavos

5.00

Pesos Amount in

Words
1.00 lot

and                               centavos

Total Bid Amount (Php) :

Total Bid Amount in Words:

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

ELECTRICAL WORKS

MECHANICAL WORKS

Painting Works

Steel Works

Doors & Windows

PLUMBING WORKS

 

 



 

Page 53 of 88 

 

 

 

 

 

 

 

 

 

O
C

M
Pr

of
it

%
V

A
LU

E

(1
)

(2
)

(3
)

(4
)

(5
)

(6
)

(7
)

(8
)

(9
)  

   
   

   
 

(5
) x

 (8
)

(1
0)

   
   

   
   

  

5%
 X

 [(
5)

 +
 (9

)]

(1
1)

   
   

   
   

(9
) +

 (1
0)

 

(1
2)

   
   

   
   

(5
) +

 (1
1)

(1
3)

   
   

   
   

(1
2)

/(3
)

1.
00

C
IV

IL
 W

O
R

K
S

1.
00

lo
t

-
   

   
   

   
   

   
 

15
.0

%
10

.0
%

25
.0

%
-

   
   

   
   

  
-

   
   

   
   

   
-

   
   

   
   

  
-

   
   

   
   

   
   

 
-

   
   

   
   

   
   

 

2.
00

A
R

C
H

IT
E

C
T

U
R

A
L

 W
O

R
K

S

2.
01

R
O

O
FI

N
G

 W
O

R
K

S
1.

00
lo

t

2.
02

C
EI

LI
N

G
 W

O
R

K
S

1.
00

lo
t

2.
03

TI
LE

 W
O

R
K

S
1.

00
lo

t

2.
04

PA
IN

TI
N

G
 W

O
R

K
S

1.
00

lo
t

2.
05

ST
EE

L 
W

O
R

K
S

1.
00

lo
t

2.
06

D
O

O
R

S 
&

 W
IN

D
O

W
S

1.
00

lo
t

3.
00

PL
U

M
B

IN
G

 W
O

R
K

S
1.

00
lo

t

4.
00

E
L

E
C

T
R

IC
A

L
 W

O
R

K
S

1.
00

lo
t

5.
00

M
E

C
H

A
N

IC
A

L
 W

O
R

K
S

1.
00

lo
t

Su
bm

itt
ed

 B
y:

Pr
in

te
d 

N
am

e:

Po
sit

io
n:

D
at

e:

TO
TA

L 

IN
D

IR
EC

T 

C
O

ST

TO
TA

L 
C

O
ST

U
N

IT
 C

O
ST

T
O

T
A

L
 A

M
O

U
N

T

V
A

T

N
am

e 
of

 C
om

pa
ny

:

A
nn

ex
 "B

" F
or

m
 2

R
ep

ai
r/

R
eh

ab
 O

f A
N

S 
O

ff
ic

e 
A

t M
as

ba
te

 A
ir

po
rt

 - 
N

eg
ot

ia
te

d 
Pr

oc
ur

em
en

t

IT
EM

 

N
O

.
D

ES
C

R
IP

TI
O

N
 O

F 
W

O
R

K
   

   
   

   
   

   Q
U

A
N

TI
T

Y

U
N

I

T 
   

  

ES
TI

M
A

TE
D

 

D
IR

EC
T 

C
O

ST

M
A

R
K

-U
PS

 IN
 

PE
R

C
EN

T
TO

TA
L 

M
A

R
K

-U
P

(C
on

tr
ac

to
r's

 L
og

o 
O

n 
M

ai
n 

Pa
ge

)

B
ID

 P
R

O
P

O
SA

L



 

Page 54 of 88 

 

NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

1.00 CIVIL WORKS

1.01 Site Works:

Footing, Pedestal & Trapezoidal Waste Water Pit

Excavation & Backfilling 29.78 m³

Roofing & Ceiling including canopy

Dismantling of existing roof & ceiling 124.02 m²

Floor & Wall Tiles

Removal  & Chipping of tiles to be replaced 36.80 m²

Doors & Windows

15.62 m²

( Proper turnover of waste materials i.e. roofing, canopy, ceilings etc. ) Labor Cost . . . . . . . . . . . . . . . . . .

A MATERIAL COST

Concrete Works

(Footing & Column/pedestal)

Cement 10 bag

Sand 1 m³

3/4" Gravel 1.20 m³

RSB 12m Ø, 6m 3 pc

GI Tie Wire, #16 1 kg

4" dia GI Pipe, 6m 2 pc

Forms & Scaffoldings:

Ordinary Plywood 1/4'' Thk. 1 pc

Coco Lumber 2''x2'' 15 bdft

Common Nails Assorted 1 kg

Material Cost . . . . . . . . . . . . . . . . . . . .

1.02 Site Works:

Concrete  Support Structure for Fuel Tank

Excavation & Backfilling 2.80 m³

Labor Cost . . . . . . . . . . . . . . . . . .

A MATERIAL COST

Concrete Works

Concrete  Support Structure for Fuel Tank

Cement 27 bag

Sand 2 m³

3/4" Gravel 3.20 m³

RSB 10mmØ, 6m 5 pc

RSB 12m Ø, 6m 5 pc

RSB 16m Ø, 6m 10 kg

GI Tie Wire, #16 3 kg

Forms & Scaffoldings:

Ordinary Plywood 1/4'' Thk. 2 pc

Coco Lumber 2''x2'' 30 bdft

Common Nails Assorted 1 kg

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Foreman 1 6

Skilled Labor 2 6

Common Labor 2 6

Labor Cost . . . . . . . . . . . . . . . . . .

C EQUIPMENT RENTAL COST QTY DUR. (DAYS) RATE/DAY

One Bagger Cement Mixer 1 2

Concrete Vibrator 1 2

Equipment Cost . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

DESCRIPTION

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S T S

Dismantling/Removal of doors, steel louver window & glass 

panel for steel windows
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 ROOFING WORKS

A MATERIAL COST

Roofing

Pre-painted roofing sheet, GA24 Long Span Rib-type 114 lnm

Pre-Painted Ridge Roll, GA24(0.701mm x 2.44m) 12 lnm

GI Sheet, GA24 4'x8' 15 sheet

2"X3" Good Lumber 360 bdft

2"X6" Good Lumber 257 bdft

Vulcaseal 1 ltr

2" Umbrella Nails 9 kg

Common Nails Assorted 5 kg

Canopy

Pre-painted roofing sheet, GA24 Long Span Rib-type 18 lnm

2"x2" Angular Steel Bar 3 pc

10mm dia Plain Round Bar 17 pc

Welding Rod 5 kg

Tekscrew 70 pc

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Foreman 1 18

Skilled Labor 2 18

Common Labor 4 18

Labor Cost . . . . . . . . . . . . . . . . . .

C EQUIPMENT RENTAL COST QTY DUR. (DAYS) RATE/DAY

Welding Machine 1 2

Bar Cutter 1 2

Equipment Cost . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

DESCRIPTION
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.02 CEILING WORKS

A MATERIAL COST

1/4" thk Marine Plywood, 4'X8' 32 pc

2"X2" Good Lumber 358 bdft

2"X3" Good Lumber 267 bdft

Common Nails Assorted 9 kg

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Foreman 1 7

Skilled Labor 2 7

Common Labor 4 7

Labor Cost . . . . . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST -                   

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.03 TILE WORKS

A MATERIAL COST

60X60cm Glazed Ceramic Floor Tiles 66 pc

20X20cm Unglazed Ceramic Tiles 46 pc

20X20cm Glazed Ceramic Floor & Wall Tiles 331 pc

Cement, 40kg 4 bag

Tile Adhesive, 25kg 20 bag

Tile Grout, 5kg 5 bag

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Foreman 1 4

Skilled Labor 2 4

Common Labor 4 4

Labor Cost . . . . . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST -                   

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.04 PAINTING WORKS

A MATERIAL COST

Exterior & Interior Wall

Flat Latex Paint 9 gal

Latex Paint 18 gal

Rust Remover 1 gal

Roller Brush 2 pc

Steel Brush 2 pc

#120 Sand Paper 1 doz

Paint Brush 1 pc

Ceiling, Doors & Windows & Steel Post

Red Oxide Metal Primer 5 gal

QDE 10 gal

Roller Brush 2 pc

Steel Brush 2 pc

#120 Sand Paper 1 doz

Paint Brush 1 pc

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Skilled Labor 3 4

Common Labor 3 4

Labor Cost . . . . . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST -                   

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.05 STEEL WORKS

A MATERIAL COST (for Louver-type Window)

2"X1/8"thk Flat Bar 15 pc

2"X2" Angle Bar 3 pc

Welding Rod 6 kg

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Skilled Labor 1 4

Common Labor 1 4

Labor Cost . . . . . . . . . . . . . . . . . .

C EQUIPMENT RENTAL COST QTY DUR. (DAYS) RATE/DAY

Welding Machine 1 2

Bar Cutter 1 2

Equipment Cost . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

 

 



 

Page 60 of 88 

 

NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

2.00 ARCHITECTURAL WORKS

2.06 DOORS & WINDOWS

A MATERIAL COST

Doors

1set-2.10mX1.00m 1 set

2sets-2.10mX0.80m 2 set

1set-2.10mX0.75m 1 set

PVC Door w/ jamb, lockset & accessories:

1set-2.10mX0.60m 1 set

Windows

4mm thk Tempered Glass Panel:

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Skilled Labor/Installer 2 6

Common Labor 4 6

Labor Cost . . . . . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST    

C TOTAL EQUIPMENT COST -                   

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

DESCRIPTION

Single-Leaf Swing Panel Door Painted w/ Enamel QDE 

Paint Finished including Door Lockset, Door Stopper & 

Hinge:

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

4-0.90mX0.25m, 2-0.25mX0.60m, 6-

0.25mX0.25m, 4-0.30mX0.40m, 6-

0.30mX0.30m, 1-0.50mX0.20m

2.70 m²
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

3.00 PLUMBING WORKS

A MATERIAL COST

Kitchen Sink

Single Bowl-Single Drain Kitchen Sink 1.00 set

Kitchen Faucet 2.00 pc

Rain Shower Head Set with hand 1.00 set

1 1/2" P-trap w/ plug & sealing ring 1.00 pc

3"dia uPVC Pipe, 3m length 6.00 pc

Floor Drain 1.00 pc

Solvent Cement 1.00 can

Teflon Tape 1.00 roll

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Skilled Labor/Plumber 1 2

Common Labor 2 2

Labor Cost . . . . . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST -                   

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

4.00 ELECTRICAL WORKS

A MATERIAL COST

Square Type LED Recessed Ceiling Downlight, 9w 11.00 pc

LED Bulb, 9w 1.00 pc

Electrical Wires 2.5mm² THHN #14 50.00 m

1-gang switch 1.00 set

2-gang switch 2.00 set

3-gang switch 1.00 set

Electrical Tape 3.00 roll

Material Cost. . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Master Electrician 1 4

Common Labor 1 4

Labor Cost . . . . . . . . . . . . . . . . . .

A TOTAL MATERIAL COST

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST -                   

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

DESCRIPTION

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION   : Masbate City

SUBJECT : Bill of Quantities

ITEM QUANTITY UNIT UNIT PRICE AMOUNT

5.00 MECHANICAL WORKS

A MATERIAL COST

1.00 unit

GI fuel pipes with sealer valves 9.00 set

Pipe fitting lines and control valves 1.00 lot

Including supply, delivery & hauling Material Cost . . . . . . . . . . . . . . . . . . . . . . . . .

B LABOR COST QTY DUR. (DAYS) RATE/DAY

Mechanical Engineer 1 5

Skilled Labor 2 5

Common Labor 2 5

Labor Cost . . . . . . . . . . . . . . . . . .

C EQUIPMENT RENTAL COST QTY DUR. (DAYS) RATE/DAY

Chain Block 1 1

Equipment Cost . . . . . . . . . . . . . .

A TOTAL MATERIAL COST 

B TOTAL LABOR COST   

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM 15.0% of Estimated Direct Cost

2. CONTRACTOR's PROFIT 10.0% of Estimated Direct Cost

E. TOTAL OCM & PROFIT 25.0% of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

                                      Submitted by:     

                                      Printed Name:

                                      Position:

                                      Name Company:

                                      Date:

DESCRIPTION

1.2m dia X 2.5m GI fuel tank 3000liters capacity with 

complete fittings, Gauge 11 (specified on approved plans)

Annex "B" Form 3

(Contractor's Logo On Main Page)

DETAILED ESTIMATE FORM

Repair/Rehab Of ANS Office At Masbate Airport - Negotiated Procurement

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

 

Class “A” Documents 

 
Legal Documents 

฀ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

 

฀ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives or its equivalent document; 

and 

 

฀ (c) Mayor’s or Business permit issued by the city or municipality where the principal 

place of business of the prospective bidder is located, or the equivalent document for 

Exclusive Economic Zones or Areas; 

and 

 

฀ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the 

Bureau of Internal Revenue (BIR). 

 

 

Technical Documents 

฀ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar or 

not similar in nature and complexity to the contract to be bid; and 

 

฀ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the 

contract to be bid, except under conditions provided under the rules; and 

 

฀ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

 

Special PCAB License in case of Joint Ventures;  

 

and registration for the type and cost of the contract to be bid; and 

 

฀ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

Or 

 

Original copy of Notarized Bid Securing Declaration (Please use Form per GPPB 

Resolution No. 16-2020); and 
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 (j) Project Requirements, which shall include the following: 

฀ a. Organizational chart for the contract to be bid;  

 

฀ b. List of contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen), to be assigned to the contract to be bid, 

with their complete qualification and experience data; 

 

฀ c. List of contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership or certification 

of availability of equipment from the equipment lessor/vendor for the 

duration of the project, as the case may be; and 

 

฀ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all members of 

the joint venture giving full power and authority to its officer to sign the OSS and do 

acts to represent the Bidder. 

 

(Please use Revised Form per GPPB Resolution No. 16-2020.) 
 

 

 

Financial Documents 

฀ (l) The prospective bidder’s audited financial statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped “received” by 

the BIR or its duly accredited and authorized institutions, for the preceding calendar 

year which should not be earlier than two (2) years from the date of bid submission; 

and 

 

฀ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

The computation of a prospective bidder; NFCC must be at least equal to the ABC to 

be bid, calculated as follows: 

 

NFCC + [(Current Assets minus Current liabilities) (15)] minus the value  

     of all outstanding or uncompleted portions of the projects under ongoing  

     contracts, including awarded contracts yet to be started, coinciding with 

the contract to be bid. 

 

The values of the domestic bidder’s current assets and current liabilities shall be based on 

the latest Audited Financial Statements submitted to the BIR. 
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Class “B” Documents 

฀ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 

4566 and its IRR in case the joint venture is already in existence; 

 

or  

 

duly notarized statements from all the potential joint venture partners stating that 

they will enter into and abide by the provisions of the JVA in the instance that the 

bid is successful. 

 

 

 

 

II. FINANCIAL COMPONENT ENVELOPE 

฀ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

(Please use Bid Form per GPPB Resolution No. 16-2020.) 
 

 

 

Other documentary requirements under RA No. 9184 

 

฀ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

 

฀ (q) Duly accomplished Detailed Estimates Form, including a summary sheet  

indicating the unit prices of construction materials, labor rates, and equipment  

rentals used in coming up with the Bid; and 

 

฀ (r) Cash Flow by Quarter. 
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Bidding Forms Sample 
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Bid Form for the Procurement of Infrastructure Projects 
[shall be submitted with the Bid] 

_________________________________________________________________________  

 

     BID FORM  

 

        Date : _________________  

      Project Identification No. : _________________  

 

To: [name and address of Procuring Entity]  

 

 

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or 

Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the 

Procurement Project: [insert name of contract];  

 

b. We offer to execute the Works for this Contract in accordance with the PBDs;  

 

c. The total price of our Bid in words and figures, excluding any discounts offered below is: 

[insert information];  

 

d. The discounts offered and the methodology for their application are: [insert information];  

 

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify the 

applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) 

other fiscal levies and duties], which are itemized herein and reflected in the detailed 

estimates,  

 

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

 

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract, or a Performance Securing Declaration in lieu of the the allowable forms of 

Performance Security, subject to the terms and conditions of issued GPPB guidelines12 for 

this purpose;  

 

12 currently based on GPPB Resolution No. 09-2020  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents;  

 

 

i. We understand that this Bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal Contract 

is prepared and executed; and  

 

j. We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid 

that you may receive.  
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k. We likewise certify/confirm that the undersigned, is the duly authorized representative of 

the bidder, and granted full power and authority to do, execute  

 

and perform any and all acts necessary to participate, submit the bid, and to sign and execute 

the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].  

 

l. We acknowledge that failure to sign each and every page of this Bid Form, including the 

Bill of Quantities, shall be a ground for the rejection of our bid.  

 

 

 

 

Name: ___________________________________________________________________  

 

Legal Capacity: ____________________________________________________________  

 

Signature: ________________________________________________________________  

 

Duly authorized to sign the Bid for and behalf of: __________________________________  

 

Date: ___________________  
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Contract Agreement Form for the 

Procurement of Infrastructure Projects (Revised) 
 

_________________________________________________________________________  

 

CONTRACT AGREEMENT 
 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between 

[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name 

and address of Contractor] (hereinafter called the “Contractor”).  

 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 

[contract price in words and figures in specified currency] by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein.  

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:  

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to.  

 

2. The following documents as required by the 2016 revised Implementing Rules and 

Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as 

part of this Agreement, viz.:  

 

a. Philippine Bidding Documents (PBDs);  

i. Drawings/Plans;  

ii. Specifications;  

iii. Bill of Quantities;  

iv. General and Special Conditions of Contract;  

v. Supplemental or Bid Bulletins, if any;  

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial 

Proposals, and all other documents or statements submitted;  

 

Bid form, including all the documents/statements contained in the Bidder’s bidding 

envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to request 

for clarifications on the bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation;  

 

c. Performance Security;  

d. Notice of Award of Contract and the Bidder’s conforme thereto; and  

e. Other contract documents that may be required by existing laws and/or the Procuring 

Entity concerned in the PBDs. Winning bidder agrees that additional contract documents 

or information prescribed by the GPPB that are subsequently required for submission 

after the contract execution, such as the Notice to Proceed, Variation Orders, and 

Warranty Security, shall likewise form part of the Contract.  
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3. In consideration for the sum of [total contract price in words and figures] or such other 

sums as may be ascertained, [Named of the bidder] agrees to [state the object of the contract] 

in accordance with his/her/its Bid. GPPB Resolution No. 16-2020, dated 16 September 2020  

 

4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in accordance 

with the terms of the Bidding. 

 

 

IN WITNESS WHEREOF, the parties thereto have caused this Agreement to be executed 

the day and year first before written.  

 

 

[Insert Name and Signature]  

 

[Insert Signatory’s Legal Capacity]  

 

for:  

 

[Insert Procuring Entity]  

[Insert Name and Signature]  

 

[Insert Signatory’s Legal Capacity] 

 

for:  

 

[Insert Name of Supplier]  

 

 

 

 

Acknowledgment 
[Format shall be based on the latest Rules on Notarial Practice] 
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Omnibus Sworn Statement (Revised) 

[shall be submitted with the Bid] 
_________________________________________________________________________ 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S.  

 

AFFIDAVIT 
 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that:  

 

1. [Select one, delete the other:]  

 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder];  

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:]  

 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the bid, and to sign and execute the ensuing contract for 

[Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly 

notarized Special Power of Attorney;  

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 

Procuring Entity], as shown in the attached [state title of attached document showing proof of 

authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or 

Special Power of Attorney, whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board, by itself or by relation, 

membership, association, affiliation, or controlling interest with another blacklisted 

person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;  
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  
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[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or the 

end-user unit, and the project consultants by consanguinity or affinity up to the third civil 

degree;  

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree;  

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members of 

the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes:  

 

a. Carefully examining all of the Bidding Documents;  

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;  

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and  

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness 

or abuse of confidence through misappropriating or converting any payment received 

by a person or entity under an obligation involving the duty to deliver certain goods or 

services, to the prejudice of the public and the government of the Philippines pursuant 

to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.  
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  

 

 

 

 

 

     [Insert NAME OF BIDDER OR ITS AUTHORIZED 

        REPRESENTATIVE]  

       [Insert signatory’s legal capacity]  

         Affiant  

 

 

 

[Jurat] 
 

[Format shall be based on the latest Rules on Notarial Practice] 
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Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________  
REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S. 

 

BID SECURING DECLARATION 

Project Identification No.: [Insert number] 
 

To: [Insert name and address of the Procuring Entity]  

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt of 

your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 

of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances:  

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver 

to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 

furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

 

     [Insert NAME OF BIDDER OR ITS AUTHORIZED  

    REPRESENTATIVE]  

 

     [Insert signatory’s legal capacity]  

        Affiant  

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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AUTHORITY OF SIGNATORY 

(SPECIAL POWER OF ATTORNEY) 

 

 I, ____________________________, President of ____(Name of the Bidder)___, a 

corporation incorporated under the laws of the Republic of the Philippines with its 

registered office at ______________________________, by virtue of Board Resolution 

No. ___________ dated __________________________, has made, constituted and 

appointed ________________________ true and lawful attorney, for it and its name, place 

and stead, to do, execute and perform any and all acts necessary and/or represent 

______________________ in the bidding of ____(Name of the Project)____ as fully and 

effectively as corporation might do if personally present with full power of substitution and 

revocation and hereby confirming all that said representative shall lawfully do or cause to 

be done by virtue hereof. 

 

 IN WITNESS WHEREOF, I have hereunto set may hand this _____ date of 

________________, 20____ at ______________________________. 

 

Signed in the Presence of: 

________________________________  _______________________________ 

 

ACKNOWLEDGEMENT 

[Format shall be based on the latest Rules on Notarial Practice] 
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Contractor’s Organizational Chart for the Project 

 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

contract if awarded to him. Indicate in the chart the names of the Mechanical Engineer,  

Master Electrician, Master Plumber, Safety Officer,and Construction Foreman. 

 

 

 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above. 

 

Note: 

 

Organizational Chart must tally with List of contractor’s personnel to be assigned to the 

contract to be bid, with their complete qualification and experience data (Qualification of 

Key Personnel Proposed to be assigned to the Project). 

 

 

 

 

 

 

 

 

 

 

 



 

Page 79 of 88 

 

 

Key Personnel’s Certificate of Employment 

 

Date of Issuance 

Head of the Procuring Entity 

Designation 

Address 

 

Dear Sir: 

 

 I am(Name of Nominee)a License  Engineer with Professional License No. 

 issued on  (Date of Issuance)at (Place of Issuance). 

 

 I hereby certify that  (Name of Bidder)has engaged my services as(Designation)for 

 (Name of the Project), if awarded to it. 

 

 As(Designation), I supervised the following completed projects similar to the 

contract under bidding: 

 

NAME OF PROJECT OWNER  COST  DATE 

         COMPLETED 

             

             

             

             

 

At present, I am supervising the following project: 

 

NAME OF PROJECT OWNER  COST  DATE 

         COMPLETED 
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 In case of my separation for any reason whatsoever from the above-mentioned 

Contractor, I shall notify the  (Name of the Procuring Entity)at least twenty one (21) days 

before the effective date of my separation. 

 

 As(Designation), I know I will have to stay in the job site all the time to supervise 

and managed the Contract works to the best of my ability, and aware that I am authorized 

to handle only one (1) contract at a time. 

 

 I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume 

the post of(Designation)thereof, if the contract is awarded to him since I understand that to 

do so will be a sufficient ground for any disqualification as(Designation)in my 

future(Name of the Procuring Entity)bidding or employment with any Contractor doing 

business with the  (Name of the Procuring Entity) . 

             

       (Signature of Personnel) 

 

         

 

 

 

SUBSCRIBED AND SWORN to before me this   day of    , 20  

affiant exhibiting to me his/her Residence Certificate No.     issued on 

    at      , Philippines. 

 

 

             

         Notary Public 

   

        Until 31 December 20   

        PRT No.:     

        Issued at:     

        Issued on:     

        TIN No.:     

Doc. No.   

Page No.   

Book No.   

Series of   
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KEY PERSONNEL 

(FORMAT OF BIO-DATA) 

 

Give the detailed information of the following personnel who are scheduled to be assigned 

as full-time field staff for the project. Fill up a form for each person. 

 

1. Authorized Managing Officer / Representative 

 

2. Sustained Technical Employee 

 

3. Name:            

4. Date of Birth:           

5. Nationality:                       

6. Education and Degrees:         

7. Specialty:           

8. Registration:           

9. Length of Service with the Year from  (months)  (year) 

Firm:           

      To  (months)  (year) 

10. Years of Experience: 

11. If Item 7 is less than ten (10) years, give name and length of service with previous 

employers for a ten (10) year period (attached additional sheet/s, if necessary: 

 

Name and Address of Employer Length of Service 

      year(s)  from   to    

      year(s)  from   to    

      year(s)  from   to    

 

12. Experience: 

This should cover the required no. of years of experience. (Attached as many pages as 

necessary to show involvement of personnel in projects using the format below). 

13. Name:            

14. Name and Address of Owner:       

 ______ 

15. Name and Address of the Owner’s Engineer (Consultant):    

  

 ____________________________________________________ 

16. Indicate the Features of Project(particulars of the project components andany other 

particular interest connected with the project):     

 ______ 

17. Contract Amount Expressed in Philippine Currency:     
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18. Position:     

 _________________________________ 

19. Structures for which the employee was responsible:       

20. Assignment Period:   from   (months)   (years) 

to  (months)   (years) 

 

 

      

Name and Signature of Personnel 

 

It is hereby certified that the above personnel can be assigned to this project, if the  

contract is awarded to our company. 

 

 

             

 (Place and Date)   (The Authorized Representative
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                                                                         (Contractor's Logo on Main Page)

Business Name           :   ____________________________________________________

Business Address       :   ____________________________________________________

Project 

Manager/Engineer
Civil Engineer Foreman

Construction 

Safety and Health 

Personnel

Other position deemed 

required by the Applicant 

for this project

Minimum Requirements :   Civil Engineer

:   Safety Officer

:   Foreman

Note :   Attached individual resume and PRC License of the (professional) personnel.

Submitted by                              :   __________________________________

     (Signature Over Printed Name)

Designation :   __________________________________

    __________________________________

Date :   __________________________________

7   Education

8   PRC License

1   Name 

2   Address

3   Date of Birth

4   Employed Since

5   Experience

6   Previous Employment

Qualification of Key Personnel Proposed to be Assigned to the Project
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Performance Securing Declaration (Revised) 

[if used as an alternative performance security but it is not required to be submitted with the Bid, as it shall 

be submitted within ten (10) days after receiving the Notice of Award] 

_________________________________________________________________________ 

 

 

REPUBLIC OF THE PHILIPPINES) 

CITY OF _____________________ ) S.S. 

 

 

PERFORMANCE SECURING DECLARATION 

 

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] 

To: [Insert name and address of the Procuring Entity] 

 

I/We, the undersigned, declare that: 

 

1. I/We understand that, according to your conditions, to guarantee the faithful 

performance by the supplier/distributor/manufacturer/contractor/consultant of its 

obligations under the Contract, I/we shall submit a Performance Securing Declaration 

within a maximum period of ten (10) calendar days from the receipt of the Notice of 

Award prior to the signing of the Contract. 

 

2. I/We accept that: I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of one (1) year for the 

first offense, or two (2) years for the second offense, upon receipt of your 

Blacklisting Order if I/We have violated my/our obligations under the Contract;  
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3. I/We understand that this Performance Securing Declaration shall cease to be valid 

upon: 

 

a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to 

the following conditions: 

i. Procuring Entity has no claims filed against the contract awardee; 

ii. It has no claims for labor and materials filed against the contractor; and 

iii. Other terms of the contract; or 

 

b. replacement by the winning bidder of the submitted PSD with a performance 

security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR 

of RA No. 9184 as required by the end-user. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution]. 

 

[Insert NAME OF BIDDER OR ITS 

AUTHORIZED REPRESENTATIVE] 

[Insert signatory’s legal capacity] 

                      Affiant 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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