



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

SUPPLEMENTAL / BID BULLETIN No. 2

AUG 11, 2023

Clarifications of requirements in the Bid Document issued for **Purchase and Installation of Communications Equipment for Calbayog Airport** (Bid No. 23-020-07) shall apply as follows:

1. **Spare Parts:** SCC Clause 1, Page 25 states that the spare parts (or spare unit/s) and other components required are listed in **Section VI (Schedule of Requirements)** and the cost thereof are included in the contract price. However, on Section VI (Schedule of Requirement) spare parts (or spare units) are not listed, may we request the BAC/TWG to provide a list of required spare parts in order to ensure fair and competitive bid comparison.

Reply: The Spare Parts requirements in SCC contain narratives from the GPPB PBD template. The requirements referred to in SCC, like "materials, notifications and information pertaining to spare parts" are required **ONLY IF** there are spare parts required in the Schedule of Requirement. For this particular bid, since spare parts are not listed in the Schedule of Requirements, the **SCC Clause 1 requirement DOES NOT APPLY.**

2. **Site readiness:** SCC Clause 2.2, Page 27 states that the project is a turn-key project where payments will be made after the issuance of Project Completion Certification from CAAP. May we inquire if the ATC Tower of Calbayog Airport is ready for the installation of equipment. Site-readiness is crucial as it may affect the schedule of installation of the delivered equipment thus, our is computed based on the given schedule and the cost of these delays are not considered.

Reply: The new ATC tower at Calbayog Airport is still under construction. The original target completion of the construction of the new Control Tower is within the year 2023. However, a revised target completion date is being proposed by CAAP-ADMS and is yet to be announced. The CAAP shall issue an appropriate Bid Bulletin in this regard prior to the scheduled submission and opening of bids.

3. Additionally, may we request for a 4 weeks extension of submission and opening of bid. This will give us ample time in the preparation of a responsive and competitive bid.

Reply: New schedule of submission and opening of bids is on 24 August 2023 at 9:30am (also refer to Bid Bulletin No. 1)

This bid bulletin shall be an integral part of the Bidding Documents and the same shall be enclosed in the technical bid envelope/component and shall be marked/tabbed accordingly.

For the information and guidance of all concerned.

CAPTAIN EDGARDO G. DIAZ

Chairman, Bids and Awards Committee