NOTICE OF POSTPONEMENT

The Civil Aviation Authority of the Philippines, through its Area VI Bids and Awards Committee (BAC), would like to inform that the Procurement Activity for the following project is rescheduled due to justifiable reasons.

The new schedule will be as followed:

| Procurement Activity | Original | New Schedule | Submission of |
|---------------------------------|---------------|---------------|---------------|
| | Schedule | | Bid |
| AREA6-PB-2024-006 | June 20, 2024 | June 24, 2024 | June 20, 2024 |
| Bid Opening for the Repair and | @ 10:30AM | @ 10:30AM | @ 10:30AM |
| Maintenance of Air Conditioning | | | |
| System and Chiller System at | | | |
| lloilo International Airport | | | |

This Notice of Postponement is being issued in accordance with the Sec. 29 of the Revised IRR of RA 9184 and not for the purpose of delay.

For guidance and information of all concerned.

CHERRY PIE T. ACUN

Chairperson

Bids and Awards Committee

Area VI

Civil Aviation Authority of the Philippines

