



BAC Resolution No. 2024-0212-121 (Alpha)

SUBJECT: RECOMMENDING THE AWARD OF BIDDING OF THE PROJECT ENTITLED, IMPROVEMENT/REHABILITATION OF PASSENGER TERMINAL BUILDING AT BACOLOD-SILAY AIRPORT (Bid No. 24-036-06 Alpha)

WHEREAS, the project, Improvement/Rehabilitation of Passenger Terminal Building at Bacolod-Silay Airport, an ADMS project was forwarded to the Bids and Awards Committee of the Civil Aviation Authority of the Philippines (CAAP-BAC Alpha) for its procurement. The project has an approved budget of Forty-Four Million Nine Hundred Ninety-Eight Thousand Seven Hundred Seventy-Four Pesos & 10/100 (PHP44,998,774.10). A copy of the Certificate of Budget Allocation (CBA (C.O) No. 24-05-591) dated 09 April 2024 is herein attached as *Annex "A"*;

WHEREAS, the Pre-Procurement Conference was conducted on 11 June 2024 via Google Meet Video Conference. A copy of the Minutes of Meeting is hereto attached as *Annex "B"*;

WHEREAS the Invitation to Bid (ITB) was posted on 21 June 2024 on the PhilGEPS, CAAP Official Website, and other conspicuous places on the CAAP premises. A copy of the Invitation to Bid is hereto attached as *Annex "C"*;

WHEREAS, the Pre-Bid Conference was conducted on 02 July 2024 via Google Meet Video Conference. A copy of the Minutes of Meeting is hereto attached as *Annex "D"*;

WHEREAS, the Submission and Opening of Bids for the project was held on 16 July 2024 at the CAAP Conference Room and via video conference. Bidders submitted their bid proposals for the project, and the following results were noted. A copy of the Minutes of Meeting and Abstract of Bids as Read are hereto attached as *Annexes "E" & "F", respectively*;

Bidder/s	Remark/s
Shalom Construction, Inc.	Passed
GC&S Construction and Supply	Passed
Warlen Industrial Sales Corp.	Disqualified -violates Section II. (I) of Technical and Financial Docs.
Humming Bird Construction & Supply Corp.	Passed
D.K. Jocson Construction	Passed
Durabuild Construction	Passed

WHEREAS, the Bids and Awards Committee Technical Working Group (BAC-TWG) issued its Bid Evaluation Report dated 18 July 2024 and was presented to the BAC on the same day, where it is indicated that the bid proposals of Shalom Construction, Inc., GC&S Construction and Supply, and D.K. Jocson Construction were ascertained incomplete due to non-conformity with the Bill of Quantities of BDS and therefore disqualified. The bid





proposals of Humming Bird Construction & Supply Corp. and Durabuild Construction were ascertained to be complete for offering all the required items. The calculated bid proposal of Humming Bird Construction & Supply Corp. to undergo Post-Qualification process for being evaluated and considered as the Lowest Calculated Bid (LCB). The copies of the said Report and Minutes of Meeting are hereto attached as *Annexes "G" & "H"*;

WHEREAS, the Committee issued a letter to Humming Bird Construction & Supply Corp. dated 18 July 2024 requiring the same to submit the necessary additional requirements for Post-Qualification. A copy of the said letter is hereto attached as *Annex "I"*;

WHEREAS, the BAC TWG (Alpha) issued its Post-Qualification Report dated 30 July 2024 and was presented to the BAC on the same day, wherein the BAC TWG (Alpha) recommends that the bid proposal of Humming Bird Construction & Supply Corp. be declared as the Lowest Calculated Responsive Bid (LCRB) and that the contract be awarded to the bidder in the amount of Forty-One Million Eight Hundred Fifty-One Thousand Three Hundred Sixty-Seven Pesos & 37/100 (PHP41,851,367.37). The copies of the said Report and Minutes of Meeting are hereto attached as *Annexes "J" & "K"*, respectively;

WHEREAS, Section 37.1.1 of 2016 IRR of RA 9184 provides that: *The BAC shall recommend to the HoPE the award of contract to the bidder with the LCRB, HRRB, SCRB, or SRRB after the post-qualification process has been completed;*

NOW, THEREFORE, premises considered, the **CAAP-BAC RESOLVES**, as it is hereby **RESOLVED** to recommend the **APPROVAL** and **AWARD** of the project, **Improvement/Rehabilitation of Passenger Terminal Building at Bacolod-Silay Airport** in the total amount of Forty-One Million Eight Hundred Fifty-One Thousand Three Hundred Sixty-Seven Pesos & 37/100 (**PHP41,851,367.37**) to **Humming Bird Construction & Supply Corp.**

IN WITNESS WHEREOF, the CAAP-BAC hereby signed this Resolution No. 2024-0212-121 (Alpha) on this 30 JULY 2024 at the Civil Aviation Authority of the Philippines, Pasay City, Metro Manila.

