



BAC Resolution No. 2024-0212- 120 (Alpha)

**SUBJECT: RECOMMENDING THE AWARD OF BIDDING OF THE PROJECT ENTITLED, REBLOCKING OF RUNWAY AND TAXIWAY AT BUTUAN AIRPORT.
(Bid No. 24-037-06 Alpha)**

WHEREAS, the project, Reblocking of Runway and Taxiway at Butuan Airport, an ADMS project was forwarded to the Bids and Awards Committee of the Civil Aviation Authority of the Philippines (CAAP-BAC Alpha) for its procurement. The project has an approved budget of Twenty-Nine Million Five Hundred Thousand Pesos (PHP29,500,000.00). A copy of the Certificate of Budget Allocation (CBA (C.O) No. 24-05-658) dated 23 May 2024 is herein attached as *Annex "A"*;

WHEREAS, the Pre-Procurement Conference was conducted on 11 June 2024 via Google Meet Video Conference. A copy of the Minutes of Meeting is hereto attached as *Annex "B"*;

WHEREAS the Invitation to Bid (ITB) was posted on 21 June 2024 on the PhilGEPS, CAAP Official Website, and other conspicuous places on the CAAP premises. A copy of the Invitation to Bid is hereto attached as *Annex "C"*;

WHEREAS, the Pre-Bid Conference was conducted on 02 July 2024 via Google Meet Video Conference. A copy of the Minutes of Meeting is hereto attached as *Annex "D"*;

WHEREAS, the Submission and Opening of Bids for the project was held on 16 July 2024 at the CAAP Conference Room and via video conference. Bidders submitted their bid proposals for the project, and the following results were noted. A copy of the Minutes of Meeting and Abstract of Bids as Read are hereto attached as *Annexes "E" & "F", respectively*;

Bidder/s	Remark/s
RYCH Construction	Passed
S.M. Castro Management and Construction Service	Passed
WYNN Construction & Development Corporation	Passed
ROIM Builders and Construction Supply	Passed
FFJJ Construction	Passed
FHD Construction and Supply	Passed
Trine Construction and Metal Industries Corporation	Passed
Moonlight Marketing and Construction & JD-RG Construction and Supply Corporation (JV)	Disqualified -non-conformity to Section I. (i)

WHEREAS, the Bids and Awards Committee Technical Working Group (BAC-TWG) issued its Bid Evaluation Report dated 18 July 2024 and was presented to the BAC on the same day, where it is indicated that the bid proposals of FHD Construction & Supply and Trine Construction & Metal Industries Corporation were ascertained incomplete due to non-





conformity with Section VIII. Bill of Quantities of BDS and therefore disqualified. The bid proposals of RYCH Construction, S.M. Castro Management and Construction Supply, WYNN Construction and Development Corporation, ROIM Builders and Construction Supply, and FFJJ Construction were ascertained to be complete for offering all the required items. The calculated bid proposal of RYCH Construction to undergo Post-Qualification process for being evaluated and considered as the Lowest Calculated Bid (LCB). The copies of the said Report and Minutes of Meeting are hereto attached as *Annexes "G" & "H"*;

WHEREAS, the Committee issued a letter to RYCH Construction dated 18 July 2024 requiring the same to submit the necessary additional requirements for Post-Qualification. A copy of the said letter is hereto attached as *Annex "I"*;

WHEREAS, the BAC TWG (Alpha) issued its Post-Qualification Report dated 30 July 2024 and was presented to the BAC on the same day, wherein the BAC TWG (Alpha) recommends that the bid proposal of RYCH Construction be declared as the Lowest Calculated Responsive Bid (LCRB) and that the contract be awarded to the bidder in the amount of Twenty-Three Million One Hundred Three Thousand Eight Hundred Thirty-Eight Pesos & 90/100 (PHP23,103,838.90). The copies of the said Report and Minutes of Meeting are hereto attached as *Annexes "J" & "K", respectively*;

WHEREAS, Section 37.1.1 of 2016 IRR of RA 9184 provides that: *The BAC shall recommend to the HoPE the award of contract to the bidder with the LCRB, HRRB, SCRB, or SRRB after the post-qualification process has been completed*;

NOW, THEREFORE, premises considered, the **CAAP-BAC RESOLVES**, as it is hereby **RESOLVED** to recommend the **APPROVAL** and **AWARD** of the project, **Reblocking of Runway and Taxiway at Butuan Airport** in the total amount of Twenty-Three Million One Hundred Three Thousand Eight Hundred Thirty-Eight Pesos & 90/100 (PHP23,103,838.90) to **RYCH Construction**.

IN WITNESS WHEREOF, the CAAP-BAC hereby signed this Resolution No. 2024-0212-120 (Alpha) on this **AUG 13 2024** at the Civil Aviation Authority of the Philippines, Pasay City, Metro Manila.





Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

CAPTAIN EDGARDO G. DIAZ
BAC- Chairperson


ATTY. ROBERTO MARTIN S. BUENAVENTURA
Vice-Chairperson

CAPT. FLORENDO JOSE C. AQUINO III
Member

ENGR. RONALDO R. LUMIBAO
Member

MS. AMNERIS G. GABRIEL
Member

ENGR. GARY M. JADIE
Member



Approved by:

CAPTAIN MANUEL ANTONIO L. TAMAYO
Director General

