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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of 
projects or activities of the GOP requiring adequate external technical and professional 

expertise that are beyond the capability and/or capacity of the GOP to undertake such as, but 
not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) 
design; (iv) construction supervision; (v) management and related services; and (vi) other 

technical services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 
Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 
consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement 
whose funding source is from a foreign government, foreign or international financing 
institution as specified in the Treaty or International or Executive Agreement. (2016 revised 

IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in 

the nature of equipment, furniture, stationery, materials for construction, or personal property 
of any kind, including non-personal or contractual services such as the repair and maintenance 
of equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the 
Procuring Entity for such services. The term “related” or “analogous services” shall include, 
but is not limited to, lease or purchase of office space, media advertisements, health 

maintenance services, and other services essential to the operation of the Procuring Entity. 
(2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 
seaports, communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 
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UN – United Nations. 
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Invitation to Bid for  
 

REHABILITATION OF CATC BUILDING (RE-BID) 
(Repainting of the Building, Rehabilitation of Comfort Rooms, 
Replacement of Portion of Roof, Waterproofing of Entrance 
Canopy Deck, Provision of Additional Class Room Doors and 
Emergency Exit Door, Provision of Flood Control Equipment, 
Construction of 10,000 gals Steel Overhead Water Tank, 
Construction of Cistern Tank, Construction of Pump House and 
Removal/Dismantling of Existing Overhead Water Tank) 

 
Bid No. 24-061-08 ALPHA 

 
1. The Civil Aviation Authority of the Philippines, through the APP CY 2024 CAAP 

Corporate Fund (Supplemental Fund) intends to apply the sum of NINE MILLION 

NINE HUNDRED NINETY-NINE THOUSAND THREE HUNDRED NINETY PESOS 
AND 02/100 (PHP 9,999,390.02) being the Approved Budget for the Contract 
(ABC) to payments under the contract for REHABILITATION OF CATC BUILDING 

(RE-BID) (Repainting of the Building, Rehabilitation of Comfort Rooms, 
Replacement of Portion of Roof, Waterproofing of Entrance Canopy Deck, 
Provision of Additional Class Room Doors and Emergency Exit Door, 
Provision of Flood Control Equipment, Construction of 10,000 gals Steel 
Overhead Water Tank, Construction of Cistern Tank, Construction of Pump 
House and Removal/Dismantling of Existing Overhead Water Tank) (Bid No. 

24-061-08 ALPHA).  Bids received in excess of the ABC shall be automatically 
rejected at bid opening. 
 

2. The Civil Aviation Authority of the Philippines now invites bids for the above 
Procurement Project.  Completion of the Works is required TWO HUNDRED FORTY 
(240) CALENDAR DAYS (inclusive of nine (9) rainy/unworkable days). Bidders 

should have completed a contract similar to the Project.  The description of an eligible 
bidder is contained in the Bidding Documents, particularly, in Section II (Instructions 
to Bidders). 

 
3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
4. Interested bidders may obtain further information from the Civil Aviation Authority of 

the Philippines, BAC Office and inspect the Bidding Documents at the address given 

below from 08:00 AM to 05:00 PM from Monday to Friday. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders on 26 

September 2024 until deadline of submission of bid from given address and 
website/s below and upon payment of the applicable fee for the Bidding Documents, 
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pursuant to the latest Guidelines issued by the GPPB, in the amount of PHP 11,200 

(inclusive of 12% VAT). The Procuring Entity shall allow the bidder to present its 
proof of payment for the fees by presenting the official receipt in person.  
 

6. Upon payment of the bid documents, bidders must provide their respective email 
addresses to the BAC Secretariat. All communications, including but not limited to 
Notices, Resolutions, and Replies, among others, will be sent to the email address 

provided by the bidder/s. The date when such email was sent shall be considered the 
date of receipt of the bidder/s for purposes of complying with the requirements under 
RA 9184. 

 
7. Bidders must also check the PhilGEPS website, CAAP website, and BAC Secretariat for 

any bid bulletins and announcements related to the bidding. 

 
8. The Civil Aviation Authority of the Philippines will hold a Pre-Bid Conference1 on 08 

October 2024 @ 9:30 AM through videoconferencing/webcasting via 

Jitsi/Zoom/Google Meet, which shall be open to prospective bidders.  
 

9. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 22 October 2024 @ 9:30 AM. Late 
bids shall not be accepted. 

 

10. All bids must be accompanied by a bid security in any of the acceptable forms and in 
the amount stated in ITB Clause 16.  
 

11. Bid opening shall be on 22 October 2024 @ 9:30 AM at the given address below 
and/or Jitsi/Zoom/Google Meet. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.   

 
12. The Civil Aviation Authority of the Philippines reserves the right to reject any and all 

bids, declare a failure of bidding, or not award the contract at any time prior to contract 
award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing 

Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to 
the affected bidder or bidders.  
 

13. For further information, please refer to: 
 

ENGR. LEANDRO R. VARQUEZ 
Head, BAC Secretariat 

BAC Office 
3rd Floor Supply, Procurement Building 
Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 
1300 Pasay City, Metro Manila 
Telephone number – (02) 8246-4988 loc. 2236 
Email: bac@caap.gov.ph 

 
14. You may visit the following websites: 

 

                                                
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-

bid conference.  
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For downloading of Bidding Documents: www.caap.gov.ph  
 

 
[Date of Issue] 
 

____________________________________________________ 
                CAPTAIN EDGARDO G. DIAZ 
Chairperson, Bids and Awards Committee – Alpha 

 

  

http://www.caap.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, Civil Aviation Authority of the Philippines invites Bids for the 
REHABILITATION OF CATC BUILDING (RE-BID) (Repainting of the Building, 
Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 
Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room 
Doors and Emergency Exit Door, Provision of Flood Control Equipment, 
Construction of 10,000 gals Steel Overhead Water Tank, Construction of 
Cistern Tank, Construction of Pump House and Removal/Dismantling of 
Existing Overhead Water Tank) with Project Identification Number: Bid No. 24-

061-08 ALPHA. 
 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 
 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for APP CY 2024 
CAAP CORPORATE FUND in the amount of NINE MILLION NINE HUNDRED 

NINETY-NINE THOUSAND THREE HUNDRED NINETY PESOS AND 
02/100 (PHP 9,999,390.02). 
 

2.2. The source of funding is GOCC and GFIs, the Corporate Operating Budget. 
 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manual and associated policies, 

rules and regulations as the primary source thereof, while the herein clauses shall 
serve as the secondary source thereof.   
 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 

 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric power 

and access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work and examine all 
instructions, forms, terms, and project requirements in the Bidding Documents. 

 
 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will 
be evaluated. 

 
5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 

 
5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 
 

7. Subcontracts 
 

7.1. The Procuring Entity has prescribed that subcontracting is not allowed. 
 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address and/or through 

videoconferencing/webcasting as indicated in paragraph 6 of the IB. 
 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 
of the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components  
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10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines.  For 
Contracting Parties to the Apostille Convention, only the translated documents 

shall be authenticated through an apostille pursuant to GPPB Resolution No. 
13-2019 dated 23 May 2019. The English translation shall govern, for purposes 
of interpretation of the bid. 

 
10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with 
their complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the 

BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 
 

13. Bid Prices 
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All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   
 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 

 
14.2. Payment of the contract price shall be made in Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 

If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 
address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are 
present shall sign a register evidencing their attendance. In case 
videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  
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In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC shall 
consider the conditions in the evaluation of Bids under Section 32.2 of 2016 
revised IRR of RA No. 9184. 

 
19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 15 shall be submitted for each contract (lot) separately.  

 
19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 
  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 A. For this purpose, contracts similar to the Project refer to contracts which 
have the same major categories of work, which shall be:  

 

Category ABC 

1. Building Construction/ 

Improvement/ 
Rehabilitation/ Repair 

Php 9,999,390.02 

 

B. The statement of SLCC shall be accompanied by a Certificate of Final 
Acceptance issued by the owner, or a final rating of at least “Satisfactory in 
the Constructors Performance Evaluation System (CPES). In the case of 

contracts with the private sector, an equivalent document shall be 
submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 9184). 

7.1 Subcontracting is not allowed. 

10.3 Valid PCAB License or a valid special PCAB License in case of Joint Ventures, 
and registration for the type and cost of the contract for this Project.  

 
Small B - License Category C&D (Building and Industrial Plant) 
 
No other contractor license or permit is required.  

10.4 
 

The key personnel must meet the required minimum years of experience set 
below: 

 Key Personnel                                General Experience      Relevant Experience 
Project (Civil) Engineer 

Mechanical Engineer 
Construction Foreman 
Master Electrician 

Master Plumber 
Construction Safety and Health 
Officer 

 

Five (5) 

years in 
General 
Engineering 

Three (3) years in 

Building 
Construction/ 
Improvement/ 
Rehabilitation/ 
Repair 

Use Annex “B” Forms 3, 4a, 4b & 4c 
 

10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity Number of Units 

Welding Machine  200Amp Two (2) 

Cutting Torch  Two (2) 

Hauling Truck  One (1) 

One Bagger Concrete Mixer  One (1) 

Concrete Vibrator  One (1) 

 
Use Annex “B” Form 5 

12 No further instructions. 
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15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security 

is in cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit; 

b. The amount of not less than five percent (5%) of ABC if bid security is 

in Surety Bond. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 The Bidder with the Lowest Calculated Bid (LCB) that complies with and is 
responsive to all the requirements and conditions shall submit its  

a) Updated Valid PhilGEPS Certificate of Registration; 

b) Latest income and business tax returns filed through the Electronic 
Filing and Payment System (EFPS); 

c) Key personnel licenses; 

d) Updated status of all ongoing contracts, including contracts awarded 
but not yet started, issued by the government agency or private 

concerned; 

Failure to submit any of the post-qualification requirements on time, or a 
finding against the veracity thereof, shall disqualify the bidder for award. 

Provided, that in the event that a finding against the veracity of any of the 
documents submitted is made, it shall cause the forfeiture of the Bid Security 
in accordance with Section 69 of the IRR of RA 9184. 

21 
 

The following relevant project documents are required to be submitted by the 
successful bidder who submitted the LCRB as part of the Contract Agreement 

during its signing: 

a) Construction schedule 
b) Bar Chart & S-curve 
c) PERT/CPM Network Diagram 

d) Manpower schedule 
e) Construction methods 
f) Equipment utilization schedule 

Construction safety & health programs approved by the Department of Labor 
& Employment (REHABILITATION OF CATC BUILDING (Repainting of 
the Building, Rehabilitation of Comfort Rooms, Replacement of 
Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 
Additional Class Room Doors and Emergency Exit Door, Provision of 
Flood Control Equipment, Construction of 10,000 gals Steel Overhead 
Water Tank, Construction of Cistern Tank, Construction of Pump 
House and Removal/Dismantling of Existing Overhead Water Tank)) 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 
Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA No. 
9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 
 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to 
RA No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials 

and/or equipment for the performance of this Contract. 
  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 
payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 
force majeure, shall cover the period from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 
 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
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Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 
 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold the 
amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 
 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the 
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be 
included for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 

 
15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 
stated in the SCC from payments due to the Contractor. 

 



 

Page 24 of 227 

 

Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Not applicable. 

3.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES shall give 
possession of all parts of the Site to the Contractor upon receipt of the 

Notice to Proceed. 

5 In addition to the Performance Security, winning bidder shall submit 
Contractor’s All Risks Insurance (CARI) prior to signing of Contract. 

6 None. 

7.2 Five (5) years. 

10 No dayworks are applicable to the contract. 

11.1 Not applicable. 

11.2 Not applicable. 

13 The amount of the advance payment shall not exceed 15% of the total 
contract price. 

14 No further instructions. 

15.1 The date by which operating and maintenance manuals are required is 

upon completion of the project 

The date by which “as built” drawings are required is upon completion 
of the project.  
 
PDF/AutoCAD File of the “as built” plans shall include as attachment to 

the required hard copy of the same upon completion of the project. 

15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 
percent (2.00%) of the Contract price. 

 
 
 

 
 
 

 
 
 

 
 

Section VI. Specifications and Scopes of 
Work 
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SCOPE OF WORK 

 

Name of Project: REHABILITATION OF CATC BUILDING 

  (Repainting of the Building, Rehabilitation of Comfort Rooms, 

Replacement of Portion of Roof, Waterproofing of Entrance Canopy 

Deck, Provision of Additional Class Room Doors and Emergency Exit 

Door, Provision of Flood Control Equipment, Construction of 10,000 gals 

Steel Overhead Water Tank, Construction of Cistern Tank, Construction 

of Pump House and Removal/Dismantling of Existing Overhead Water 

Tank) 

Location : CATC, Merville Access Road, 201, Pasay City 

Duration : Two Hundred Forty (240) Calendar Days 

  Inclusive of Nine (9) unworkable/rainy days  

 

The details of work are at best enumerated below, but be noted that the Contract 

includes all works and services although not specifically mentioned herein, but are needed to 

fully complete the Project: 

The project covers the supply of labor, materials, mobilization/demobilization, 
tools/equipment’s, and construction related permits necessary for the REHABILITATION 
OF CATC BUILDING (Repainting of the Building, Rehabilitation of Comfort Rooms, 
Replacement of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 
Additional Class Room Doors and Emergency Exit Door, Provision of Flood Control Equipment, 
Construction of 10,000 gals Steel Overhead Water Tank, Construction of Cistern Tank, 
Construction of Pump House and Removal/Dismantling of Existing Overhead Water Tank) with 

the following scope of works which shall be done in accordance with the approved plans, 
specifications and provision of contract. 
 

The details of work are at best enumerated below, but be noted that the Contract includes all 
works and services although not specifically mentioned herein, but are needed to fully 
complete the Project: 

 
 
SPL-1 MOBILIZATION/DEMOBILIZATION 

This work includes mobilization and demobilization of the contractor’s personnel and 
equipment necessary for performing the work required under the contract. 
 

a. Mobilization shall include all activities and associated costs for transportation of 
contractor’s personnel, equipment, and establishment of offices, and other necessary facilities 
for the contractor’s operations at the site. 

 
b. Demobilization shall include the disassembly of offices and other facilities on the site, 
as well as the removal and hauling of debris and rubbish materials. 

 
 
I. REHABILITATION OF CATC BUILDING 
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ITEM 1.0 CIVIL/STRUCTURAL WORKS 
 
1.01 Site Works/Demolition Works 

 
The work includes all equipment and labor for all demolition, hauling and disposal of removed 
tiles (debris) and the embankment works at the exit area as indicated on the approved plans 

and specifications. Place of disposal of excavated materials shall be directed by the CAAP 
Project-in-Charge. Whereas, any miscellaneous cost shall be the full responsibility of the 
Contractor.  

 
1.02 Concrete Works 
 

The work includes supply of materials, labor and equipment/tools for the concreting of exit 
stairs with a total volume of 2.51 cu.m. as indicated on the approved plans.  
 

1.03 Roofing Works 
 
The work includes supply of materials, labor and equipment/tools for removal and replacement 

of roof (including flashings and ridge roll) at the Auditorium Room as indicated on the approved 
plans. Total area is 238 sq.m. 
 

 
ITEM 2.0 ARCHITECTURAL WORKS 
 

2.01 Painting Works 
 
The work includes all materials, labor, and equipment/tools to complete the painting works 

of the exterior wall, interior wall, roof, steel trellis, exit stairs and ceiling including ceiling eaves 
as indicated on the approved plans. Materials to be used and workmanship must be approved 
by the Project In-Charge. 
 

 Total Area of Painting Works = 11,244.77 sq. m. 
 

2.02 Tile Works 
 
The work includes the supply of labor, materials, tools and equipment needed to complete 

the installation of floor and wall tile works of comfort rooms and decorative bricks wall 
cladding as indicated in the approved plans. The installation of tiles & carpet and other 
accessories must have the approval of the Project-in-Charge prior to purchase and installation. 

 
 Total Area of Tile Works = 689.01 sq. m. 
 

2.03 Waterproofing Works 
 
The work includes the supply of labor, materials, tools and equipment needed to complete 

the water proofing works at the deck of entrance canopy and assembly hall as indicated on 
the approved plan. Types of waterproofing material must have the approval of the Project-in-
Charge prior to purchase and installation. 

 

 Total Area of Waterproofing Works = 363 sq. m. 
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2.04 Doors 

 
The work includes supply of materials, labor and equipment/tools for installation of doors 
including hardware accessories, door jamb and header as indicated on the plans. Types of 

doors must have the approval of the Project-in-Charge prior to purchase and installation. 
 

 Total No. of Doors = 21 sets 
 
 

ITEM 3.0 PLUMBING WORKS 
 
3.01 Fixtures and Accessories 

 
 This item covers supply of materials and labor to finish the installation of toilet fixtures 
and accessories as indicated on the approved plans. Types of toilet fixtures including its 

accessories must have the approval of the Project-in-Charge prior to purchase and installation. 
 
 

SPL-2 FLOOD CONTROL EQUIPMENT 
 
 This item covers the provision of two (2) units flood control equipment (heavy duty 
portable submersible pump) including two (2) units flexible duct hoses. Equipment must have 

the approval of the Project-in-Charge prior to purchase. 
 
 

 
 
 

 
 
 

 
II. CONSTRUCTION OF CISTERN WATER TANK 
 

ITEM 1.0 CIVIL/STRUCTURAL WORKS 
 
1.01 Site Works 

 
The work includes all materials, labor and equipment necessary for the site works (excavation 
and gravel bedding) with a total volume of 7.17 cu.m. as indicated on the approved plans and 

specifications.  
 
1.02 Concrete Works 

 
The work includes supply of materials, labor and equipment/tools for the concreting (including 
reinforcement and form works and application of waterproofing) of the cistern tank with a total 

volume of 5.76 cu.m. as indicated on the approved plans.  
 
 

III. CONSTRUCTION OF 10,000 GALS STEEL OVERHEAD WATER TANK 
 
ITEM 1.0 CIVIL/STRUCTURAL WORKS 
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1.01 Demolition Works 
 
The work includes all equipment and labor for all demolition, hauling and disposal of existing 

steel water tank (debris) as indicated on the approved plans and specifications. Place of 
disposal of excavated materials shall be directed by the CAAP Project-in-Charge. Whereas, any 
miscellaneous cost shall be the full responsibility of the Contractor.  

 
1.02 Site Works 
 

The work includes all materials, labor and equipment necessary for the site works (excavation, 
embankment and gravel bedding) with a total volume of 256.56 cu.m. as indicated on the 
approved plans and specifications.  

 
1.03 Concrete Works 
 

The work includes supply of materials, labor and equipment/tools for the concreting (including 
reinforcement and form works) of the cistern tank with a total volume of 10.58 cu.m. as 
indicated on the approved plans.  

 
 
 

 
 
1.04 Steel Works 

 
The work includes all materials, labor and equipment necessary for the steel works (including 
painting) with a total volume of 7,686.95 kgs. as indicated on the approved plans and 

specifications.  
 
ITEM 2.0 PLUMBING WORKS 
 

This item covers supply of materials and labor to complete the piping works as indicated on 
the approved plans. Total length is 175 li.m. 
 

 
IV. CONSTRUCTION OF PUMP HOUSE 
 

ITEM 1.0 CIVIL/STRUCTURAL WORKS 
 
1.01 Site Works 

 
The work includes all materials, labor and equipment necessary for the site works (excavation 
and gravel bedding) with a total volume of 6.84 cu.m. as indicated on the approved plans and 

specifications.  
 
1.02 Concrete Works 

 
The work includes supply of materials, labor and equipment/tools for the concreting (including 
reinforcement and form works) of the pump house with a total volume of 5.33 cu.m. as 

indicated on the approved plans.  
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1.03 Masonry Works 

 
The work includes supply of materials, labor and equipment/tools for the laying of CHB 
including plastering of the pump house with a total area of 30 sq.m. as indicated on the 

approved plans.  
 
1.04 Steel Works 

 
The work includes all materials, labor and equipment necessary for the steel works with a total 
volume of 218.02 kgs. as indicated on the approved plans and specifications.  

 
1.05 Roofing Works 
 

The work includes all materials, labor and equipment necessary for the roofing works with a 
total area of 15.12 sq.m. as indicated on the approved plans and specifications.  
 

 
 
ITEM 2.0 ARCHITECTURAL WORKS 

 
2.01 Carpentry Works 
 

The work includes all materials and labor to complete the provision of fiber cement board 
ceiling & eaves of the as indicated on the approved plans. Materials to be used and 
workmanship must be approved by the Project In-Charge. 

 
 Total Area of Carpentry Works = 15.12 sq. m. 
 

2.02 Painting Works 
 
The work includes all materials, labor, and equipment/tools to complete the painting works 

of the exterior wall, interior wall, ceiling and steel trusses and joists as indicated on the 
approved plans. Materials to be used and workmanship must be approved by the Project In-
Charge. 

 

 Total Area of Painting Works = 62.70 sq. m. 
 
 
2.03 Doors & Windows 

 
The work includes supply of materials, labor and equipment/tools for installation of doors 
including hardware accessories, door jamb and header as indicated on the plans. Types of 
door and window must have the approval of the Project-in-Charge prior to purchase and 

installation. 
 

 Total No. of Door = 1 set 

 Total No. of Window = 1 set 
 
ITEM 3.0 ELECTRICAL WORKS 
 

3.01 Conduits, Boxes and Fittings 
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The work includes all materials, labor, and equipment/tools to complete the installation of 126 

lm of electrical conduits (PVC/EMT) with fittings and 4 pcs of junction & utility boxes as 
indicated on the approved plans. Materials to be used and workmanship must be approved 
by the Project In-Charge. 

 
3.02 Electrical Wires 
 

The work includes supply of materials, labor and equipment/tools to complete the installation 
of 362 lm THHN/THWN-2 copper wire (UL listed) as indicated on the plans. Materials to be 
used and workmanship must be approved by the Project In-Charge. 

 
 
3.03 Lighting Fixtures and Electrical Wiring Devices 

 
The work includes supply of materials, labor and equipment/tools to complete the installation 
of 1 set of switch, 1 set of convenience outlet and 2 sets of lighting fixture with LED bulb as 

indicated on the plans. Materials to be used and workmanship must be approved by the 
Project In-Charge. 
 

 
3.04 Panelboard/Circuit Breaker 
 

The work includes supply of materials, labor and equipment/tools to complete the installation 
of 1 set of panelboard and 1 pc of MCCB as indicated on the plans. Materials to be used and 
workmanship must be approved by the Project In-Charge. 

 
ITEM 4.0 MECHANICAL WORKS 
 

The work includes supply and installation of one (1) set 1.0 HP water pump, 220 - 230 v, 1 
Ph, 60Hz 1 and one (1) set 82 gallon stainless pressure tank, pressure switch & pressure 
gauge with complete accessories as indicated on the plans. Types of mechanical equipment 
must have the approval of the Project-in-Charge prior to purchase and installation. 

 
 
ITEM SPL-3  CONSTRUCTION SAFETY AND HEALTH PROGRAM 

 
This item covers the provision of personnel protective equipment and devices intended for 
CAAP-Project Management Office (PMO) and resident engineer(s). The Contractor shall 

further take all necessary precautions against damage to the property of the airport and other 
facilities located at or adjacent to the worksite. 
 

The Contractor shall at all times comply with any accident prevention, regulations and any 
safety regulations of local or national authorities or that are prescribed by CAAP. 
 

The Contractor shall appoint a Safety Officer and Safety Aide to hold periodical safety 
meetings with the workers and with his own supervisors and foreman. In addition, the 
Contractor shall report in writing withing twenty-four (24) hours to the PMO all the accidents 

involving the death of and/or injury to any person, resulting from the Contractor’s operation. 
 
 

All scopes of work for this item must be in accordance with the approved plans and 
specifications. Quality and types of materials must conform to specifications and must be 
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approved by the project in-charge of the CAAP. 

 
The contractor shall be responsible in providing personal protective equipment (PPE) for staffs 
and workers, and Safety Inspectors or Safety Engineers on site while construction is ongoing. 

Regular safety and weather reports should be accomplished. 
 
The contractor shall be responsible for all laboratory, material testing, safety and rehabilitation 

and building permits and survey instruments necessary in the project implementation. All 
expenses shall be incorporated in the contractor’s overhead cost and shall not be considered 
as pay item. 
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GENERAL PROVISIONS 

 

 

  Provisions for staff house, service vehicles, laptops, printers, cameras, plotters, 

furniture and other materials, devices and equipment under Special Item or Temporary 
Facilities shall not include OCM & CP. 
 

 The contractor shall be responsible in providing safety perimeter fence or security 
fences, personal protective equipment (PPE) for staffs and workers on site while construction 
is ongoing. Safety reports should be prepared regularly. 

 
 The contractor shall be responsible for all laboratory, material testing, building and 
safety permits and survey instruments necessary in the project implementation. These 
expenses shall be incorporated in the contractor’s overhead cost and shall not be considered 

as pay item. 
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SPECIFICATIONS 
 

Section 105 Mobilization 

105-1 Description. This item shall consist of work and operations, but is not limited to, work 
and operations necessary for the movement of personnel, equipment, material and supplies 
to and from the project site for work on the project except as provided in the contract as 
separate pay items.  

105-1.1 Posted notices. Prior to commencement of construction activities the Contractor 
must post the following documents  in a prominent and accessible place where they may be 
easily viewed by all employees of the prime Contractor and by all employees of subcontractors 

engaged by the prime Contractor: Equal Employment Opportunity (EEO) Poster “Equal 
Employment Opportunity is the Law” in accordance with the Office of Federal Contract 
Compliance Programs Executive Order 11246, as amended; Davis Bacon Wage Poster (WH 

1321) - DOL “Notice to All Employees” Poster; and Applicable Davis-Bacon Wage Rate 
Determination.  These notices must remain posted until final acceptance of the work by the 
Owner. 

**********************************************************************
************ 

The Owner may include additional posted notices as required by local and State 
law. 

**********************************************************************
************ 

105-2 Basis of measurement and payment. Based upon the contract lump sum price for 

“Mobilization” partial payments will be allowed as follows:  

a. With first pay request, 25%.  

b. When 25% or more of the original contract is earned, an additional 25%.  

c. When 50% or more of the original contract is earned, an additional 40%.  

d. After Final Inspection, Staging area clean-up and delivery of all Project Closeout 
materials as required by 90-11, the final 10%. 

**********************************************************************
************ 

Item Mobilization may be added to project at Owner’s discretion. Rather than 
paying Contractor 100% of mobilization on first pay request, many Sponsors have 
found a payment schedule to be an effective way to reimburse Contractor for 
mobilization and demobilization. It is not required but it is recommended that the 
final 10% of this bid item not be paid until the Contractor has cleaned up the 
project staging area. The payment schedule can be altered, e.g., on small projects 
may not be appropriate to have more than two (2) payments.  

**********************************************************************
************ 

END OF SECTION 105 
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1. CIVIL / STRUCTURAL WORKS 

 

1.1. EXCAVATION, FILLING AND GRADING 

 
SCOPE OF WORK 
 

The work under this section of the Specifications consists of furnishing all items, materials, 
equipment, labor, plants, appliances, methods and all operations that may be necessary, and 
incidentals to complete excavation, filling, back-filling and grading in accordance with the 

Plans, and schedule if any, and subject to the terms and conditions of the Contract. 
 

A. EXCAVATION 

 
The Contractor shall make all necessary excavation for foundations to establish grades 

indicated on drawings without extra compensation including all other excavations required 
and necessary for the proper prosecution of the work. 
 

1. Cut slope for permanent excavations shall not be steeper than 1-1/2 horizontal to one 

vertical, and slopes for permanent fills shall not be steeper than 2 horizontal to one 

vertical unless a substantiating data which justify steeper slopes are submitted. 

 

2. Deviation from the foregoing limitations for slopes shall be permitted only upon 

presentation of a soil investigation report acceptable to the supervising Engineer. 

 

3. Trim the excavation to the required depth, lines and grades and other incidental 

excavations to level up the footing plus compacting tamping which are included in the 

building contract. 

4. The materials to be excavated shall include any rock, earth and other materials of any 

nature and description encountered in obtaining the indicated lines and grades. 

 

5. If the required safe bearing power of the soil is not obtained at the excavations shall 

be continued until such safe bearing power is reached. 

 

6. Piers and walls shall be lengthened accordingly and likewise, the footings shall be 

revised to suit the new conditions for which the Contractor shall be paid at the unit 

price bid for concrete work. 

 

7. No fill or other surcharge loads shall be placed adjacent to any building or structure 

unless such building or structure is capable of withstanding the addition loads caused 

by the fill or surcharges. 

 

8. Footings or foundations which may be affected by the excavation shall be underpinned 

adequately, or otherwise, protected against settlement and/or against lateral 

movement. 
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9. Fills to be used to support the foundations shall be placed in accordance with accepted 

engineering practices. A soil investigation report and a report of satisfactory placement 

of fill, both, shall be acceptable to the supervising Architect or Engineer. 

 

10.  Additional payment for excavation will be computed per unit bid price and/or at 

established unit price for same as follows: 

 
EXCAVATION, FILLING AND GRADING 

 

a) All materials of every nature and description, which in the Owner’s opinion will 

require the use of air operated hammers, wedging, or drilling and blasting. 

 

b) For additional excavation to safe-bearing power soil as required in 5 based upon 

work required between indicated grades and authorized grades. 

 

B. UNAUTHORIZED EXCAVATION 

 

1. Where existing surface levels are lower than the sub-grade levels required for work, 

or where excess or authorized excavation takes place beyond the indicated lines and 

grades, the contractor shall fill the indicated line and grade at his expense under the 

following conditions. 

 

2. Where the footings and foundations occur, use concrete fill of the same class as 

specified for footings and foundations. 

 

3. Where slabs occur, use well compacted sand and gravel fill. 

 

C. EXCAVATION OMITTED 

 

1. When the nature of the soil is such that good-bearing or safe-bearing is found to exist 

at higher grades than the sub-grade levels indicated on the Plan, the supervising 

Architect or Engineer may decide to stop the excavation work at those higher grades. 

 

2. Should the Owner so decide, it will be ordered in writing. This will be subject to 

reduction in the contract price in favor of the Owner at Unit Price Bid and or at 

established price based upon measurements taken between authorized higher grades 

and grades indicated on drawings. The same is true for omitted filling due to change 

of grade. 

 

3. Footing shall not be placed on fill. 

 

D. PROTECTION, PUMPING AND MAINTENANCE 

 

1. The Contractor shall at all times protect the excavations and trenches from damages 

of rain water, spring water, backing of drains, and all other water. 
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2. He shall provide and operate all pumps or other equipment necessary to drain and 

keep excavations, pits, trenches and the entire sub-grade area free of water under any 

circumstances and contingencies that may arise. 

 

3. He shall build all necessary enclosures, construct and maintain temporary drainage for 

this purpose. He shall provide all shoring, bracing and sheathing as required for safety, 

or necessary to support adjoining walls, walks, soils, streets, buildings, fences, and the 

like and for prosecution of the work, all these to be removed when work is completed, 

and or required by the Owner. 

 

E. BLASTING 

F. INSPECTION 

 

No pouring of concrete shall be done by the Contractor unless the bearing surfaces has been 
inspected and approved by the Owner, and the authority to proceed has been received by the 
contractor. 

 

G. DRAINAGE SYSTEM AT SITE 

 
The Contractor shall provide, construct and maintain for the duration of the work, drainage 
system of the site approved and or as directed by the supervising Architect or Engineer. 

 
 
 

 
 

H. UTILITIES 

 

1. The Contractor shall protect and maintain all conduits, drains, sewer pipes and other 

utility services that are to remain on the property or in the building, or in the site, 

where required for the proper execution of the work. 

 

2. The Contractor shall notify all corporations, companies, individuals, or the other 

authorities concerned with the above conduits, drains, water and sewer pipes, running 

to the property of the site, and protect relocate, remove, cap or discontinue all pipes, 

sewer, and other utility services, which interfere with the excavation in accordance 

with instruction and requirements of the above notified parties. 

 

I. FILLING AND GRADING 

 

1. All excavations shall be back-filled immediately as work permits after concrete walls 

and piers have attained full design strength and or as the Owner’s Engineer directs. 

 

2. After the forms have been removed from the footings, walls and piers, the materials 

taken from excavations (free from waste and objectionable matter) shall be used for 

back-filling around them. 
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3. These filling materials shall be made in layers not to exceed 15 centimeters and 

thoroughly tamped before the next fill is placed. Excess excavated materials shall be 

placed and spread on the immediate premises as directed by the supervising Engineer, 

provided, however, that the Contractor shall not be required to remove such materials 

more than 50 meters from the building line. 

 

4. Open tile drains around the building if any, shall be covered with crushed rock or gravel 

for a depth of 30 cm. and the same shall be graded from course to fine. 

 

5. Open tile drains under floor slab (where so indicated on drawings) shall be covered 

with broken stones or gravel up to the bottom of the slab. 

 

6. In spaces where slabs rest on ground, or on earth-fill as specified in paragraph 2, shall 

be labeled and accurately graded with 10 cm. thick of gravel and sand, and tamped 

thoroughly before concrete pouring is done. 

 

7. All exterior grades shall be formed in accordance with the drawings and specifications, 

taking into account the requirements for landscaping work, if any, and giving due 

allowances for the top soil depth. 

 

8. The Contractor shall grade the area included within clearing lines as defined “Clearing” 

under the General Conditions, and all such grading work should be included in the 

building Contract without extra or additional cost. Banks of graded areas shall have a 

slope of 3.8 cm. horizontal to one vertical distance. 

 

9. Extra grading (cut or fill) beyond the ___meters and or due to change of grade shall 

be paid at the unit price bid for the same.    

 

J. TOP SOIL STRIPPING AND SPREADING 

 

For use when topsoil is salvaged for landscaping work. 
 

1. Topsoil stripping operations shall start from the areas affected by the construction to 

limits indicated by the Owner and or as specified. 

 

2. Topsoil shall be stripped to varying depths as approved by the Architect, but not 

beyond topsoil strata. 

 

3. Topsoil shall be stripped by approved methods and stored where it will not interfere 

with the work. 

4. This topsoil shall be evenly spread to the true contours and raked to even, smooth 

surfaces ready for seeding and planting. 

 

K. TEMPORARY EASEMENT 

 
The Contractor shall obtain the consent of adjoining property owners regarding the need for 

temporary easements or any other manner of physical encroachment at his own expense. 
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L. PAVEMENT 

 

The Contractor shall restore, without extra cost to the Government, any street pavements, 
concrete sidewalks and curb, and similar public structures that may be opened, removed or 
demolished in the performance of work under this Section in the manner prescribed by 

authorities having jurisdiction. 
 
 

 
 

M. PROTECTION OF TREES 

 
The Contractor shall protect trees indicated to remain in place by boxing them, by using guys 

and the like, and or as indicated by the supervising Architect or Engineer. 
 

N. PROTECTION OF ADJOINING PROPERTY 

 
The Contractor shall protect the excavation to be made below existing grade line so that the 

soil of adjoining property will not cave-in or settle and shall defray the cost of underpinning 
or extending the foundation of buildings on adjoining properties. 

 

1. Before starting the excavation, the Contractor shall notify in writing the owners of the 

adjoining buildings not less than 10 days before such excavation is to be made and 

that the adjoining building will be protected by him. 

 

2. The Owners of the adjoining properties shall be given access to the excavation for the 

purpose of verifying if their properties are sufficiently protected by the contractor 

making the excavation. 

 

3. In case there is a party wall along a lot-line of the premises where an excavation is 

being made, the contractor at his expense preserve such party wall in as safe a 

condition as it was before the excavation was commenced and shall, when necessary, 

underpin and support the same by adequate methods. 

 

4. Guards or fences shall be provided along open sides of excavation except that, in the 

discretion of the Engineer such guards or fence may be omitted from any side or sides 

other than those adjacent to streets or public passageways. 
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1.2. CONCRETE WORKS 

 

A. PLAIN AND REINFORCED CONCRETE 

 
SCOPE OF WORK 

 
This Item shall consist furnishing, placing and furnishing concrete in buildings and related 
structures, flood control and drainage, and water supply structures in accordance with this 

Specifications and conforming to the lines, grades, and dimensions shown on the Plans. 
 
GENERAL REQUIREMENTS 

 

1. Acronyms 

The following acronyms for applicable standards/ publications are referred to this 
Specification: 
 

ASTM – American Society for Testing Materials 
ACI – American Concrete Institute 
POI – Pre-Stressed Concrete Institute 

AWS – American Welding Society 
AISC – American Institute of Steel Construction  

 

2. Standard Specifications and Codes 

 The work covered by this Section unless otherwise specified or detailed, shall be 
 governed by the Building Code requirements for Reinforced Concrete (ACI 318), 

 Standard Code for Arc and Gas Welding Society. The latest edition of all standards 
 Specifications or Codes will be used. 
 

3. Coordination 

The concrete work shall be coordinated with the work of other trades allow reasonable 

time to set sleeves, inserts and other accessories which must be in position before 
concrete bases and pads of mechanical equipment shall be placed to comply with 
approved shop drawings for the equipment. 

 

4. Workmanship 

 The Contractor shall be responsible for any additional cost which may result from 
 concrete surfaces which are not finished to the required profile or elevation. 
 

5. Samples 

The Contractor shall submit samples of cement and aggregates proposed for use in 
the  concrete work for approval, enumerating names, sources and description of 

materials.
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MATERIAL REQUIREMENTS 

 

1. Portland Cement 

 

a) Portland cement shall conform to the requirements of ASTM C-150 Type for normal 

Portland cement; Type-III for Highly Early Strength Portland Cement. 

 

b) Cement shall be any standard commercial brand in 40 kilograms per bag such as: 

Filipinas, Union, Republic Apo or other locally available equivalent. 

 

2. Fine Aggregates 

 
Sand shall be clean, hard coarse river sand or crushed sand free from injurious amount 
of clay loam and vegetable matter and shall conform to ASTM C-33 or C330. 

 

3. Coarse Aggregate 

 
Gravel shall be river run gravel or broken stones. The maximum size shall be 1/5 of 
the nearest dimension between sides of forms of the concrete, or ¾ of the minimum 

clear spacing between reinforcing bars, or between re-bars and forms whichever is 
smaller. 

 

4. Mixing Water 

 

Water used in mixing concrete shall be clean and free from injurious amounts of oils, 
acids, alkali, organic materials or other deleterious substances. 

 

5. Admixture 

 

All air-entertaining admixtures if used shall conform to ASTM C-260. Water reducing 
admixtures, retarding admixtures, and water reducing and accelerating admixtures, if 
used, shall conform to the requirements of ASTM C-494. 

 

STORAGE OF MATERIALS 
 

1. Cement and Aggregates shall be stored in such a manner as to prevent their 

deterioration or the intrusion of foreign matter 

 

2. Cement shall be stored, immediately upon arrival on the site of the work, in substantial 

waterproof bodegas, with a floor raised from the ground sufficiently high to be free 

from dampness. Aggregates shall be stored in such manner as to avoid the inclusion 

of foreign matter. 
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PLAIN CONCRETE 

 
General Requirements 
 

1. Plain Concrete, other than fill, shall have a minimum ultimate compressive strength at 

28 days of 140 kilograms per square centimeter or 2,000 pounds per square inch and 

material proportioning, and placing shall conform to the requirement of this section. 

 

2. Concrete made with lightweight aggregate may be used with strengths less than 140 

kg. per square centimeter if it has been shown by tests or experience have sufficient 

strength and durability. 

 

3. The thickness of plain concrete walls may be 5 centimeters (2 inches) less than the 

required by 6.17 for plain masonry wall but in no case less than 18 centimeters and 

the ratio of unsupported height or length whichever is the lesser to thickness shall not 

be greater than 22. 

 

4. Concrete shall consist of Portland Cement, fine aggregates, water, and where 

specified, Admixtures, proportioned mixed place, cured and finished as hereinafter 

specified. 

 

5. The following special types of concrete shall be used where indicated on the detailed 

drawings or as specified. 

 

a) Lean Concrete 

b) Concrete with integral waterproofing 

c) Highly early strength concrete may be used subject to the approval of the 

supervising Architect or Engineer. 

 

6. All provisions of the Specifications shall apply the seven (7) day compressive strength 

equal to the 28 day strength required for normal concrete. Admixture used in concrete 

shall be produced by a reputable manufacturer and used in accordance with the 

manufacturer’s printed directions. 

 

a) Plasticizing Admixture – Concrete admixture shall be free from chlorides and 

shall conform to ASTM C-494-651. The admixtures shall be used in all concrete 

mixtures in accordance with the manufacturer’s specifications. 

 

b) Calcium Chloride – shall not be used under any circumstances. 

 
 

PROPORTIONING OF CONCRETE 
 

1. The Contractor shall employ, at his own expense, an approved testing, laboratory 

which shall design the mix for each type of concrete required by the Specifications and 

drawings to obtain strength as determined at least 15% higher than required. Strength 

requirements shall be as noted on the drawings. 
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2. The adequacy of the mix design shall be verified by a test on a minimum of 6 cylinders, 

3 tested at 7 days; 3 at 28 days, in accordance with ASTM C-192 and G-3 and by 

Slump Tests in accordance with ASTM C-143. 

 

3. The testing laboratory shall submit 5 copies of the mix design and the test results to 

the Owner or his duly authorized representative for approval before any concrete is 

placed. 

 

4. If any time during construction, the concrete resulting from the approved mix design 

proves to be unsatisfactory for the reason such as too much water, lack of sufficient 

plasticity to prevent segregation, honeycomb, etc. or insufficient strength, the 

Contractor shall immediately notify the testing laboratory and the supervising 

Engineer. 

 

5. The laboratory shall modify the design, subject to approval by the supervising Architect 

or Engineer until a satisfactory concrete is obtained. 

 

6. Stone concrete – Minimum compressive cylinder strength of concrete fc’ at 28 days 

area as follows: 

 

a) Fc’ 27.58 Mpa for suspended beam, slab and columns 

b) Fc’ 20.68 Mpa for footings and walls. 

 

7. The Water Content shall not exceed 28 liters per 40 kilograms per bag cement, and 

the slump test shall not exceed 10 cm. in all cases unless otherwise changed by the 

supervising Architect or Engineer. 

 

8. Lean Concrete – Lean concrete mix to be designated to produce concrete with 28 

day strength of 13.79 Mpa, slump and size shall be subjected to approval depending 

where it is mixed. 

 

 
 
 

 
DETERMINING CONCRETE PROPORTIONS 
CONCRETE PROPORTIONS AND CONSISTENCY  

 

1. The proportions of aggregate to cement for any concrete shall be such as to produce 

a mixture which will work readily into the corners and angles of the form and around 

reinforcement without permitting the materials to segregate or excess free from water 

to collect on the surface. 

 

2. The methods of measuring concrete materials shall be such that the proportions can 

be accurately controlled and easily checked at any time during the work. 
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CONCRETE TEST 

 

1. Testing Laboratory 

 

a) The Contractor shall employ at his own expenses, an approved Testing Laboratory 

which may shall make compression and Slum Tests and immediately submit 5 copies 

of the test reports to the supervising Architect or Engineer. 

 

b) Ready mixed concrete companies may use their own laboratories provided that 

testing is done with the supervision of the Owner or his authorized representatives. 

 

2. Compression Slump Test 

 

Compression and Slump Tests shall be made every 50 cubic meters of concrete or 
fraction thereof; but not less than 1 set of tests shall be made from any one batch of 
concrete and all 3 tests shall be made from the same batch. 

 

3. Compression Tests 

 
Make 3 standards 15 cm x 30 cm. cylinder and tests in accordance with ASTM C-31 
and C-39. The one (1) cylinder at the age of 28 days and one (1) cylinder in reserve 

for 56 days test. If the 28 days test does not meet the requirements, make additional 
cylinder as required to check strength of concrete in the construction. These cylinders 
are to be cured in the field in the same manner as to the concrete in the construction 

is cured. 
 

4. Slump Test 

 
For each representative quantity of concrete mentioned above, two slump tests shall 

be made in accordance with ASTM C-143. 
 

5. Test Report 

The testing laboratory shall submit 4 copies of its test cylinder reports which are to 
include, as far as applicable, the following information: 

 

a) Location of the structure where the concrete is used, design number, concrete 

design strength, type and manufacturer of Portland cement. 

 

b) Amount of any Admixtures used, Slump Tests, date of sampling, cylinder 

application number, days cured in the field, and days cured in laboratory. 

 

c) Age at the time of testing, crushing stress, type of failure, who made the cylinders, 

who shipped the cylinders to the laboratory and whether concrete strength meets 

the specifications. 

 

6. Inspection of Batch Plant Operation 
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Inspection on a “Spot Check” basis required to insure the concrete delivery to the job 

complies with the Specifications and the design mix. The testing laboratory shall 
provide this service as directed by the Owner’s supervising Engineer. 

 

7. Additional Tests 

 

If, in the opinion of the supervising Engineer, based on cylinder strengths below 
specifications requirements or visual defects, concrete of poor quality has been placed, 
additional tests shall be made as directed by the Owner at the expense of the 

Contractor. Test may be Compression Test on core cylinder per ASTM C-42, and or 
Lead Tests as cut-lined in ACI 318, Section 202, or as specified. 

 

MIXING CONCRETE 
 
The mixing and measuring equipment shall be approved by the supervising Architect or 

Engineer. Unless otherwise authorized, concrete shall be machine mixed at the site or by 
ready-mixed concrete. 
 

1. Site Mixed Concrete 

 

Provide a batch mixer type equipped with accurate timing and measuring devices and 
operate in accordance with the manufacturer’s recommendations: 

 

2. Mixing Time 

 

a) For each batch, after all solid materials are placed inside the mixing drum, and 

water is introduced before ¼ of the mixing time has elapsed, shall not be less than 1 

minute for mixers having a capacity of one (1) cubic meter or a fraction thereof for 

additional concrete. 

 

b) The concrete mixer shall revolve at no less than 14 or more than 20 revolutions 

per revolutions per minute. Speed greater than 20 revolutions per minute and less 

than 14 revolutionary per minute are usually found to be unsatisfactory. 

 
 

 
 
 

READY MIXED CONCRETE 
 

1. All ready mixed concrete shall conform to the requirements of ASTM C-94, placed in 

forms within one (1) hour after adding water or not more than ½ hours if a retarder 

is used. It shall be kept constantly agitated during the transit period. 

 

2. Pouring of concrete should not be started until after the forms and reinforcement for 

the whole unit are properly laid and installed, cleaned, inspected and approved. 

 

3. Construction joints shall be rough-in and clean thoroughly before any pouring starts. 

Wet and slush surface with cement mortar. 

HANDLING AND PLACING CONCRETE 
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1. Immediately after the concrete is mixed, it shall be conveyed by the approved push 

cart or buggies to designated locations, and carefully deposited in such manner as to 

prevent the separation of ingredient or displacement of the reinforcements. 

 

2. Keep temporary runways built in such a manner that runway supports will not bear 

upon reinforcement of fresh concrete. Conveying or hauling of concrete by the use of 

long inclined chutes or pipes shall not be permitted. 

 

3. Dumping concrete into carts or buggies with a free fall of more than one (1) meter will 

not be permitted. Hardened splashes or accumulation of concrete on forms or 

reinforcements shall be removed before the work continues. 

 

4. When placing more than 1.50 meters high, it shall be deposited through sheet metal 

or other approved conveyors. 

 

5. As for practicability, the conveyers shall be kept full of concrete during the placing and 

their lower ends shall be kept buried in the newly placed concrete. 

 

6. After the initial set of the concrete, the forms shall be jarred, and no strain’ shall be 

placed on the ends of the projecting reinforcing bars. Foundation shall be free from 

water during concreting and construction joints shall be determined by the supervising 

Architect or Engineer. 

 

7. Concrete in columns shall be placed in one continuous pouring operation and allowed 

to set 12 hours before caps are placed. Likewise, concrete in beams and slabs in 

superstructures shall be poured in one operation. 

 
RE-TAMPERING 

 
The contractor shall mix only such quantities that are required for immediate use. Mixture 
which has developed initial setting shall not be used. Concrete which has partially hardened 

shall not be re-tampered for use. 
 
CURING AND PROTECTION 

 

1. All concrete work shall be protected from drying out after removal of forms by covering 

with waterproof paper, polyethylene sheeting burlap, with a coating of approved 

membrane curing compound having a moisture retention equal 90% based on ATM C-

309 and C-156, applied in accordance with the manufacturer’s instruction for use 

 

2. Membrane curing compound shall not be used where the floor hardener, membrane 

waterproofing, damp-proofing, resilient floor tile or other floor or wall covering set in 

adhesive, concrete-fill or setting beds, paint, plaster or other applied finishing or 

surfaces treatment are to be subsequently applied. 
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3. Wet burlap as often as required to keep concrete wet throughout each day for as 

period of at least 7 days where normal Portland cement is used and 3 days where high 

early strength cement is used. 

 

METAL REINFORCEMENT 
 

1. Steel Bars 

 

a) Reinforcing bars shall conform to ASTM Specifications A-615. All mild steel for columns, 

shear wall, footings and footing beams shall be high grade deformed 413.7 Mpa. 

 

b) For 10 mm and smaller bars use intermediate grade deformed bars. Fy = 275.8 Mpa 

 

c) If reinforcing bars are to be welded, these specifications shall be supplemented by 

requirements assuring satisfactory weld ability. 

 

d) Bar and rod mats for concrete reinforcement shall conform to ASTM Specifications A-

184 and Wires for concrete reinforcement shall conform to ASTM A-82 Specifications. 

 

e) Welded wire fabric for concrete reinforcement shall conform to ASTM A-185 except 

that the weld shear strength requirements shall be extended to include a wire size 

differential up to and including six gauges. 

 

f) Wire and strand shall conform to ASTM A-416. Structural steel shall conform to ASTM 

A-26 and Steel pipe for composite column shall conform to ASTM Specification A-377. 

 

2. Accessories 

 

Provide bar supports and other accessories necessary to hold reinforcing bars in the 
proper positions while concrete is being placed. Bar supports which come in contact 
with forms for concrete exposed to view in the finished structure shall be galvanized 

or stainless subject to approval. 
 

3. Mill Certificate and Test 

 

a) The Contractor shall furnish 2 copies of the manufacturer’s certificate of mill tests al 

reinforcing steel. 

 

b) The Contractor shall, employ at his own expense an approved testing laboratory which 

shall conduct testing of all reinforcement sizes of each bulk under the supervision of 

the supervising Architect or Engineer. 

 

4. Shop Drawing 

 

a) Each reinforcing steel detail and placement drawings shall be submitted for approval. 

Any material fabricated before the final approval of the shop drawings will be done at 

the Contractor’s risk, but no material shall be installed until final approval of the “Shop 

Drawings”. 
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b) All shop drawings shall be in accordance with the Manual Standard Practice for 

Detailing Reinforced Concrete Structure ACT-315. 

 

5. Labeling  

 
 Bars shall be properly labeled with weatherproof tags to facilitate identification. 

 
PLACING OF REINFORECEMENT 
 

1. All reinforcement shall be placed according to the approved drawings. The Contractor 

shall provide sufficient bar supports, ties, anchors and other accessories to hold all 

bars securely in place. 

 

2. Unless detailed on drawings, all stirrup shall be held in place by bar spacer. Reinforcing 

steel shall be cleaned of oil, grease, scale, rust or other coatings which will impair 

bond. 

 

3. All bars shall be bent cold 

 

4. All welded spices shall be done by certified welders having welder’s certificate and shall 

be submitted and approved by the supervising Architect or Engineer before any 

welding works shall be started. 

 

5. The welding of bars shall conform to AWS D -12.1 Recommended Practices for Welding 

Reinforcing Steel. 

 

 
STORAGE OF MATERIALS 
 

Reinforcing steel bars shall be stored on supports above the ground level properly covered 
with roof or plastic materials for protection from direct effect of moisture and the considerable 
delay in use. 
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FORMS 

 
General Conditions 
 

1. Forms shall conform to the shape, lines and dimensions shown on the drawings. They 

shall be substantial and designed to resist the pressure and weight of the concrete. 

 

2. Forms shall be properly tied and braced or shored so as to maintain their position and 

shape. Forms shall be sufficiently tight and strong to prevent leakage of mortar. 

 

3. Where required by the Owner, Shop drawings of formwork, shall be submitted for 

approval before fabrication and erection of such formwork. 

 

4. Provide temporary openings where necessary to facilitate cleaning and inspection 

before depositing concrete. 

 

5. Before construction, all form materials are subject to approval. The type of form used 

shall be in accordance with the finish requirements as specified or as shown on the 

detailed drawings. 

 

6. Forming shall start at the first floor level with new materials. Forms for exposed 

concrete may be reused only if the surface has not absorbed moisture and has not 

splintered, warped or peeled, subject to the approval of the supervising Architect or 

Engineer. 

 

7. Forms shall be coated with non-staining form oil before setting reinforcement. The 

form oil shall not contain chemical that will impair the strength of the concrete. 

 

8. Side forms of footings may be omitted and concrete be placed against the next 

excavation only when approved by the supervising Architect or Engineer. 

 

9. All exposed corners shall be square. Extra care shall be exercised while stripping the 

forms. Corners shall be protected against chipping or other damages that may be 

caused by the working force. 

 

10. Removal of forms or shoring is subject to approval by the supervising Architect or 

Engineer, and under no circumstances shall bottom form and shoring be removed until 

after the members have acquired sufficient strength to support their weight and the 

load thereon. Forms shall main in place for a minimum time as follows: 

 
Columns, shear and bearing walls --------- 3 days 
Stairs (bottom forms) ---------------------- 21 days 

Beams and Slabs (bottom form) --------- 21 days 
 
OTHER FORMS 

 
Exposed exterior surfaces of building where Architectural finishing is required and as shown 
on detailed drawings, the following conditions shall be observed: 
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1. Forms shall be designed and constructed to facilitate early removal without damage to 

exposed surfaces of the concrete, free of offsets, and square corners true to lines and 

profiles as detailed. 

 

2. Form ties will not be permitted through forms for surfaces which will be exposed. 

Formworks shall not be used twice unless otherwise approved by the supervising 

Architect or Engineer. 

 

3. Exposed and Interior Surfaces treated plywood forms or moisture resistant plywood 

shall be laid vertically or horizontally in large are with joints so arranged and treated 

properly as required to provide smooth concrete surfaces. 

 
FORMWORK ACCESSORIES 

 
Form ties shall be submitted for approval. It shall be so designed as to leave no metal closer 
than 19 mm to the surface of the concrete or to leave a hole greater than 22mm in diameter 

on the face of the concrete. 
 
FINISHING OF FORMED SURFACE 

 
Remove forms and form tie ends then fill holes with 1:2 Portland cement mortar mixed to 
match the concrete. All defective areas below grade line not exposed to view shall be patched 

with Portland cement mortar mixed to match the concrete mixture as directed by the 
supervising Architect or Engineer. 
 

1. Exposed Exterior surfaces of the building where special finish is indicated – Concrete 

shall be placed and finished as herein before specified and as required to provide eve 

dense surface of uniform color, free from marks, aggregate, pockets, honeycomb or 

other imperfections so that after treatment of the finished surfaces will not be required. 

 

2. Any concrete which is not formed on level of alignment, or shows defective surfaces 

shall be considered as not conforming with the expense of the Contractor, unless the 

Owner or his authorized representative grants permission to patch or otherwise correct 

the defective areas. 

 

3. Permission to patch any such area shall not be a waiver of the right of the Owner to 

require complete removal of the defective works. 

 

4. Exposed Interior Finishes – patch all defective areas and remove all fins, form joint 

marks, rough spots and other defects by rubbing with a suitable tools until such defects 

and rough areas are completely removes and surfaces free from imperfections so as 

to produce dense, smooth, uniform finish with desired texture and design. 

5. Silicone water repellent shall be applied to all exterior exposed concrete surfaces above 

grade which are not to be painted. 

 

INSERT, SLEEVE AND SIMILAR ITEMS 
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1. All required flashing, reglets, seal, masonry ties, anchors, wood locks, nailing strips, 

ground, inserts, wire hangers, sleeves, drains, guard angles, (insert for elevator guide 

supports where required), provisions for floor hinges boxes, and concealed overhead 

door closer and al items specified, as furnished under this and other sections of the 

Specifications shall be in their final position at time concrete is placed and shall be 

properly located, accurately positioned and built-in to the construction and maintained 

securely in place. 

 

2. Insert on hangers for ceiling construction specified under the plastering section shall 

be located only in bottom of concrete ribs or other concrete members crossed such 

ceiling construction. 

 

3. Sleeves shall not be installed in beams, ribs, or column, except upon formal approval 

of the Architect or Engineer. 

 

4. All stone-cut and V-cut lines, Sunk fillets, and the like, on concrete wall surface shall 

be integrated into the concrete with the corresponding removable mould on the forms 

before the concrete is poured and shall be finished straight and clean-cut in accordance 

with the size and shape as shown on full size details. 

 

FINISHING OF SLAB 
 

1. Finish floor and roof slabs shall be level plane surfaces unless otherwise specified on 

the drawings, with a tolerance of 3 mm in 3.0 meters. Surfaces shall be slope towards 

the drains as required. 

 

2. Resilient flooring, Ceramic Tile or Marble, base slabs which are to receive these finishes 

or other finished requiring “Thin-Set” installation shall be floated and toweled with a 

steel trowel to provide a smooth surface as required to receive the flooring. 

 

3. For roofing membrane waterproofing, the working processes is the same as that for 

Resilient Flooring except steel troweling which may be omitted. 

 

4. Exposed concrete finish surface where no finishing applied as called for on the 

drawings shall be finished with a steel trowel as required to produce a hard, dense 

finish free from surface imperfections. 

 

5. Dry materials should not be used on the surface to be finished. Apply hardener and 

sealer in accordance with the manufacturer’s printed instructions. 

 
WATERTIGHT CONCRETE 
 

1. All waterproofing on deck wherever called for in the plan shall be guaranteed to be 

absolutely water proofed and free from leaking for a period of two (2) years. 
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2. Should any leakage develop in these areas, they shall be made waterproof by approved 

waterproofing methods and materials and this shall be repeated if necessary until all 

leaks has been stopped. 

 

3. Guarantee shall extend for a full two years after the last leak has stopped 

 

4. All pipes or piping under slabs must be completed before the slabs are poured. 

 

CONCRETE FLOORS ON FILL 
 
Concrete floor and steps on fill shall be laid on a prepared foundation which shall be placed 

as follows: 
 

1. Earth or sand fill shall be laid to a uniform grade as shown on the detailed drawings; 

fill shall be placed in layers not to exceed 15 centimeters thick, for each layer being 

thoroughly wetted and rolled or tampered. 

 

2. Earth or sand fill shall be made as soon as the concrete of the walls and foundations 

has set sufficiently to permit the filing load and pressure. On top of this fill shall be 

placed 10 cm. layer of gravel which shall be rolled or tampered. 

 

3. All of these sand and gravel foundations specified above shall be kept wet for at least 

30 days after rolling or tamping so as to allow settlement before the floors are placed. 

 

4. Concrete floors shall be laid in alternate strips about one (1) meter in width by 6 meters 

minimum length, but following pattern shown on drawings. The construction joints 

shall coincide with the groove in case such items are called for in the cement finish. 

After the concrete has set, the form shall be removed and the remaining strips, laid. 

 

5. All concrete shall be of such consistency as to require a tamping to bring the water to 

the surface. Tampering shall be done mechanically. 

 

6. Concrete floor and steps on fill or in ground shall be reinforced if indicated in the 

drawings. The size and spacing of the reinforcing steel shall be in accordance with the 

drawing of Specifications. 
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HANDLING AND PLACING OF CONCRETE 

 
Concrete during and immediately after depositing, shall be thoroughly compacted. The 
compaction shall be done by mechanical vibration subject to the following provisions: 

 

1. The vibration shall be internal unless special authorization of the other method is given 

by the supervising Architect or Engineer or as provided herein. 

 

2. Vibrators shall be of a type and design approved by the supervising Engineer. They 

shall be capable of transmitting vibration to the concrete at frequencies of not less 

than 4,500 impulses per minute. 

 

3. The intensity of vibration shall be as such as to visibly affect a mass of concrete of 25 

mm, slope over a radius of at least 50 centimeters. 

 

4. The Contractor shall provide a sufficient number of vibrators to properly compact each 

batch immediately after it is placed in the forms. 

 

5. Vibrations shall be applied at the point of deposit and in the area of freshly deposited 

concrete. The vibrator shall be inserted into and withdrawn from the concrete slowly 

and gradually. 

 

6. The vibration shall be sufficient duration and intensity to compact the concrete 

thoroughly but shall not be continued so as to cause segregation. Vibration shall not 

be continued at any one point to the extent that localized areas of grout are formed. 

 

7. Vibrators shall be thoroughly manipulated so as to work the concrete around the 

reinforcement and embedded fixtures and into the corners and angles of the forms. 

 

8. Application of vibrators shall be at points uniformly spaced and not farther apart than 

twice the radius over which the vibration is visibly affected. 

 

9. Vibration shall not be applied directly or through the reinforcement sections of layers 

of concrete which have hardened to a degree that the concrete ceases to be plastic 

under vibration. 

 

10. It shall not be used to make concrete flow in the form over distances so great as to 

cause segregation and vibration shall not be used to transport concrete. 

 
 

GRADATION OF AGGREGATES 
 

1. Fine and Coarse aggregates used in concrete, shall be tested in accordance with the 

requirements of the “Standard Specifications for Concrete Aggregates” ASTM 033-67m 

with a minimum frequency of one (1) set of 6 and one (1) set of 7 test per 1,000 cubic 

meter source, as follows: 
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2. At least one sample of fine and coarse aggregates used in concrete shall be tested in 

accordance with the requirements of the “Standard Specifications for Concrete 

Aggregates” ASTM 033-67 grading as follows: 

 

Coarse Aggregates 
 
Specific ………….. Grading 

Gravity …………... Soundness 
Absorption ………. Abrasion 
                Material finer than No. 200 sieve 

 
Fine Aggregates 
 

Grading ……………………Absorption 
Soundness………………….Organic Impurities 
Material Finer than No. 200 sieve 

Mortar strength, 7 days 
Specific Gravity 
 

Coarse Aggregates (percent passing) 
 
38 mm sieve ……… 100% 
25 mm sieve ……… 95-100 

13 mm sieve ……… 25-50 
No. 4 sieve ……….. 0-10 
No. 8 sieve ……….. 0-5 

 
Fine Aggregates (percent passing) 
 

9 mm sieve ….… 100% 
No. 1 sieve ….… 90-100 
No. 8 sieve ….… 80-95 

No. 16 sieve …... 50-85 
No. 30 sieve …... 30-70 
No. 50 sieve …... 10-45 

No. 100 sieve ….. 0-10 
 

3. Aggregates failing to meet these specifications, but which have been shown by 

approved laboratory tests to produce concrete of the required quality may be used 

where authorized by the Architect or Engineer. 

 

4. Aggregates shall be quarried or washed in fresh water and shall contain no more than 

one twentieth 1/20 of (1%) percent salt by weight. 
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STORAGE OF MATERIALS 

 

1. Portland Cement 

 

a) Cement delivered in bags shall be stored immediately upon receipt at the work site in 

a weather proof structure which shall be air tight as practicable with suitable wooden 

floors which shall be elevated above the ground at a distance sufficient enough to 

prevent the absorption of moisture. 

 

b) Bags shall have guaranteed constant cement content and shall be provided with proper 

labels showing the number of consignment and the date of site delivery. 

 

c) The bag shall be stacked close together to reduce circulation of air but should not be 

stacked against outside walls but in such a way that they will be easily accessible for 

inspection and testing and shall be used in the order of their delivery. 

 

d) Cement that has been in storage longer than six months will be tested by standard 

mortar tested or other tests as deemed necessary by the Owner to determine its 

suitability and such cement shall not be used without the express approval of the 

Owner. 

 

e) Bags shall not be stored to a height greater than two (2) meters. All cement must be 

free from lumps or evident for deterioration. 

 

f) Cement delivered in bulk shall be stored in properly designated elevated airtight and 

waterproofed silos or bins, provided at the Contractor’s expense. The silos shall be 

adequate in size to ensure continuity of work at all times. 

 

g) The site shall be kept perfectly dry. Bag cement shall be transported closed and 

effectively protected from weather by adequate coverings. Bulk cement shall be 

transported in closed container. 

 

2. Aggregates 

 

a) All aggregates shall be stored in bunkers provided with proper floors or tightly laid 

wood planes sheet metals, or other hard and clean surface. Fine and coarse aggregates 

of different sizes shall be stored in separate bunkers or piles in such a manner as to 

prevent aggregation, inclusion and contamination by dirt and other injurious foreign 

materials. 

 

b) Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding 1.20 

meters in depth to minimize segregation. Should the coarse aggregate become 

segregated, it should be re-mixed to conform to the grading requirements given herein 

before. 

 

3. Reinforcing Steel Bars 
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Reinforcing steel bars shall be transported and stored at the site in such a way as to 

prevent damage or deterioration of the steel by rust or coating with grease, oil, dirt 
and other objectionable materials. Storage shall be in separate piles or racks so as to 
avoid confusion or loose of identification after bundle are broken. 

 
REBAR SPACING AND COVER 
 

1. Reinforcing Bars 

 

Reinforcing bars shall be fixed one to the other by means of adequate steel wire ties 
to  form rigid reinforcement cages or nets. The reinforcement shall be fixed in the form 
 by approved concrete distance blocks, space bars, links and stirrups, and all to 

be provided at the Contractor’s expense. Reinforcing bars shall be spaced according 
to the approved working drawings and the distance between bars shall not be less 
than those recommended in ACI-318. 

 

2. Concrete Cover 

 
The concrete to the gutter reinforcing bars shall be those recommended in ACI 318, 
unless otherwise specifically indicated on the drawings. 

 

3. Anchorage Length 

 

Plain bars shall be provided with end hook unless otherwise specified. The lengths of 
the anchorage of reinforcing bars shall be at least those recommended in ACI 318 

 

4. Splices 

 

Splices in bars shall be avoided as far as possible and shall be staggered in any one 
structural member. They shall conform to the recommendations in ACI 318. In no case 
shall splices be made at critical points of maximum stress. 

 
PATCHING 
 

1. Immediately after the forms have been removed and work has been examined by the 

Owner, and his permission given, all loose materials shall be removed. 

2. All holes, stone pockets and other surfaces which were in contact with forms treated 

with cement retarding materials shall be removed with wire brush or other approved 

method until a rough bonding surface of exposed aggregate is obtained. 

 

3. Any surface considered by the supervising Engineer to be insufficiently roughened shall 

be further roughened by an approved mechanical means. Surfaces shall be thoroughly 

washed down with water. 

 

4. Honey combed and other defective areas must be chipped out to solid concrete, the 

edge cut as straight as possible and at right angles to the surface of slightly undercut 

to provide a key at the edge of the patch. 
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5. Shallow patches may be filled with mortar similar to that used in the concrete. This 

should be placed in layers not more than 12 mm thick and each layer given a scratch 

finish to improve bond with the succeeding layer. 

 

CONSTRUCTION JOINTS 
 

1. Once started, concreting shall be continued without interruption and shall only be 

stopped at properly indicated and prepared construction joints. 

 

2. The position of construction joints shall be decided in advance so that the amount of 

concrete required to be placed at any one time does not exceed the capacity of the 

mixing plant. 

 

3. In all cases where the positions of construction joints have not been indicated on the 

drawings, they must be approved by the Architect or Engineer. 

 

4. Except where inclined joints are specified, all joints shall be formed to vertical or 

horizontal planes. Vertical joints shall be formed against a properly constructed stop-

board. 

 

5. As a general rule, joints in columns shall be made as near as possible to a beam 

haunching and joint in beams and slabs shall be made at positions shown on the 

drawings. 

 

6. Construction joints shall be wire-brushed while the concrete is still green, roughened 

or hacked to expose the aggregate across the whole area of the joint. 

 

7. Before fresh concrete is placed, the roughened surface shall be swept clean of all loose 

materials, thoroughly wetted and covered with a 12 mm thick layer of mortar 

composed of cement and sand in the same ratio as the cement and sand in the 

concrete mix. 

 

8. Special care shall be taken to ensure that the first layer of fresh concrete is thoroughly 

rammed against the existing layer. 

 

9. The cost of all measures necessary to form construction joints, whether shown on the 

Drawings or not, shall be deemed to be included in the Contractor’s rates for concrete. 
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B. CONCRETE MASONRY 

 
GENERAL CONDITIONS 

The concrete masonry Contractor shall examine all drawings, specifications and all conditions 
that has relations and may affect his work and performance in the execution the Contract. 
 

Where any deviation on the Plans and Specifications is to be made, the Owner shall be notified 
and his written approval shall be obtained before proceeding with the work.  
 

SCOPE OF WORK 
 
The work covered by this Item shall include the following: 

 

1. Furnishing of all necessary materials, tools, equipment, labor, and appliances 

necessary to complete the execution of the concrete masonry work as shown on the 

drawings and herein specified. 

 

2. All preparations for masonry work necessary to receive and adjoin other work, 

including provisions for inserts and attachment as noted in the plans and specifications 

which shall be installed under the terms of work. 

 

3. Coordination with all other trades in laying out and execution of the concrete masonry 

work. Giving the work his personal supervision and keeping a competent foreman on 

the job at all times. 

 

4. Arranging for adequate bracing, forming and shoring required in conjunction with and 

in the course of constructing the concrete masonry although not provided for under 

other sections. 

 

5. Furnishing of all reinforcing steel for concrete masonry work and their placement 

including those not provided for under other sections but necessary for proper 

prosecution of the work. 

 

6. Arranging for the necessary storage space and protection for materials at the job site. 

 

7. Providing assistance and facilities for all inspections by the Owner or his authorized 

representatives as required in the course of execution of the work. 

 

8. Arranging for furnishing test specimens and samples of materials as may be required. 

 
MATERIAL REQUIREMENTS 

 
The following materials to be used under this section of the specifications shall conform to the 
concrete masonry standards as indicated. 

 

1. Cement to conform with ASTM C-150 

2. Sand or fine aggregate shall be clear, sharp and well graded, and free from injurious 

amount of dust, lumps, shale, alkali, surface coatings and organic matter. 
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3. Lime: Hydrated lime shall conform with ASTM C-207 

 

4. Quicklime shall conform with ASTM C-5 Specifications. Quicklime shall be slaked and 

then screened through a 16 mesh sleeve. 

 

5. After slaking, screening and before using, it shall be stored and protected for not less 

than 10 days. The resulting product shall weigh not less than 1330 kilogram per cubic 

meter. 

 

6. Hollow load bearing masonry units shall be type I Class A or B unit conforming with 

ASTM C-90-70 and the Philippine Bureau of Standard No. 15-2, series of 1979. 

 

7. Solid load bearing masonry units shall be class a units conforming to ASTM C-145. All 

load bearing masonry units shall have a minimum compressive strength of not less 

than 5.5 Mpa (800 psi) based on 5 individual units when tested in accordance with the 

methods set forth in ASTM C-140-70 or as tested by the Bureau of Research and 

Standard, DPWH. 

 

8. Masonry units shall have been cured for not less than 14 days if steamed-cured, or 28 

days if air-cured when placed in the structure. 

 

CONCRETE HOLLOW BLOCKS 
 

1. For walls and partitions shown on the detailed drawings requiring concrete hollow 

blocks, the Contractor either uses of concrete or ceramic hollow blocks upon approval 

of the Architect or Engineer. 

 

2. The load bearing of hollow blocks shall have a minimum compressive strength of 6.89 

Mpa (1000 psi) computed from the average of five (5) units based on the average 

gross area, and a minimum of 5.41 Mpa (800 psi) for the individual unit respectively, 

all based on gross area. 

 
 

Visual Inspection 
 
All units shall be sound and free from cracks or other defects that would interfere with the 

proper placing of the unit or impair the strength or permanence of the construction. 
 
Sampling of Specimen 

 
In sampling blocks for the strength, absorption and moisture content determination, ten (10) 
individual units shall be selected from each lot of 10,000 units or fraction thereof and 20 

individual units from each lot of more than 10,000 units. 
 
Sampling 

 
For lots of more than 10,000 units, 10 individual units shall be selected from each 50,000 units 
or fraction thereof, contained in the lot. For non-bearing type of CHB, no sampling for test 

shall be required for less than 500 units to be used in the job. 
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Testing 
 
Units shall be tested in accordance with the standard method of testing Masonry units of the 

American Society of Testing Materials ASTM designation C-140 and or by the Bureau of 
Materials and Quality Control, DPWH. No blocks shall be used unless results of tests are known 
and duly approved by the supervising Architect or Engineer. 

 
Reinforcement 
 

All units shall be laid with a mortar composed of one part Portland cement and three parts of 
sand. Reinforcement shall be done in accordance with the structural plans as to size, spacing 
and other requirements. 

 
MORTAR AND GROUT 
 

Cement to be used for mortar and grout shall be: Type 1, 2, 3 or type 4 Portland cement 
conforming to ASTM C-150 
 

1. Plastic cement shall have less than 12% of the total volume in approved types of plastic 

agents and shall conform to all the requirements for Portland cement per ASTM C-150, 

except the limitations in insoluble residue, air entrainment, and addition subsequent 

to calciration. 

 

2. Mortar shall be freshly prepared and uniformly mixed in the proportion of 1 part 

Portland cement ¼ part maximum line putty or hydrated lime, loose sand not less than 

1-1/2 and not more than 3 times the sum of the volume of cement and lime used, and 

shall conform to ASTM C-270. 

 

3. Grout for pouring shall be of fluid consistency and mixed in the proportion by volume: 

1 part Portland cement, 2-1/2 part minimum to 3 parts maximum damp loose sand 

where the grout space is less than 7.5 cm in its least dimension. 

 

4. Grout for pouring shall be fluid consistency and mixed in the ratio by volumes; 1 part 

Portland cement, 2 parts minimum to 3 parts maximum damp loose sand, 2 parts 

coarse aggregate where the grout space is not more than 7.5 cm. in its least 

dimension. 

 

5. Grout for pumping shall be fluid consistency and shall have not less than 7 bags of 

cement in each cubic meter of grout. Not mix design shall be approved by the 

supervising Engineer. 

 

6. Fluid consistency shall mean; as fluid as possible for pouring without segregation of 

the constituent parts. 

 

7. Aggregate for mortar shall conform to ASTM C-144. 

 

8. Aggregate for grout shall conform to ASTM C-404 
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ADMIXTURE 

 

1. The used of admixtures shall not be permitted in mortar or grout unless substantiating 

data is submitted to and approved by the supervising Architect or Engineer. 

 

2. The use of Admixtures shall not be permitted in mortar without reducing lime content 

 

3. Insert coloring pigments may be added but not to exceed 6% by weight of the cement. 

 

4. The use of uncontrolled fire clay, dirt and other deleterious materials is prohibited. 

 

5. Water to be used shall be fresh, clean and free from deleterious quantities of acids 

alkali and organic materials. 

 
REINFORCING STEEL 
 

1. The minimum requirements for deformed steel bars shall conform to ASTM A-305. 

 

2. Wire reinforcement shall also conform with ASTM A-82. 

 

3. Reinforcement shall be clean and free from loose, rust, scales and any coatings that 

will reduce bond. 

 
CONSTRUCTION 

 

1. Workmanship 

 

a) Masonry work shall not be started when the horizontal and vertical alignment of the 

foundation has a maximum total error of 25 mm OR 2.5 centimeters. 

 

b) All masonry work shall be laid true to line, level, plumb and neat in accordance with 

the plans and to the satisfaction of the Owner. 

 

c) Units shall be cut accurately to fit all plumbing ducts, openings electrical works, etc. 

and all holes shall be neatly patched. 

 

d) Extra care shall be taken to prevent visible grout mortar stain. 

 

e) No construction supports shall be attached to the wall except where specifically 

permitted by the supervising Architect or Engineer. 

 

2. Masonry Unit 

 

a) Masonry unit shall be sound, dry, clean and free from cracks when placed in the 

structure. 

 

b) All masonry units shall be stored on the job and kept off the ground and protected 

from the elements of weather. 
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c) Wetting the units shall not be permitted except when hot dry weather exists causing 

the units to be warm to the touch, and then the surface only may be wetted with a 

light fog spray. 

 

d) Proper masonry units shall be used to provide for all window, doors, bond beams, 

lintels, plasters, etc., with a minimum of unit cutting. 

 

e) Where a masonry unit cutting is necessary, all cuts shall be neat and true line. 

 

f) Mixing of Mortar and Grout Mortar shall be mixed by placing ½ of the water and sand 

in the operating mixer, then add the cement, lime and the remainder of the sand and 

water. 

 

g) Mortar should be re-tampered with water as required to maintain high plasticity. Re-

tampering on mortar boards shall be done only by adding water within a basin formed 

with mortar and the mortar re-worked into the water. 

 

h) Any mortar which is unused after 1 – ½ hours from the initial mixing time shall not be 

used. 

 

i) After all ingredients are in the batch mixer, they shall be mechanically mixed for not 

less than 3 minutes. Hand mixing shall not be employed unless specifically approved. 

 

3. Bonding 

 
Concrete masonry units shall be laid with the thicker edge of the core up to provide a 
wider mortar bed. 

 

a) Both face core and ends of all blocks should receive a full bed of mortar. 

  

b) Cross web should be mortared. 

 

c) For bonding masonry to the foundation, the top surface of the concrete foundation 

shall be clean with laitance removed and aggregate exposed before masonry 

construction can be started. 

d) Where no bond pattern is shown, the wall shall be laid up in straight, uniform coarse 

with regular running bond. 

 

e) Intersecting masonry walls and partitions shall be bounded by the use of steel ties at 

60 centimeter on. 

 

4. Reinforcement 

 

When the foundation dowel does not line up with a vertical core, it shall not be sloped 
more than one horizontal in six vertical. 
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a) Dowels shall be grouted into a core in vertical alignment, even though it is an adjacent 

cell to the vertical wall. 

 

b) Reinforcing bars shall be straight except for bends around corners and where bends 

or hooks are detailed the plans. 

 

c) Reinforcing steel shall be lapped 30 bar diameters minimum where spliced bars shall 

be separated by one bar diameter or wired together. 

 

d) Vertical bars shall be held in position at the top and bottom and at intervals not 

exceeding 192 diameter of the reinforcement. 

 

e) Horizontal reinforcing bars shall be laid on the webs of the units on continuous masonry 

courses, consisting of bond-beam or channel units, and shall be solidly grouted in 

place. 

 

f) Vertical reinforcing steel shall have a minimum clearance of 6 mm from the masonry, 

and not less than one bar diameter between bars. 

 

g) Wire reinforcement shall be completely embedded in mortar or grout. Joints with wire 

reinforcement shall be at least twice the thickness of the wire. 

 

h) Wire reinforcement shall be lapped at least 16 cm. at slices and shall contain at least 

one cross wire of each piece of reinforcement in the lapped distance. 

 

5. Grouting 

 

 Reinforcing steel shall be secured in place and inspected before grouting starts. 
 

a) Mortar dropping should be kept out of the grout space. 

 

b) All grout shall be puddle or vibrated in place 

 

c) Vertical cells to be filled with grout shall have vertical alignment to maintain a 

continuous unobstructed core space. 

 

d) Cells containing reinforcement shall be solidly filled with grout and pours shall be 

stopped 3.8 centimeters below the top of a course to form a key at pour joints. 

 

e) Grouting of beams over openings shall be done in continuous operation. 

 

f) The tops of unfilled cell columns under a horizontal masonry beam shall be covered 

with metal latch or special units used to confine the front fill to the beam section. 

 

g) All bolts, anchors, or inserts in the wall shall be solidly grouted in place. 

 

h) Spaces around metal door frame and other built-in items shall be filled solidly with 

grout of mortar. 
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REJECTION 
 
In case the shipment fails to conform to the specified requirements, the Contractor may sort 

it, and new specimen shall be selected by the Owner or his supervising Engineer from the 
retained lot and tested at the expense of the Contractor. In case the second set of specimens 
fails to conform to the test requirements, the entire lot shall be rejected. 

 
 

C. MASONRY FINISH 

 
CONSTRUCTION REQUIREMENTS 

 

1. Curing 

 
 The granolithic topping shall be cured at least 6 days before grinding or until such 
 time when it has set sufficiently hard to permit machine grinding or rubbing with 

 coarse sandstone grit without disclosing any surface aggregate. 
 

2. Surfacing 

 

a) After curing all granolithic topping, surfaces shall be wetted and grinded with 

electric grinding machine to a smooth and even surface. 

 

b) Where it is not possible to use electric grinding machine, surface shall be hard-

rubbed manually using No. 24 abrasive grit stone rubbing after which a light 

grouting of white Portland cement paste of creamy consistency as the matrix 

used in the topping. 

 

c) Grout shall remain on the surface until the time of final grinding and cleaning. 

 

3. Finishing 

 

a) Allow at least 72 hours after the granolithic surface have been grouted before 

removing the grout coat, cleaning and fine stone grinding by electric grinding 

machine using no coarser than No. 80 abrasive grit. 

 

b) Final grinding or rubbing of granolithic marble surface shall remove scratches 

and produce a true plane surface of uniform color and texture without 

objectionable irregularities of any description as that of the approved samples. 

 

c) Cleaning, Waxing and Polishing. Upon completion of final grading or rubbing of 

granolithic marble the Contractor shall apply two coats of natural wax penetrating 

type. Surface shall be allowed to dry and polished. 

 
MEASUREMENT AND PAYMENT 
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1. All granolithic marble finish indicated on the Plans and described herein shall be 

measured in square and lineal meter or part thereof for work completed and accepted 

to the satisfaction of the supervising Architect or Engineer. 

 

2. The quantified area determined in the preceding section and provided in the Bill of 

Quantities shall be paid for at the Unit Bid or Contract Unit Price 

 
 

(A) PEA GRAVEL WASHOUT FINISH 
 
GENERAL CONDITIONS 

 
The Contractor shall furnish all materials, equipment, labor, and tools required in undertaking 
the proper application of pea gravel washout finish as shown on the Plans and in accordance 

with this Specifications. 
 
 A-1 MATERIAL REQUIREMENTS 
 

a) Pea-Gravel – pie-gravel specie shall be of well graded sizes consisting of 4 mm to 8 

mm round variation wash river gravel. 

 

b) Cement – Portland cement shall conform to the Specification requirements of 

Hydraulic Cement. Use only one brand of cement throughout the pea-gravel washout 

finish mix. 

 

A-2 CONSTRUCTION REQUIREMENTS 
 

a) All pea-gravel washout finish shall be done by men experienced and qualified to do 

this particular type of trade. 

 

b) The Contractor shall submit at least two (2) samples to the supervising Architect or 

Engineer for approval measuring 30 cm. x 30 cm. showing its color, texture and design 

patterns. 

 
 
 

1. Surface Preparation 

 

a) Walks, ramps, driveways and elsewhere indicated on the Plans as pea-gravel washout 

finish shall be properly sloped and rendered under bed. 

 

b) The under-bed mixture shall be spread to bring mortar under-bed to a level of 16 mm 

below the finish floor line. 

 

c) For concrete masonry walls, columns, etc., the surface to be applied shall be first 

rendered a scratch coat and made true to plane, leveled plumbed and squared then 

allowed to cure for seven (7) days 

 

2. Mixture and Proportion 
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a) Pea gravel washout mix shall consist of one part Portland cement and two parts pea-

gravel measured by volume or a proportion equivalent to 1:2. 

 

b) Mixtures shall be in approved containers to ensure that the specified materials are 

controlled and accurately measured. Mixture measured by shovel or shovel counts will 

not be permitted. 

 

c) Unless specified otherwise, pea-gravel washout mix shall be in the proportion by 

volume in approved mixing machines or mortar boxes. 

 

d) The aggregates introduced and mixed in such a manner that the materials will be 

uniformly distributed throughout the mass. 

 

e) A sufficient amount of water shall be added gradually and the mass further mixed until 

a mortar plasticity necessary for the purpose intended is obtained. 

 

f) Mortar boxes, pans, etc., where mixtures are mixed shall be kept clean and free from 

debris or dried mortar. 

 

3. Application 

 

a) Before work is started, the slope for drainage should be properly done and provided 

in the prepared under-bed. 

 

b) Concrete setting bed must be sufficiently rough and all loose particles or anything 

which will diminish bond shall be thoroughly cleaned off. 

 

c) The concrete under-bed must be kept wet for at least four (4) hours before the pea-

gravel mix is applied. 

 

d) Pea-gravel mix shall be applied with pressure to obtain solid adhesion to the under-

bed and setting bed. 

 

e) The finish surface shall be firmly, evenly, and monolithically applied. 

 

f) When the surface applied with pea-gravel mix has sufficiently set, the cement paste 

shall be removed by use of sponge or water spraying equipment used in this specially 

trade in order to expose the pea-gravel quarter face but still intact. 

 

4. Curing, Cleaning and Finishing 

 
As soon as possible as the pea-gravel are exposed to desire appearance the surface 
shall be covered with damp burlap other approved covers. At the proper time when 

surface are semi-dry and stable allowing the applied surface to cure. 
 

5. Protection 
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a) For proper curing, keep the pea-gravel washed finish moistened for a period of at least 

seven (7) days by thoroughly wetting the surface three (3) times a day and protecting 

it from the strong rays of the sun with burlap or layer of sand. 

 

b) Upon completion of the work and the surface has completely seasoned, wash with 

clean water and brush thoroughly to produce a clean and sparkling appearance and 

protected until work has been accepted. 

 
A-3 METHOD OF MEASUREMENT 
 

All works done under this Item shall be measured in square meter or linear meter or part 
thereof for work completed and accepted to the satisfaction of the supervising Architect. 
 
A-4 BASIS OF PAYMENT 

 
The quantity determined in the Method of Measurement shall be paid for at the unit price bid 
or contract unit price as stated in the Bill of Quantities, which price constitute full compensation 

including labor and materials, tools and incidentals to complete this item. 
 
 

 
 
 

 
(B) BUSH HAMMERED FINISH 
 

GENERAL CONDITIONS 
 

1. The Contractor shall furnish all materials, tools, plant, equipment and labor and other 

facilities and undertaking the proper application of Bush Hammered finish complete 

required as shown on the Plans and in accordance with this Specifications. 

 

2. The Contractor shall submit for approval samples of each applied finish 30 cm. x 30 

cm. of different shades to the Architect. Approved samples shall be kept for future 

reference. 

 

B-1 MATERIAL REQUIREMENTS 
 

1. Cement 

 
 Cement shall be ordinary gray Portland cement conforming to the specification 

 requirement for Hydraulic cement. One (1) brand of Portland cement shall be used 
 throughout the plaster mortar mix. 
 

2. Adobe Aggregate 

 

Adobe aggregate shall be crushed and pulverized to an approved graded size 
improving its mixing ability as coarse aggregate. 

 
B-2 CONSTRUCTION REQUIREMENTS 
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1. Surface Preparation 

 

Wall surfaces to be rendered with bush hammered finish shall be scratching coated 
with plaster cement mortar and be made true to plane plumbed and squared. The 
scratch coat must be properly cured within seven days. 

 

2. Adobe Mortar Mixture 

 
Adobe plaster shall be a mixture of Portland cement, crushed and pulverized graded 
adobe stones. It shall be uniformly mixed in the proportion by volume of one part 

Portland cement and two parts adobe aggregates or 1:2 proportions. 
 
 

 
 
 

3. Application 

 

a) Before any application work is commended, all wood moulds for horizontal and vertical 

groove joints shall be first established and set. The scratch coast has to be seasoned 

for 7 days 

 

b) Surfaces to be applied with adobe plaster mortar shall be thoroughly moistened with 

fog spray. 

 

c) Adobe plaster mortar shall be floated to a true and even surface. It may also be floated 

/ troweled to a hard fluted surface with series of grooves also known as corduroy 

finish. 

 

d) As soon as the plastered surface is hard enough to react hammering, the surface by 

hammering with an ax or hatchet leaving or exposing the natural appearance of the 

aggregate composition of mortar mixture. 

 

4. Workmanship 

 

a) Bush hammered finish shall be level, plumbed squared and true to a tolerance of 3 

mm in 3.0 meters without caves, cracks, blisters, pits, crazing, discolorations, 

projection or other imperfections. 

 

b) Plastering work shall be formed carefully around angles, contours and cants. Special 

care shall be taken to prevent sagging and consequent dropping of applications. 

 

c) There shall be no junction marks in the finish where one day work adjoins another. 

 

5. Curing and Protection 
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Upon completion of the work all surfaces shall be cleaned with steel brush and water 

to remove loose particles leaving the cleaned surfaces in its natural appearance. When 
cleaned surfaces dries spray a coat of water repellant. 

 

B-3 METHODS OF MEASUREMENT 
 
Bush hammered finish shall be measure in square meter area and linear meter actually done 

completed and accepted to the satisfaction of the supervising Architect. 
 
 

 
 
B-4 BASIS OF PAYMENT 

 
The work quantified and determined in the preceding section or as provided in the Bill of 
Quantities shall be paid for at the Contract unit bid price which payment constitute full 

compensation including labor, materials and other incidentals necessary to complete this Item. 
 
 

(C) PEBBLE WASHOUT FINISH 
 
GENERAL CONDITIONS 

 
The Contractor shall furnish all materials, labor tools, and equipment required in undertaking 
proper application of pebble washout finish as shown on the Plans and in accordance with this 

Specifications. 
 
C-1 MATERIAL REQUIREMENTS 

 

a) Pebble 

 

Pebble shall be well graded stones sized ranging from No.4 to No. 10 rounded shape. 
 

b) Cement 

 
Cement shall be Portland type hydraulic cement gray or whit specie depending on the 

tone or color scheme approved. Colored cement shall be powder type pigmented used 
to the desired shade and color of finish. 

 

C-2 CONSTRUCTION REQUIREMENTS 
 
All pebble washout finish shall be done by men experienced and qualified to do this particular 

type of trade. The contractor shall submit at least two samples for each type of pebble washout 
finish to the Architect or Engineer for approval showing its color, texture and design patterns. 
 

1. Surface Preparation 

 

a) Surface to receive pebble washout finish shall be clean of all projection, dust, loose 

particles and foreign matters. 
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b) It shall be thoroughly wetted with clean water before application of scratch coat 

mortar. When the surface has sufficiently set, scratch with hard broom. 

 
 

2. Mixture 

 

a) Pebble finish mortar mixture shall consist of one part Portland cement and two parts 

pebble measured by volume or a proportion equivalent to 1:2 

 

b) Mixtures shall be in approved containers to ensure that the specified materials are 

controlled accurately measured. 

 

c) Mixtures measured by shovel or shovel counts will not be permitted. Unless specified 

otherwise, pebble washout mix shall be in the proportion by volume in approved mixing 

machines or mortar boxes. 

 

d) The aggregate introduced and mixed shall be in such a manner that the materials will 

be uniformly distributed throughout the mass. 

 

e) A sufficient amount of water shall be added gradually and the mass further mixed until 

a mortar plasticity necessary for the purpose intended is obtained. 

 

f) Mortar boxes, pans etc., where mixtures are mixed shall be keep clean and free from 

debris or dried mortar. 

 

3. Application 

 

a) Before any application work started, the Contractor shall established all wood molding 

for vertical and horizontal groove lines after the scratch coat has seasoned for seven 

days in the case of masonry wall or concrete columns, beams and parapets etc. 

 

b) In the case of finish flooring application and the like the slope of drainage shall be 

properly provided and design pattern properly placed. 

 

c) The proposed under-bed shall be done to a level of 16 mm below the finish floor line 

to accommodate the pebble washout mix. 

 

d) The prepared surface to receive the pebble washout mix shall be kept damp for at 

least 4 hours before the application work is started 

 

e) Pebble washout finish mix shall be applied with pressure to obtain solid adhesion to 

the prepared surface. The applied surface shall be firm, even and monolithically 

applied, then allowed to set initially. 

 

f) When the applied surface has initially set to withstand the removal of the cement 

paste, spray evenly by spray apparatus to washout the cement paste on the outer 

surface so that the pebbles are partly exposed or, 
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g) By means of paint brush of foam and water, or by means of spraying washing down 

the cement paste leaving the pebbles partially exposed in their natural texture 

appearance. 

 
 

4. Workmanship 

 

a) Pebble washout shall be leveled, plumbed, squared and true to line within a tolerance 

of 3 mm in 3.0 meters without caves cracks, blisters, pits, crazing, discoloration, 

projections or other imperfection. 

 

b) There shall be no visible junction marks in the finish surface where one day work 

adjoins another. 

 

c) Where required by the supervising Architect or Engineer, provide vertical and or 

horizontal groove joints. 

 

5. Curing and Protection  

 

a) When the pebble washout surface has finally set the surface shall be kept wet or moist 

for at least 6 days. 

 

b) After all other trade have been completed the pebbles washout finish surfaces shall be 

saturated with diluted hydrochloric acid and cleaned with steel brush 

 

c) Allow the clean surface to dry then apply a coat of silicon water repellant to protect 

the natural physical appearance of the pebble washout finish. 

 

C-3 MEASUREMENT AND PAYMENT 
 

1. Pebble washout finish shall be measure in square meters, lineal meters or part thereof 

for work actually completed and accepted to the satisfaction of the supervising 

Architect or Engineer. 

 

2. The work done under this Item as provided in the Bill of Quantities shall be paid for at 

the Contract Unit Bid which price and payments constitute full compensation including 

materials and labor and incidentals necessary to complete this Item. 

(D) CEMENT PLASTER 

 
GENERAL CONDITONS 
 
The Contractor shall furnish all cement plaster materials, labor, tools and equipment required 

in undertaking cement plaster finish as shown on the Plans and in accordance with this 
Specifications. 
 

D-1 MATERIAL REQUIREMENTS 
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Manufactured materials shall be delivered in the manufacturer’s original unbroken packages 

or containers which are labeled plainly with the manufacturer’s name and trademark. 
 

1. Cement. Cement shall be Portland Hydraulic Cement of any approved brand. 

 

2. Hydrated Lime shall conform with the requirements as defined in Hydraulic Cement 

of any approved brand. 

 

3. Fine Aggregates. Fine aggregates (sand) shall be clean, washed and sharp river 

sand, free from dirt, clay, organic matter or other deleterious substances 

 

Sand derived from crushed gravel or stone may be used with the supervising Architect or 
Engineer’s approval but in no case, shall such sand be derived from stone unsuitable for use 
as coarse aggregates. 

 
D-2 CONSTRUCTION REQUIREMENTS 
 

1. Mixture 

 

a) Mortar mixture for brown coat shall be freshly prepared and uniformly mixed in the 

proportion by volume of one part Portland Cement, three (3) parts sand and one fourth 

(1/4) part hydrated lime. 

 

b) Finish coat shall be pure Portland cement properly graded and mixed with water to 

approved consistency and plasticity. 

 

2. Surface Preparation 

 

a) After removal of forms, reinforced concrete surfaces shall be roughened to improve 

adhesion of the cement plaster. 

 

b) Surfaces to receive cement plaster shall be cleaned of all projections, dust, loose 

particles, grease and bond breakers. 

 

c) Before any application of brown coat is started, all surfaces that are to be plastered 

shall be wetted thoroughly with clean water to produce a uniformly moist condition. 

 

d) Brown coat mortar mix shall be applied with sufficient pressure starting from the lower 

portion of the surface to fill the grooved and to prevent air pockets in the reinforced 

concrete/masonry work and avoid mortar mix dropping. 

 

e) The brown coat shall be lightly broomed or scratch before surface has properly set and 

allowed to cure. 

 

f) Finish coat shall not be applied until after the brown coat has seasoned for 7 days and 

corrective measures had been done by the Contractor on surfaces that are defective. 
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g) Just before the application of the finish coat, the brown coat surface shall be evenly 

moistened with clean water. 

 

h) Finish coat shall be floated first to a true and even surface, and then troweled in a 

manner that will force mixture to penetrate into the brown coat. 

 

i) Surfaces applied with finish coat shall then be smooth with paper or foam in a vertical 

motion to remove trowel marks, checks and blemishes. 

 

j) All cement plaster finish shall be 10 mm thick minimum on vertical concrete and or 

masonry walls. 

 

Wherever indicated on the Plans to be “Simulated Red Brick Finish, the Contractor shall render 
brick design on plaster surface before brown coat had properly set and then allowed to dry. 
 

 Cement shall not be directly applied to: 
 

a) Concrete or masonry surface that had been coated with bituminous compound 

and, 

 

b) Surface that had been painted or previously plastered. 

 
 
 

 
 

3. Workmanship 

 

a) Cement plaster finish shall be true to details and plumbed. Finish surface shall have 

no visible junction marks where one day’s work adjoins the other. 

 

b) Where directed by the Architect or Engineer or as shown on the Plans vertical and 

horizontal groove joints shall be 25 mm wide and 10 mm depth. 

 
D-3 MEASUREMENT AND PAYMENT 

 

1. All cement plaster finish shall be measured in square meters or part thereof for work 

actually completed in the building. 

 

2. The work quantified and determined as provided in the Bill of Quantities shall be paid 

for at the Contract Unit Price which price constitute full compensation including labor, 

materials, tools and equipment and incidentals necessary to complete this Item. 

 

 
(E) PLAIN CEMENT PLASTER FINISH 
 

GENERAL CONDITIONS 
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The Contractor shall furnish all materials, tools, equipment and labor required in undertaking 

the proper application of plain cement plaster finish as provided where plastering is noted the 
drawings and schedules. Plastering work shall be properly coordinated with the work of other 
trades. 

 

1. The work of other trades shall be adequately from damages during the plastering 

operations. Finishing work shall be protected with a covering of heavy craft, waterproof 

paper or other approved protective covering with lapped and sealed joints. 

 

2. Scaffolding shall be amply strong, well braced, tied securely and inspected regularly. 

Overloading of scaffolding will not be permitted. 
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E-1 MATERIAL REQUIREMENTS 

 

1. Portland Cement shall conform with the standard specifications of the ASTM 1-150, 

type-I, latest edition. 

 

2. Hydrated lime shall conform with the standard specification of the ASTM C-6, latest 

edition. 

 

3. Sand shall be hard, sharp, well washed, siliceous, clean and free from deleterious 

material. 

 

4. Water shall be fresh, clean and free from organic matter, acids and alkali. 

 

E-2 DELIVERY, STORAGE AND HANDLING 
 
Manufactured materials shall be delivered with unbroken packages or containers which are 

plainly labeled with the manufacturer’s name and brand. All cement materials shall be kept 
dry until ready for use. 
 

They shall be stored off ground, under cover and away from sweating walls and other damp 
surfaces. 
 

E-3 MIXTURE 
 

1. Plaster materials, specified on a volume basis, shall be measured accurately in 

approved containers that will insure the specified proportion. 

 

2. Measuring materials with shovels or shovel count will not be permitted 

 

3. Mortar for brown coat shall be mixed in the proportion by volume of 1 part Portland 

cement 3 parts sand, an 1/4 part hydrated lime 

 

4. Mortar for finish coat shall be the same as specified for brown coats, except that the 

proportions of sand shall be increased to not more than 4 parts. 

 
E-4 APPLICATION 
 

1. All surfaces to receive plaster shall be cleaned of all projections, dust, loose particles, 

grease bond breakers and other foreign matter. 

 

2. Plaster shall not be applied directly to concrete of masonry surfaces that have been 

painted or previously plastered. 

 

3. Before the plastering work is started, masonry surfaces shall be wetted thoroughly 

with a fog spray of clean water to produce a uniformly moist condition. 

 

4. Brown coat – shall be applied with sufficient pressure to fill the grooves in hollow block 

or concrete to prevent air pockets and secure a good bond. 
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5. The brown coat shall be lightly scratched and broomed. Each coat of cement plaster 

shall be kept moist for 48 hours after application and then allowed to dry. 

 

6. Finish coat – shall not be applied until after the brown coat has seasoned for 7 days. 

 

a) Dust before the application of the finish coat. 

 

b) The brown coat shall again be evenly moistened with a fog spray 

 

c) The finish coat shall be floated first to a true and even surface then troweled in a 

manner that will force the sand particles down into the plaster. 

 

d) Plastered surfaces shall be smooth and free from rough areas, troweled marks, 

checks and blemishes. 

 

e) Thickness of the plaster shall be 10 mm (3/8”) to 12 mm (½”) on vertical concrete 

and on masonry 

 

E-5 WORKMANSHIP 
 
Plaster work shall be finished level, plumb, square and true to line within a tolerance of 3 mm 

(1/8”) in 3.00 meters without waves, cracks, blisters, pits, crazing, discolorations, projection 
and other imperfections. 
 

1. Plaster work shall be formed carefully around angles, contours, and well- up to screeds. 

 

2. Special care shall be taken to prevent sagging and consequent dropping of mortar 

during applications. 

 

3. There shall be no visible junction marks in the final coat where on day work adjoins 

the other. 

 

 
 
 

E-6 PATCHING, PAINTING AND CLEANING 
 

1. Upon completion of the building, and when directed, all loose, cracked, damage or 

defective parts shall be cut out and re-plastered in a satisfactory and approved 

workmanlike manner. 

 

2. All painting and patching of plastered surfaces and plaster work abutting or adjoining 

any other finish work, shall be done in a neat and workmanlike manner. 

 

3. Plaster drops or spatter shall be removed from all surfaces. Exposed plastered surfaces 

shall be left in a clean, unblemished condition ready to receive paint or other finish. 
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4. After the work has done, all protective coverings of cement finishes shall be removed 

from the floors. All rubbish and debris shall be removed from the building. 

 
 

1.3.  STRUCTURAL STEEL 

 
SCOPE OF WORK 

 
The scope of work under this section consists of furnishing of all materials, labor, tools, 
equipment, and performance of all operations relative to the fabrication, delivery to site, 

erection and painting of structural steel trusses and purlins as shown on the plans. 
 

A. DESIGN CONDITIONS 

 

1. All structural work shall in accordance with AISC Specification for the Design, 

Fabrication and Erection of Structural and steel for buildings. 

 

2. Materials , and parts necessary to complete each item through such work which is not 

shown or specified shall be included, such as miscellaneous bolts, anchor, supports, 

braces and connections etc. 

 

3. Shop drawings as well as erection drawings shall be prepared and submitted by the 

contractor to the supervising Architect or Engineer for approval before any fabrication 

is made. 

 

B. SHOP DRAWINGS 

 

1. Shop drawings giving complete information necessary for the fabrication of the 

component parts of the structure, including the location, type and size of all rivets, 

bolts and welds, shall clearly distinguish between shop and field rivets, bolts and welds. 

 

2. Shop drawings shall be made on conformly with the best modern practice and with 

due regard to speed and economy in fabrication and erection. 

 

C. MATERIALS 

 

1. All structural steel shapes and plates shall conform to ASTM A-36. 

 

2. Light-gauge Cold-formed Structural Steel shall conform to pertinent specifications of 

the American Iron and Steel Institute (AISI). 

 

3. Machine bolts shall conform to ASTM A-307. Each bolt shall be provided with standard 

nuts and washers. 

 

4. Anchor Bolts – shall conform to ASTM A-141. 

 

5. Cross Bracing with Turnbuckles shall conform to ASTM A-307. 
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6. Welding Electrodes – shall conform to AWS A-5.1 or A-5.5, E 70 Electrodes. 

 

D. FABRICATION 

 

1. Field fabrication shall be kept to a minimum. And shop fabrication shall be employed 

to the greatest extent possible with members shop fabricated as practicable with a 

minimum requirement for field connections. 

 

2. Welding, shearing, gas cutting, chipping and all other works involved in the fabrication 

of structural steel shall be done with accuracy and of the highest quality of 

workmanship, within the allowable tolerance prescribed in the AISC specifications. 

 

E. WELDING 

 

1. The technique, appearance and quality of welds and the method of correcting defective 

work shall conform to the applicable provisions of “Workmanship of the Standard Code 

for Welding in Building Construction of the American Welding Society” 

 

2. Welding of structural members in shop and on field, shall be done only by certified and 

experienced welder. 

 

3. Surfaces to be welded shall be free from loose side, rust, grease, paint and other 

foreign materials that will impair the soundness of the weld. 

 

4. Temporary weld and assembly attachments shall be kept to a minimum. All temporary 

attachment that are welded, shall be removed by a flame torch above the parent metal 

surface and ground to smooth surface by power grinding. 

 

5. Note shall be made on the Plans and on the shop drawings of those joints or groups 

of joints in which it is especially important for the welding sequence and technique of 

welding to be controlled carefully, to minimize welding under restraint, and to avoid 

undue distortion. 

 

6. Weld length called on the Plans and on the shop drawings shall be the net effective 

length. 

 

F. CONNECTION AND HOLES 

 

Connections shall be as shown in the drawings and shall develop the full capacity of the 
members. 
 

1. Surfaces or joints prepared for welded or high strength bolted connections shall comply 

with the cleanliness requirements of all joints surfaces and contact surfaces within 

friction types joints as specified in “Bolted parts” of the AUSC Specifications. 

 

2. Holes shall be punched or drilled at right angles to the surface of the metals and shall 

not be enlarged by burning. 
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3. Holes shall be clean-cut without rugged edges. Outside burrs resulting from drilling or 

reaming operations shall be removed with a tool which reaches a 1.588 mm level 

around the bolt holes. 

 

G. QUALITY CONTROL PROCEDURES 

 

1. Quality control shall be practiced by the Fabricator to assure high quality in the work. 

In addition to the Fabricator’s quality control procedures, materials and workmanship 

shall be subject to Inspection by qualified inspectors representing the Owner. 

 

2. Fabricator shall cooperate harmoniously with the inspector to avoid interpretation in 

the work, when correction will be needed. 

 

H. REJECTION 

 

1. Materials or workmanship not in reasonable conformance with the provisions of this 

Specification shall be rejected at any time during the progress of the work. 

 

2. The Fabricator shall receive of all reports made by the Inspector authorized by the 

Owner and/or his supervising Architect or Engineer. 

 

I. ERECTION 

 

1. The steel structures shall be erected plumb and true to line and grade. Bracings and 

supports shall be introduced whenever necessary to take care of all the loads to which 

the structure may be subjected. Such bracings shall be left in place as long as may be 

required for safety. 

2.  

3. Base plates and bearing plates shall be supported on steel wedges until the supported 

members shall have been aligned and plumb, following which the entire bearing are 

shall be grouted solid with non-shrink cement. 

 

J. MARKING 

 

1. Shop fabricated members shall be marked prior to delivery to facilitate the erection of 

the members. 

 

2. Markings shall be listed and given description and copies of which shall be furnished 

to the Owner. 

 

3. Markings shall be neatly painted on the members with a distinctive color of enamel 

paint. 

 

K. SHOP PAINTING 
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1. Steel works to be encased in concrete shall not be painted. All other steel works shall 

be given one coat of shop paint of red lead primer, applied thoroughly and evenly to 

dry surfaces, which have been cleaned, by brush, spray roller coating, floor coating or 

dipping at the selection of the Fabricator. 

 

2. Steel work prior to painting and after inspection and approval shall be cleaned of loose 

mil scale, loose rust, weld slag or flux deposit, dirt and other foreign materials. 

 

3. Oil and grease shall be removed by solvent. Parts of the steel work which shall be 

fielded, welded or connected shall not be painted. All steel work specified to have no 

shop paint shall likewise be thoroughly cleaned. 

 

L. FIELD PAINTING 

 
All the steel work after complete erection, shall be field painted with the type and color 
specified in the section of painting of this Specifications. Painting shall not be done on any 

steel surface that is thoroughly clean and dry. 
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1.4. ROOFFING WORKS 

 
CORRUGATED METAL ROOFING 

PRE-PAINTED METAL SHEET 
 
SCOPE OF WORK 

 
This Item consist of furnishing all pre-painted metal sheet materials, tools and equipment, 
plant including labor required in undertaking the proper installation and complete as shown 

on the Plans and in accordance with the Specifications. 
 

A. MATERIAL REQUIREMENTS 

 
All Pre-Painted metal sheet and roofing accessories shall be oven baked painted true to profiles 

indicated on the Plans. 
 
Pre-painted roofing sheets shall be fabricated from cold rolled galvanized iron sheets specially 

tempered steel for extra strength and durability. It shall conform to the material requirements 
defined in PNS 67:1985. 
 

Profile section in identifying the architectural moulded rib to be used is: Regular corrugated 
Quad-rib, Tri-wave, Rig-wide, Twin rib, etc. Desired color shall be subject to the approval of 
the Architect. 

 

1. Gutters, valleys, Flashings, Hips and Ridge roll shall be fabricated from gauge 24 (6 

mm) thick cold rolled plain galvanized iron sheets specially tempered steel. Profile 

section shall be as indicated on the Plans. 

 

2. Fastening hardware shall be of galvanized iron straps and rivets. G.I. straps are of .50 

mm thick x 16 mm gauge 26 and standard G.I. rivets. 

 

3. Base metal thickness shall correspond to the following gauge designation available 

locally as follows: 

 
Base Metal Thickness     Designated Gauge 
 

.40 mm thick             Gauge 28 

.50 mm thick             Gauge 26 

.60 mm thick             Gauge 24 

.80 mm thick             Gauge 22 
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Length of roof sheets available in cut from 5 feet to 12’) long. Long span length up to 8 

meters. Special length by arrangements. 
 

B. CONSTRUCTION REQUIREMENTS 

 

1. Before any installation begins, the Contractor shall ascertain that the top face of the 

purlins is in proper alignment. 

 

2. Correct the alignment as necessary in order to have the top faces of the purlins on an 

even plane. 

 

3. Sheets shall be handled carefully to prevent damage to the paint coating. Lift all sheets 

or sheet packs on to the roof frame with the overlapping down-turned edge facing 

towards the side of the roof where installation will commence, otherwise the sheets 

will have to be turned end to end during installation. 

 

4. Start roofing installation by placing the first sheet in position with the down turned 

edge in line with other building elements and fastened to supports as recommended. 

 

5. Place the down-turned edge of the next sheet over the edge of the first sheet, to 

provide side lap and hold the side lap firmly in place. Continue the same procedure for 

the subsequent sheets until the whole roofing area is covered and or adopt installation 

procedure provided in the instruction manual for each type of molded rib profile. 

 

6. For walling applications follow the procedure for roofing but allow a minimum end lap 

of 10 cm. for vertical walling. 

 

7. End Lap. In case handling or transport consideration requires to use two or more end 

lapped sheets to provide full length coverage for the roof run, install each line of sheets 

from bottom to top or from eave line apex roof framing. Provide 15 cm. minimum end 

lap. 

 

8. Anchorage. Pre-painted steel roofing sheets shall be fastened to the wood purlins 

with standard length G.I. straps and rivets. 

 

9. For Steel Frame up to 4.5 mm thick, use self-drilling screw No.12 by 4.0 cm long 

hexagonal head with neoprene washer. 

 

10. For Steel Support up to 5 mm thick or more, use threaded cutting screw No. 12 by 4.0 

cm long hexagonal head with neoprene washer. 

 

11. For side lap fastener use self drills screw No. 10 by 1.6 cm. long hexagonal head with 

neoprene washer. 

 

12. Valley fastened to lumber and for walling, use self drilling wood screw No. 12 by 2.5 

cm. long hexagonal head with neoprene washer. 
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13. Valley fastened to steel supports, use self drilling screws, hexagonal head with 

neoprene washer, drill size is 5 mm diameter. 

 

14. In cutting pre-painted steel sheets to place the exposed color side down, cutting shall 

be carried out on the ground and not over the top of other painted roofing product. 

 

15. Power cutting or drilling to be done or carried pot on pre-painted products already 

installed or laid in position, the area around holes or cuts shall be masked to shield the 

paint from hot fillings. 

 

16. Storage and Protection. Pre-painted steel roofing, walling products and accessories 

should be delivered to the job site in strapped bundles. 

 

17. Sheets and or bundles shall be neatly stacked in the ground and if left in the open it 

shall be protected by covering the stack materials with loose tarpaulin. 

 

C. MEASUREMENT AND PAYMENT 

 

1. The work done under this item shall be measured by actual are covered or installed 

with pre-painted steel roofing and or walling in square meters and accepted to the 

satisfaction of the Architect or Engineer. 

 

2. The area of pre-painted steel roofing and or walling in square meters shall be paid for 

at the Unit Bid Price or contract unit price which payment shall constitute full payment 

including labor, materials, tools and incidentals necessary to complete the work. 

 
 

 
 
 

 
 
 

CLAY ROOF TILES 
 
SCOPE OF WORK 
 

This Item consist of furnishing all plant, labor tools, equipment and clay roof tiles required to 
complete the roofing as shown on the Plans in accordance with this Specifications. 
 

A. MATERIAL REQUIREMENTS 

 

1. Clay Roof Tiles 

 

Clay tiles shall be manufactured from red clay specie molded to custom pile patterns. 
It shall be kiln dried to improve natural aesthetic appearance and resistance to erosion 
and withstand any climate condition in the tropics. Where required and indicated to be 

glazed, color shall be approved by the Architect. 
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2. Sheating 

 

a) Corrugated G. I. sub-roofing shall be 0.5 mm thick long span. Plywood sheating when 

used instead of G.I. shall be 12 mm thick marine plywood treated with two piles of felt 

paper asphalt impregnated. 

 

b) Wood Batten shall be 2.5 cm. x 5.0 cm. pressure treated lumber properly laid to fit 

clay roof tiles and accessories as indicated on the Plans. 

 

c) Fasteners shall be non-corrosive materials. Nails shall have large head sufficient length 

to give 19 mm penetration on wood batten and # 16 tie wires to be copper or brass 

as the case may be. 

 

B. CONSTRUCTION REQUIREMENTS 

 

1. Before the work is started, the Contractor shall secure approved roof framing Plan and 

determine or evaluate actual site condition. 

 

2. In case modification is necessary, the Contractor shall submit shop drawings to the 

supervising Architect or Engineer. 

 

3. Batten roof shall be installed in straight lines, level squared and firm. It may rest on 

sheeting and anchored rigidly by means of galvanized iron straps gauge 24 thick 

riveted on sheating, or nailed on top chord or jack rafter when it rests on plywood 

sheating. 

 

4. The top chord or jack rafter shall have at least a minimum roof pitch of 25 degrees. 

 

5. Plywood sheating shall be overlaid with two piles of felt paper, asphalt impregnated to 

control moisture. The batten shall be spaced to fit the clay roof tiles and accessories. 

 

6. Gutter and valleys shall be set in place before wood battens are installed. Use gauge 

24 plain galvanized iron sheet molded true to profile section indicated on the plans or 

as directed by the supervising Architect or Engineer. 

 

7. For clay tiles on concrete roof slab provide and install pressure treated lumber 25 mm 

x 50 mm or metal strips properly aligned, level squared and firm. 

 

8. Apply waterproofing on the slab surface to control moisture by cold process. 

 

9. Laying of tiles shall start at the lower layer from right to left. See to it that the left 

anchorage of tile is placed near or close to hip truss as much as possible. 

 

10. Continue to the next layer of clay roof tiles following the same procedure 

 

11. After all clay roof tiles are laid out, mark the clay roof tiles at hips and valleys which 

are to be cut using straight edge or string as guide. 
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12. Where tiles join a hip stringer, provide waterproof elastic cement. Cement hip roll and 

ridge in lap and fasten with nails or tie wires as specified. 

 

13. Fill voids at hip starters and ridge ends with mortar, color to match the tile. 

 

14. Remove all debris and clean roof are for service. 

 

C. METHODS OD MEASUREMENT 

 
This item shall be measured by actual roof area laid with clay roof tiles and accessories in 

square meters or part thereof, for work completed and accepted to the satisfaction of the 
Architect. 
 

D. BASIS OF PAYMENT 

 
The accepted work quantified and provided in the Bill of Quantities shall be paid for at the 

Unit Bid Price which constitute full payment for furnishing all materials, labor, tools, equipment 
and other incidentals necessary to complete this item.  
 

 
 
ROOF DRAINAGE 

 
SCOPE OF WORK 
 

This Item shall consist if furnishing all items, articles plant equipment, labor and materials and 
performing all methods necessary or required for the complete installation of all roof drains 
with strainers in accordance with all applicable drawings as shown on the approved plans and 

the provisions of this Specifications 
 

A. GENERAL CONDITIONS 

 

1. Performing all operations or methods necessary and required for the complete 

installation of all Roof Drains with strainers, including connections to downspout, in 

accordance with all applicable drawings and details, and subject to the terms and 

conditions of the contract. 

 

2. Should there be any conflict between the sizes of roof drains and downspout, the size 

of the latter shall govern. 

 

3. The size of any roof drain with strainer shall follow the diameter of the corresponding 

roof leader or downspout to be installed. 

 

B. CONSTRUCTION REQUIREMENTS 

 

1. Drainage 
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a) The contractor shall provide, fit or install all necessary drains with strainers where so 

shown or indicated on plans and or where the supervising Engineer directs. 

 

b) Each drain with strainers shall fit the size of the corresponding downspouts or 

conductor over which is to be installed and in accordance with the following schedule. 

 

c) Over each downspouts of cast iron body lacquer finish low “Dome” roof drain (rough 

brass strainer) 45 threaded outlet or side outlet respectively, secured to caming ring 

by screws. 

 

2. Drain and Over flow Pipes  

 

a) Concrete roof gutters or any other work which catches drains or collect rain water shall 

be provided with adequate drain overflow, pipes, one inch in diameter pipe spaced at 

2.00 meters on centers and or as specified. 

 

b) Weep holes, where so indicated on plans, of the size and spacing shown, shall be 

provided by the contractor to allow the free flow of water to drain from one level over 

lower level or to outside all in accordance with the detailed drawings. 

 

3. Downspout 

 

a) All conductors or downspout encased in concrete unless otherwise shown in drawings 

shall be PVc pipe as specified in plans. Size of downspout shall be as shown or indicated 

on plans. 

 

b) Downspout of all floor drains indicated on reinforced concrete gutters shall be 75 mm 

in diameter except where specified other use and each shall branch from the adjacent 

main downspout if any as shown on plans. 

 

c) Any drain with strainers of approved quality, locally made, in accordance with full size 

details may be substituted subject to the written approval of the supervising Architect 

or Engineer. 

 

d) Should the series and type number specified herein be not suitable to a particular 

location due to concrete space limitations, any adaptation of the series specified of the 

same size, body material and finish may be substituted, subject to the approval of the 

supervising Architect or Engineer. 

 

e) Any other drain shown but not specified herein and necessary to leave the work 

complete, shall be provided and installed by the contractor suitable to the service 

required and fitted to the concrete limitations at the point of installation, based on or 

similar as specified herein or as directed by the supervising Architect or Engineer. 

 

C. MEASUREMENT AND PAYMENT 

 



 

Page 88 of 227 

 

1. All roof drains strainers actually installed shall be measured and determined by the 

number of pieces or units ready for service as provided in the Bill of Quantities 

accepted to the satisfaction of the supervising Architect or Engineer. 

 

2. The Item measured and determined shall be paid for at the Unit Bid Price which 

payment constitute full compensation of materials, labor and incidentals necessary to 

complete this Item. 
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1.5.  WATERPROOFING 

 
SCOPE OF WORK 

 
This Item shall consist of furnishing all materials, labor, tools, equipment, plant and other 
facilities required as shown on the Plans and undertaking the proper application of integral 

and membrane waterproofing complete in accordance with this Specifications. 
 

A. MATERIAL REQUIREMENTS 

 

1. Integral Waterproofing 

 
Integral waterproofing compound shall be cementitious powder pre-mix admixture or 

water base surface coat conforming with the standard Specifications set by the Bureau 
of Product Standards, Department of Trade and Industry. 

 

2. Membrane Waterproofing 

 
 Membrane waterproofing shall be Osmo-seal powder; Liquid Elastomeric or Epoxy 

 Solvent less waterproofing compound formulated for extra flexibility and resiliency to 
 give lasting waterproof effect. 
 

B. CONSTRUCTION REQUIREMENTS 

 

1. Concrete mixture for decks, balconies, toilet and bathrooms, gutters, parapets, 

canopies and other areas indicated on the Plans to be integrally waterproofed shall be 

blended with integral waterproofing compound. 

 

2. Only a minimum quantity of clean water shall be used in the concrete mixture to be 

sufficiently plastic and to obtain enough workability in placing concrete. 

 

3. Concrete surface to be applied with membrane waterproofing shall have been 

integrally waterproofed, thoroughly set, dry, clean and free from foreign matters. 

 

4. Surface shall be topped and plastered with double strength integral waterproofing 

compound pre-mix admixture of screened mixture: 1 part Portland cement, 3 parts 

clean and sharp sand and 2 packages integral waterproofing compound steel trowelled 

to smooth surface finish. 

 

5. Concrete slab shall be properly graded to drain rainwater. A minimum pitch of 1 

percent is satisfactory to drain water freely into the drain lines. 

 

6. Drainage connection and weep-holes shall be set up to permit the free flow of water. 

 

7. Any expansion and contraction joints shall be cleaned, primed, fitted with a backing 

rod and caulked with sealant. 

 

8. Prepared surfaces shall be cured and kept wet by sprinkling water at regular intervals 

for a period of at least 3 days when smooth surface finish have actually set. 
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9. Allow cured surfaces to dry and remove all dust, dirt, debris and oil. 

 

10. All lose areas shall be refitted and well secured. Repair cracks, breaks and open seams. 

Where required or as directed in the membrane waterproofing product instruction 

manual, prepared surface shall be prime coated. 

 

C. APPLICATION PROCEDURES 

 

1. Prior to application, concrete surface shall be sound and cured without the use of 

curing compound. 

 

2. Apply a coat of neutralizer to remove oil, dirt, and other contaminants. 

 

3. Apply a coat of concrete primer on surfaces to be installed with membrane self-sealing 

type when required or as directed in the product instruction manual. 

 

4. Stir thoroughly each container of membrane waterproofing before use. 

 

5. Apply a coat of membrane waterproofing by brush, airless spray, notched trowel, 

squeegee or roller preferably 15 to 20 mils maximum thickness of wet coat. 

 

6. Three applications is recommended and each coat is allowed a minimum of 24 hours 

curing time between each coat or as recommended in the product manufacturer’s 

instruction manual. 

 

7. Application of membrane waterproofing coat should not commence unless the ambient 

temperature is 4.440 C or higher and shall not proceed during inclement weather 

condition. 

 

8. The waterproofing compound is combustible. Extra care shall be observed by persons 

having skin sensitiveness to wear protective gloves while applying. 

 

D. PROTECTION OF MEMBRANE WATERPROOFING SURFACES 

 

1. To have a bond between the membrane waterproofing and the slab, concrete topping 

shall be placed as the membrane dries after 48 hours of application. 

 

2. If a bond is not required, the membrane shall be protected with asphalt asbestos board 

or asphalt felt paper until such time as topping and concrete covering is applied. 

 

3. Prior topping or placing concrete cover, inspect the membrane for any damage and 

repair work as required. 

 

4. Exposed membrane surfaces at basement shall be covered and protected by installing 

tightly butted asphalt impregnated protection boards with a minimum thickness of 6 

mm and 12 m on all horizontal areas. 
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5. Use asphalt impregnated joint boards along all walls and cove areas. 

 

E. MEASUREMENT AND PAYMENT 

 

1. Integral and membrane waterproofing works rendered under this Item shall be 

measured in square meters for areas actually waterproofed as provided in the Bill of 

Quantities and accepted to the Owner satisfaction. 

 

2. The areas provided with integral and membrane waterproofing measured in 

accordance with the preceding section shall be paid for at the Unit Bid Price which 

price and payment constitute full compensation for furnishing all materials, tools 

equipment, labor and incidentals necessary to complete this Item. 
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2. ARCHITECTURAL WORKS 

 

2.1 CARPENTRY AND JOINERY WORKS 

 
SCOPE OF WORK 
 

The work to be done under this Item consist of furnishing all required materials, fabricated 
woodwork, tools, equipment and labor and performing all operations necessary for the 
satisfactory completion of all carpentry and joinery works in strict accord with applicable 

drawings, details and these Specifications. 
 

A. MATERIAL REQUIREMENTS 

 

1. Lumber 

 
Lumber of the different species herein specified for the various parts of the structure 

shall be well seasoned, sawn straight sun-dried or kiln-dried and free from defects 
such as loose and unsound knots, pitch, pockets, sapwood, cracks and other 
imperfections  impairing its strength, durability and appearance. 

 

2. Grades of Lumber and Usage 

 

a) Stress grade lumber is seasoned, close-grained and high quality lumber of the 

specified specie, free from defects and suitable for sustaining heavy load. 

 

b) Stress grade limber shall be used for wooden structural members subject to heavy 

loads, and for sub-floor framing imbedded or in contact with concrete and masonry. 

 

c) Select grade lumber of the specified specie is generally of high quality of good 

appearance, without waste due to defects and suitable also for natural finish. 

 

d) Select grade lumber shall be used for flooring, sidings, fascia and base boards, trims, 

molding, millwork, railings, stairs, cabinet work, shelves, doors, windows and frame of 

openings. 

 

e) Common grade lumber has minimum tight medium knot not larger than 25 mm in 

diameter, with minimal imperfections, without sapwood, without decay, insect holes, 

and suitable for use with some waste due to minor defects and suitable also for paint 

finish. 

 

f) Common grade lumber shall be used for light framework for walls and partitions, ceiling 

joists and nailers. 

 

3. Lumber Species and Usage 

 
 Unless otherwise specified on the Plans, the following lumber species shall be used as 

indicated: 
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a) Yacal (stress grade) for structural member such as posts, girders, girts, sleeper 

door and window frames set or in contact with concrete or masonry. 

 

b) Guijo (select grade) for door and window frames set in wooden framework, for 

stair, for roof framing supporting ceramic or cement tiles, for floors and other 

wooden structural parts. 

 

c) Apitong (common grade) for roof framing supporting light roofing materials such 

as galvanized iron, aluminum or asbestos sheet, for wall framing, ceiling joists, 

hangers and nailers. 

 

d) Tanguile (select grade) for doors and windows, fascia and base boards, trims, 

mouldings, mill work, railings, stairs, cabinet work, shelves, floorings and sidings. 

 

e) Narra (select grade) for stair railings, flooring boards, cabinet, work millwork, 

doors and windows when indicated as such in the plans. 

 

f) Dao (selected grade) for parts of the structure as enumerated or when indicated 

in the plan. 

 
 

4. Moisture Content 

 

a) Rough Lumber for framing and siding boards shall be air-dried or sun-dried such that 

its moisture content shall not exceed 22 percent. 

 

b) Dressed lumber for exterior and interior finishing for doors and windows, millwork, 

cabinet work and flooring boards shall be kiln dried having no moisture content in 

excess of 14 percent at the time of its installation. 

 
 
 

 

5. Substitution in Lumber Specie 

 

a) Any lumber equally good for purpose intended may be substituted for the specified 

kind subject to the prior approval of the supervising Architect or Engineer. Provided 

that the substitution shall be have equal or better specie acceptable to the supervising 

Architect. 

 

b) In case of substitution with better specie, no additional cost therefore shall be allowed 

to the Contractor. 

 

6. Plywood 

 
Plywood shall be of good grade and made of laminated wood strips bonded together 

with water resistant resin glue. 
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a) The laminated glue core shall be finished both faces with select grade tan guile, 

red lauan veneers or equivalent not less than 2mm thick, similarly bonded to the 

core. 

 

b) The plywood of not less than 19 mm thick shall be free from defects such as split 

in veneer, buckling or warping and shall conform to the requirements of the 

Philippine Trade Standard 631-02 

 

c) Thickness of a single layer of laminae shall not be less than 2m. The laminae shall 

be superimposed in layers with grains crossing at right angles in successive layers 

to produce stiffness. 

 

d) The face veneers shall be rotary cut from selected grade timber. The laminae and 

face veneers shall be bonded with water resistant resin glue, hot pressed and 

pressure treated. 

 

e) Ordinary tan guile, red lauan, palosapis, or equivalent grade with good quality 

face veneers, 6 mm thick shall be used for double walling and ceiling not exposed 

to moisture. 

 

f) Waterproof or marine plywood shall be used for ceiling exposed to moisture such 

as at toilets and eaves, and ceiling to be finished with acrytex. 

 

7. Lawanit or Hardiflex 

 

a) Lawanit or Hardiflex when required in the plan shall be 6 mm and 8 mm thick 

respectively, tempered or oil impregnated for moisture/ water resistance. 

 

b) Texture of Lawanit or Hardiflex shall be subject to the approval of the supervising 

Architect or Engineer. 

 

8. Materials Other than Lumber 

 

a) Plastic Sheet 

 
When required for counter top, plastic sheet such as Formica shall not be less than 
1.50 mm thick and shall have hard, durable and glossy surface resistant to stain, 

abrasion and  . Color and design shall be as selected from the manufacturer’s standard 
and approval by  the supervising Architect or Engineer. 

 

b) Glue 

 
Shall be from water resistant resins which, upon hardening, shall not dissolve nor lose 

its bond or holding power even when soaked with water for extended period. Glue in 
powder form shall be sealed container shall be without evidence of lumping or 
deterioration in quality. 

 

c) Fasteners 
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 Nails screw; bolts and straps shall be provided and used where suitable for fixing 
carpentry and joinery works. All fasteners shall be brand new and of adequate size to 
ensure rigidity of connections. 

 
Nails of adequate size shall be steel wire, diamond-pointed, ribbed shank and bright finish. 
 

Screw of adequate size shall be cadmium or brass plated steel with slotted head. 
 
Lag Screw of adequate size, for anchoring heavy timber framing in concrete or masonry, 

shall be galvanized steel. 
 
Bolts and nuts shall be of steel having a yield point of not less than 245 Mpa. Bolts shall 

have square heads and provided with standard flat steel washers and hexagonal nuts and 
provided with standard flat steel washers and hexagonal nuts. 
 

Threads shall conform to American coarse thread series. The threaded portion shall be long 
enough such that the nut can be tightened against the bolted members without any need for 
blocking. 

 
Wrought Iron Straps or Angles, when required in conjunction with bolts or lag screws to 
provide proper anchorage shall be of the shape and size shown on Plans. 

 

B. CONSTRUCTION REQUIREMENTS 

 

1. Quality of Materials 

 

All materials to be incorporated in the carpentry and joinery works shall be of approved 
quality as specified. Before using all materials shall have been inspected and accepted 
by the supervising Architect or Engineer. 

 

2. Storage and Protection of Materials 

 

a) Lumber and other materials shall be protected from dampness during and after 

delivery at the site. 

 

b) Materials shall be delivered well in advance of actual need and in adequate quantity 

to preclude delay in the work. 

c) Lumber shall be piled in orderly stack at least 15.0 cm. above the ground and at 

sheltered place where it will be of least obstruction to work. 

 

3. Shop Drawing 

 
Complete Shop Drawings with essential dimensions and details of construction, as may 

be required by the supervising Architect or Engineer in connection with carpentry and 
joinery work, shall be submitted for approval before proceeding with the work. 

 

4. Rough Carpentry 
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Rough carpentry covers timber structural framing for roof, flooring, siding, partition 

and  ceiling. 
 

a) Framing shall be stress grade or common grade lumber of the specie specified. 

Rough carpentry shall be done true to lines, levels and dimensions. It shall be 

squared, aligned, plumbed and well fitted at joints 

 

b) Trusses and other roof framing shall be assembled, fitted and set to exact location 

and slope indicated on the Plans. 

 

c) Fasteners, connectors and anchors of appropriate type, size and number shall be 

provided and fitted where necessary. 

 

d) Members damaged by such cutting or boring shall be reinforced by means of 

specifically formed and approved steel plates or shapes. Otherwise, damaged 

structural members shall be remove and replaced to the satisfaction of the 

Architect or Engineer. 

 

e) Timber framing in contact with concrete or masonry shall be treated with termite 

proofing solution and after drying coated with bituminous paint. 

 

5. Finished Carpentry 

 
Finished carpentry covers work on flooring, siding and ceiling boards, stairs, cabinets, 
fabricated woodwork, millwork and trims. 

 

a) Framing lumber shall be select grade, free from defects and where exposed in 

finished work, shall be selected for color and grain. 

 

b) Joints of framing shall be tenoned, mortised or doweled where suitable, closely 

fitted and secured with water resistant resin glue. Exterior joints shall be mitered 

and interior angles coped. 

 

c) Panels shall be fitted to allow for construction or expansion and insure that the 

panels remain in place without warping, splitting and opening of joints. 

d) Exposed edges of plywood or plywood for cabinets shall provided with selected 

grade hardwood strips, rabbetted as necessary, glued in place and secured with 

finishing nail. To prevent splitting, hardwood for trims shall be drilled before 

fastening with nails or screws. 

 

e) Fabricated woodwork shall be done preferably at the shop. It shall be done true to 

details and profiles indicated on the Plans. 

 

f) Where set against concrete or masonry, woodwork shall be installed after curing 

is completed. 

 

g) Exposed wood surfaces shall be free from disfiguring defects such as raised grains, 

stains, uneven planning, sanding, tool marks and scratches. 
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h) Exposed surfaces shall be machine or hand sanded to an even smooth surface, 

ready for finish. 

 

6. Fasteners 

 

a) Nails shall not be driven closer together than one half their length unless driven in 

bored holes, or closer to the edge of the timber than one quarter their length. 

 

b) Nails shall penetrate by at least half their length into the timber farthest from the head. 

End distance, edge distance and spacing of nails shall be such as to avoid splitting of 

the wood. 

 

c) Lag Screw shall be set into pre-bored lead holes and not driven. The lead hole for the 

hank shall have the same diameter as the shank and the same depth as the unthreaded 

portion of the shank. 

 

d) The lead hole for the threaded portion shall have the same diameter equal to about 

75% of the diameter of the shank and the same length as the threaded portion. 

 

e) Lengths of bolts shall be enough to extend through the nut and an allowance for nut 

tightening. 

 

f) Bolts shall be set into drill holes suitably sized enough for snug fit. 

 

7. Pressure Treated Lumber and Plywood. 

 

a) Lumber, plywood and ply board specified a treated with wood preservative shall be 

pressure treated with water borne preservatives as Wolman Salt, Boliden Salt or 

Tanalith H-R. 

 

b) Pressure treatment shall meet the standards set by the American Wood Preservers 

Association per publication C 2-77, or the Philippines Trade Standards PTS 243-02.00 

as to penetration and amount of chemicals retained in the treated lumber. 

 

c) Final retention of chemicals in the wood shall be a minimum of 5.6 kg/m3. 

 

d) Pressure treated lumber shall be accompanied by a certification of pressure treatment 

from the wood preserving plant as to the pressure treatment, sizes and quantity of 

wood treated. 

 

e) Notwithstanding the presentation of said certification, the supervising Architect or 

Engineer may require physical inspection and undertake borings to ascertain 

penetration of preservative into the wood. 

 

f) Each boring should show penetration of not less than 2.5 centimeters. 
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8. Rat Proofing 

 

a) Enclosed hollow spaces between wooden flooring and ceiling and between double 

sidings or partitions shall be made rat proof in accordance with Department of Health 

Requirements 

 

b) Hollow space between wooden flooring and ceiling shall be rendered rat-proof by 

laying continuous strips of galvanized iron sheet or 10 mm wire mesh, about 25 cm. 

wide and centered along floor plates or sills of partitions and exterior walls. 

 

c) The rat proofing strips shall be sandwiched between floor joists/plates and sills of 

partitions or sidings. The strips shall be nailed to the top of joists as well as to underside 

of sills and floor boards. 

 

d) This part of the rat proofing man be omitted whenever it is clear than an equally 

effective protection is provided by concrete or tile floors or by the upper surface of 

reinforced concrete or steel directly supporting the sidings. 

 

e) all exterior openings between adjoining floor joist and girders or beam that might give 

rats direct access into the hollow space inside, shall when not closed by fascia board 

or the like, be covered with strips of the same rat proofing material or sufficient size 

to close entirely the opening in question. 

 

f) Double sidings or partitions as well as furred posts are made rat proof by lining the 

inner face of the board or panel sheeting with continuous vertical strips of the 

aforementioned rat proofing material up to height of at least 30 cm from the base of 

the partition, siding or furred post. The lower edge of the pat proofing sheet shall be 

in contact with floor throughout its entire length. 

 

9. Measurement and Payment 

 

a) Carpentry and Joinery Work shall be measured per complete item supplied, installed 

and accepted. 

 

b) Payment shall be based on the measured quantity of each completed item and the 

Unit Bid Price as quoted in the Bid Proposal. 

 

c) Such unit bid price shall be inclusive of all plant, materials, labor, overhead, profit and 

other incidental expenses in connection with the finished work. 

 

d) Structural timber framework for roofing, flooring, partition and siding shall be 

measured on the basis of lumber board feet involved and paid for based on the quoted 

bid price per board foot. Such bid price shall be inclusive fasteners needed to complete 

the framework. 
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e) Flooring and siding boards, base and fascia boards, solid panels, stairs, handrails and 

trim shall be measured on the basis of number of board feet involved and paid for 

based on the corresponding quoted unit bid price per board foot. 

 

f) Double walling for partitions and sidings shall be measured on the basis of the area 

involved in square meters and paid for based on the quoted unit bid price per square 

meter. 

g) Ceiling boards shall be measured based on the area involved in square meters. 

Payment shall be based on the quoted unit bid price per square meter. Such unit bid 

price shall be inclusive of the cost of nailers, hangers and fasteners. 

 

h) Cabinets shall be measured based on the number of units completed, installed and 

accepted. Payment shall be based on the number of units completed and the unit bid 

price per unit. 

 

i) Incidental work for the main items on carpentry and joinery work such wood 

preservation, rat proofing and any other items necessary to complete the work but not 

specifically mentioned in the Bill of Quantities contained in the Bid Proposal shall be 

deemed to be covered by the unit or lump sum prices quoted for the other items of 

work listed in said Bill of Quantities 

 
Pay item Number           Description            Unit of Measure 

 
Item – 1 ------------------ Structural timber framework ------------ Bd. Ft. 
Item – 2 ------------------ flooring, and siding boards,  

                   Base and fascia board shall 
Panels, stair, handrails and trims -------- Bd. Ft. 
Item – 3 ------------------ Double walling ---------------------------- Sq. M. 

Item – 4 ------------------ Ceiling Boards ----------------------------- Sq. M. 
Item – 5 ------------------ Cabinets ------------------------------------- Each 

 

2.2 HARDWARE 

 

SCOPE OF WORK 
 
This Item shall consist of furnishing and installing all building hardware required to ensure 
rigidity of joints or connections of the different parts of the structure such as door, windows, 

cabinets, lockers, drawers and other similar operating parts as indicated on the plans in 
accordance with this Specifications. 
 

A. GENERAL CONDITIONS 

 

1. The contractor shall provide all rough hardware required for the completion of the 

work, including nails, spikes, bolts, log screws, etc., and shall provide and fit in place 

all finishing hardware hereinafter specified – put on in the most improved manner with 

screws to match the finish. 
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2. The contractor shall provide and fit in place all hardware not herein specifically 

mentioned but necessary to leave the work complete. All such hardware should there 

be any, shall conform in every respect to the balance of the hardware herein specified. 

 

3. Finishing hardware, suitable to the service required to fully equip in the most 

satisfactory operative condition, for all doors, windows transom sashes, screen doors 

and windows, closet, built-in cabinets counters, drawers, lockers and other operating 

members throughout the project shall be furnished and installed or fitted by the 

Contractor. 

 

4. Where the exact types of hardware specified are not adoptable to the finishing, shape 

or size of members requiring the hardware, suitable types having as applicable the 

same operation and quality as the corresponding individual types specified shall be 

furnished. 

 

B. MATERIAL REQUIREMENTS 

 

1. Rough Hardware 

 

All rough hardware such as nails, screw, lag screws, bolts and other related fasteners 
required for carpentry work shall be first class quality and locally available. 

 

2. Finishing Hardware 

 

All finishing hardware consisting of locksets, latches, bolts, and other devices, door 
closers, knobs, handles, hinges and other similar hardware shall be first class quality 
available locally and conforming with the following Specifications. 

 
 
 

 
 

a) Door Locksets 

 
Door locks appropriate for particular functions shall be of durable construction, 

preferably the product of reputable manufacturer for consistent quality and master 
keying. 
 

b) Door Closer 

 

i. All door closer shall be cast bronze provided with a key valve or cap valve for 

making necessary adjustment. 

 

ii. The following table shall serve as guide in determining door closer sizes. 

 
   Door Maximum Width         Size of Closer 
 

   76 cm. ------------------------------------ Size 2 
    90 cm. ------------------------------------ Size 3 
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   107 cm. ----------------------------------- Size 4 

   120 cm. ----------------------------------- Size 5 
   137 cm. ----------------------------------- Size 6 
 

  Use larger size where unusual conditions exist. 
 

c) Hinge 

 
Hinge unless otherwise indicated on the Plans shall be rass coated wrought iron 

steel for interior doors and wrought bronze for exterior doors with non rising loose 
steel pins with button tips and mounting screws of the same materials. 

 

d) Sliding Door Hardware 

 

i. Track is of rolled steel formed or extruded aluminum. 

 

ii. Bearing is of plain steel balls or steel rollers 

 

iii. Wheels to be steel, brass, rubber or plastic as the case maybe. 

 

e) Make 

 

i. The plate numbers herein given designates the quality and style as to the 

type, design, operation, materials and finish of hardware designated. 

 

ii. Any other hardware equally good, may be substituted only in cases of 

urgent necessity and subject to the written approval of the supervising 

Architect or Engineer. 

 

f) Finish 

 
Unless otherwise shown or specified on the plans, exposed surfaces shall have 

the following Standard Finishes. 
 

i. Polished, bright brass or Bronze. Bronze surfaces exposed on exterior of 

building not specified to have US 26 finish. 

 

ii. US 26 polished chromium plated over nickel or brass. Brass or bronze 

surfaces exposed on toilets, lavatory and shower rooms and all others in the 

interior of the building. 

 

iii. USP Prime coated for painting. Ferrous metal surfaces unless zinc coated. 

 

g) Fastenings 

 
Fastenings of suitable size, quality and type shall be provided to secure hardware 
in position. Machine screws and expansion shields shall be provided for securing 

items of hardware concrete, brick tile or masonry instead of wood screws. 
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h) Exposed Items of Hardware 

 

i. After hardware has been properly fitted, all exposed items such as knobs 

platers, pulls, locks, etc., shall be removed until final coat of painters finish 

has been applied, and then hardware installed. 

 

ii. Other items of hardware, unless to be painted over that are not to be 

removed before painting shall be properly marked or completely covered until 

final coat of painter’s finish has been applied, after which such protective 

shall be removed. 

 

C. PLACING ORDER OF HARDWARE 

 

1. The contractor shall place his order for all hardware early in order to avoid delay in 

the job; 

 

2. No request for extension of time shall be entertained by the Owner due to this delay; 

and 

 

3. No substitution of hardware shall be allowed due to negligence of contractor on this 
matter. 

 

D. CONSTRUCTION REQUIREMENTS 

 

1. Door Knobs, and Latch Strikes 

 

a) All lock and latch strikes shall be installed in door frames at the same height from the 

floor. 

 

b) Door knobs shall be located so that the center of the knob in 95 centimeters from the 

finished floor and or as directed by the supervising Architect or Engineer. 

 

2. Butt Hinges 

 

a) Each panel of hinged doors shall be hung on two butts for doors 1.50 m. or less in 

height. 

 

b) Three butts, over 1.50 m. high and not over 2.10 m. four butts above 2.10 m, in 

height. 

 

c) Doors of a greater height than 2.10 m. unless otherwise specified shall be hung on 

additional one butt for each 65 centimeters or fraction thereof. 

 

d) Where the size of the butt hinges is not sufficient to allow door to clear door trim in 

open position, same shall be increased. 

 

3. Counters, Shelves, Cabinets, Lockers, etc. 
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a) Other hardware not covered by previous specifications for all wooden counters, 

shelves, cabinets, drawers, cabinet doors, closet doors, cupboard, or wall cabinets, 

glass showcases, storage shelves, work tables, lockers and all other woodwork and 

interior finishing of similar nature indicated on plans are included in this contract. 

 

b) It shall be done in accordance with detail drawings and full size details which shall be 

requested by the Contractor from the supervising Architect or Engineer, well ahead of 

their installation. 

 

c) The Contractor shall furnish and install all necessary hardware for all the above work, 

complete and suitable to the service required to fully equip then in very satisfactory of 

the Specifications and the applicable drawings. 

 

d) All modifications in hardware required by reason of construction indicated, shall be 

made to provide specific operative functional requirements. 

 

e) All hinges that are needed shall be steel brass plated and of the size suitable for the 

purpose. Use Hager, Stanley, Kwikset or Corbin or an approved equivalent. 

 

f) All necessary hardware for all woodwork specified above such as bolts, automatic 

catches, cylinder locks, drawer pulls, cabinet and closet door pull knots, push or cover 

plates, strikes, holder, indicators, push or pull bars, drawer locks, etc., shall be cast 

bronze or brass chromium finished in accordance with the specifications. 

 

g) Their sizes shall be suitable for the purpose approved by the Owner or in accordance 

with those shown and specified in the full size details. 

 

h) Schedule of all hardware to be purchased by the Contractor shall be submitted first to 

the supervising Architect or Engineer for approval before ordering them. 

 

i) All hardware shall be brought to the job in original package. Samples shall accompany 

schedules. 

 

4. Butt Hinges Make 

 
For all doors on Butt Hinges, unless otherwise specified use button stop butts, Hager, 

Sanley, Kwikset or approved equivalent highly polished and plated with non raising pin 
for door opening outside. 

 

5. Bar Doors 

 
Provide and fit a set “Lawson Universal” gravity pivot type hinges No. 4604 nickel 

polished finish for each bar door in all toilet rooms. Approved equivalent, locally made 
of this type will be acceptable. 

 

6. Cabinet Door Catch and Pull 
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a) Each cabinet door sash shall be provided with a door pull, Corbin No. 4347, extruded 

brass, chrome finish, or approved equivalent. 

 

b) Cabinet doors with locks shall be provided with elbow-catches, Corbin No. 01623 cast 

bronze or approved equal on the inactive sash. 

 

c) Cabinet doors not provided with locks shall be provided and fitted with fraction catches. 

 

d) Siding cabinet doors shall be provided with drawer pulls of the flush type, cast brass 

or bronze. 

 

7. Drawer Pull and Locks 

 

a) Each drawer shall be provided with pulls of the type specified for cabinet doors. 

 

b) The contractor shall provide and set complete, ready for operation, one pin tumbler 

cylinder lock of the medium of standard type, for each door in accordance with the 

schedule below. 

 

c) U.S. Standard finishes as specified shall apply to all locks used “Russwin, Yale, Corbin, 

Weiser, Schlage” Standard type, of the approved equivalent. 

 

d) The trade mark and plate numbers given herein are to designate only the quality, type, 

operation, materials and style or design required. 

 

e) Schedule of Lockets: (in this Item, specify the name of door lock as to the brand, serial 

number, color and what particular door is to be installed such as:main door, bed room, 

toilet, etc.) 

 

8. Master Key and Grand Master Key 

 

a) All door lock shall be Master keyed as stated on the above schedule of lockset and 

grand master keying for the whole building. 

 

b) Before placing the purchase order for door locks, it shall comply with the 

manufacturers requirements regarding the master keying for the locks. 

c) The keying for this project shall be in accordance with the requirement of the Owner: 

 
Supply of Keys: 

 
D- 1 Grand Master Key -------------------- 6 each 
D-2 Master Key ----------------------------- 3 each 
D-3 Keys for each lock --------------------- 3 each 

 
 As specification writer, you can make your own specification as to the number, quality 
 and type. This is only a guide on how you will prepare your specifications. 
 



 

Page 105 of 227 

 

d) Other doors not included in this schedule, but necessary to leave the works complete, 

shall be provided and fitted complete, by the Contractor with one lockset suitable to 

the service required and depending under which type and finish of each door lock, 

shall be classified by the Architect or Engineer. 

 

2.3 ALUMINUM GLASS DOORS AND WINDOWS 

 
DOORS 

 
SCOPE OF WORK 
 

This Item shall consist of furnishing all aluminum glass door and window materials, labor, 
tools and equipment required in undertaking the proper installation as shown on the Plans 
and in accordance with this Specification. 

 

A. MATERIAL REQUIREMENTS FOR DOOR 

 

1. Frames and panel members shall be furnished from extruded aluminum sections true 

to details with clean, straight, sharply defined profiles and free from defects impairing 

strength, durability and appearance. 

 

2. Extruded aluminum sections shall conform to the specification requirements of ASTM 

B-211. 

 

3. Screws, nuts, washers, bolts, rivets and other miscellaneous fastening devices shall be 

made of non-corrosive material such as aluminum and stainless steel. 

 

4. Hardware for fixing and locking devices shall be closely matched to the extruded 

aluminum section and adaptable to the type and method of opening. 

 

5. Vinyl weather strip shall be first class quality flexible vinyl forming an effective seal 

and without adverse deformation when installed. 

 

6. Pile weather strip shall be silicon treated and free from residual wetting agents and 

made of soft fine hair as on wool, fur, etc. 

 

7. Glazing shall conform to the requirement specified in Item Glass and Glazing 

Specifications. 

 

 

 

B. CONSTRUCTION REQUIREMENTS 

 

1. For all assembly and fabrication works, the cut ends shall be true to line and accurately 

joined, free of burrs and rough edges. 
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2. Cut-out recesses, mortising, grinding operation for hardware shall be accurately made 

and properly reinforced when necessary. 

 

3. Main frame shall consist of head, sill and jamb stiles specifically designed and machined 

to inter-fit and be joined at corners with self-threading screws. 

 

4. Frame sill shall be stepped and sloped with offset weep holes for efficient drainage to 

the exterior. 

 

5. Door panel shall be accurately joined at corners assembled and fixed rigidly to the 

exterior. 

 

6. Aluminum glass door and main frame shall be installed in a prepared opening to be 

set plumb, square, level and true details. 

 

7. All joints between metal surface and masonry shall be fully caulked to ensure weather 

tightness. 

 

8. Sliding type door panel shall be equipped with concealed roller overhead tracks with 

bottom guide. 

 

9. Double action type door panel shall be equipped with heavy duty hinges that will 

control the door leaf in a close or open position. 

 

10. Weather strip shall be furnished on edges at the meeting stiles of doors. 

 

11. Where aluminum is to be in contact with steel, concrete, cinder, block, tile, plaster or 

other similar masonry construction, the aluminum surface shall be back painted before 

erection with a bituminous paint. 

 

12. Exposed aluminum surface shall be electro type hard coats. 

 

13. Protection 

 

a) All aluminum parts shall be protected adequately to ensure against damaged during 

transit and construction operations. 

 

b) Aluminum parts in contact with steel members shall be properly insulated by a coat of 

zinc chromate primer applied to the steel or by application of bituminous paint. 

 

14. Cleaning 

 

a) The Contractor shall protect all entrance units during construction and shall be 

responsible for removal of protection materials and cleaning of all aluminum surfaces. 
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b) Aluminum shall be thoroughly cleaned with plain water with kerosene or gasoline and 

then wipe surfaces using clean cotton fabric. No abrasive cleaning agents shall be 

permitted. 

 

C. MEASUREMENT AND PAYMENT 

 

1. Aluminum glass door, fully equipped with fixing accessories and locking devices shall 

be measured in square meters based on actual in place installed as shown on the Plans 

accepted to the satisfaction of the supervising Architect or Engineer Architect or 

Engineer. 

 

2. The area in square meters of aluminum glass doors installed including main frame and 

ready for service as provided in this Specifications shall be the basis of payment based 

on the Unit Bid Price or Contract Price. 

 
WINDOWS 
 

SCOPE OF WORK 
 
The scope of work under this item is the same as that of Aluminum Glass Doors and also the 

Material and construction Requirements of Section 11-1 and 11-2 of this chapter respectively. 
 

A. MATERIAL REQUIREMENTS 

 

1. Window Panel 

 
Window Panel shall be connected at corners which miter joint fixed rigidly to ensure 
weather tightness. 

 
 
 

2. Sliding Windows 

 

a) Sliding windows shall be provided with nylon sheave. 

 

b) Sliding panels shall be suspended with concealed roller overhead tracks with bottom 

guide pitch outward and slotted for complete drainage. 

 

c) The sliding panels shall be provided with interior handles. 

 

d) The locking devices shall be a spring loaded extruded latch that automatically engages 

special frame hips. 

 

3. Casement Window 

 

a) Casement window type shall be provided with two hinges fabricated from extruded 

aluminum alloy. They shall open on stay arms having adjustable sliding friction shoes 

to control window panel operations. 
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b) Locking device shall be one arm action handle for manual operations complete with 

strike plate. 

 

c) All joints between metal surface and masonry shall be fully and neatly caulked. 

 

d) Aluminum parts in contact with steel members shall be properly insulated by a coat of 

zinc chromate, primer/bituminous paint applied to the steel surface. 

 

e) Weather strip shall be furnished on edges at the meeting stiles. 

 

f) Exposed aluminum surfaces shall be electrotype hard coats such as anodize, satin, etc. 

 

g) All aluminum parts shall be protected adequately to ensure against damage during 

transit and construction phase. 

 

4. Cleaning 

 

a) The Contractor does not only protect all entrance units during the construction phase 

but shall also be responsible for removal of protective materials cleaning the aluminum 

surface including glazing before work is accepted by the supervising Architect or 

Engineer. 

 

b) Aluminum shall be thoroughly cleaned with kerosene or gasolines diluted with water 

and then wipe surface using clean cloth rugs. 

 

c) No abrasive cleaning materials shall be permitted in cleaning aluminum surfaces. 

 

B. MEASUREMENT AND PAYMENT 

 

1. Aluminum glass window fully equipped with fixing accessories and locking devices shall 

be measured in square meters actually installed in place and accepted to the 

satisfaction of the supervising Architect or Engineer. 

 

2. The area of aluminum glass window in square meters ready for service as provided in 

the Bill of Quantities shall be the basis of payment based on the Unit Bid Price which 

price and payment. 

 

GLASS AND GLAZING 

 
SCOPE OF WORK 
 
This Item consists of furnishing all glass and glazing materials, labor, tools, plant and 

equipment required in undertaking the proper installation as shown on the Plans and in 
accordance with this Specifications. 
 

1. MATERIAL REQUIREMENTS 
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All glass and glazing shall be delivered at jobsite with labels affixed indicating quality, make, 
type and thickness. Each glass in glazed position shall resist a design pressure of 244 kilograms 
per square meter. 

 

1. Plate Glass 

 
Plate glass shall be manufactured from float glass that is mechanically rounded and 
polished and sealed with a coating of silver and a uniform film of electrolytic copper 

 plating, then applied with protective coating of paint to seal our moisture from 
the silver. Use where good vision is required. 

 

2. Float Glass 

 

These basic types of glass shall be manufactured by floating continuous ribbon of 
molten glass into a bath of molten tin where it is reheated to obtain a flat fire polished 
finish and annealed slowly to produce a transparent float glass eliminating grinding 

and polishing. 
 

Variation of these basic types is: 

 
Graded AA – Intended for use were superior quality is required. 
 

Grade A – Intended for selected glazing. 
 
Grade B –Intended for general glazing. 
 

Greenhouse quality – Intended for greenhouse glazing where quality is not very 
important. 

 

3. Glazing Materials 

 

a) Glazing materials for glass installation may be: 

 

i. Bulk compound such as mastic that are elastic and non skinning compound. 

 

ii. Putties – wood sash putty, or metal sash quality. 

 

iii. Sealant – shall be chemically compatible with setting blocks, edge blocks and 

sealing tapes. 

 

b) Performed Sealant such as: 

 

i. Synthetic polymer – shall be base sealant that is resilient or non-resilient type. 

 

ii. Performed Gasket – shall be compression or structural type. 

 

c) Setting and Edge Blocks shall be made of lead or neoprene, chemically compatible with 

sealant. 
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d) Accessories like glazing clips, shims spacer strips etc. shall be made from non-

corroding metal accessories. 

 

4. Schedule of Glass and Mirrors 

 

a) Use 5.6 mm (7/32”) thick sheet glass locally manufactured clear quality for the 

following: ( unless otherwise indicated on the Plans as frosted). 

 
i. Aluminum windows and doors, notwithstanding plate glass indicated elsewhere. 

 

ii. Jalousie window glass salts. 

 

iii. Fixed glass louvers. 

 

iv. Glass panels for partitions and counter door panels, if any. 

 

v. Sliding glass doors for cabinets. 

 

b) All glass panels for cabinets, except sliding doors shall be clear glass of locally 

manufactured float glass quality, 4.7 mm (3/16”) thick. 

 

c) They shall be clear, except where indicated on the Plans as frosted, diffused or opaque. 

Same shall be used for wooden sashes. 

 

d) Unless otherwise noted, clear glass that are locally manufactured shall be used for 

steel windows. 

 
Use 3.1 mm – 1/8” thick for areas exceeding .60 m2 

Use 4.7 mm thick for areas exceeding .60 m2 

 

e) All comfort rooms whether shown or not, the Contractor shall provide and fit securely 

in place at the most convenient height above each lavatory one mirror, made from 

local glazing quality polished plate glass 6 mm thick with beveled edges and brass 

chromium plated frame 12 mm thick waterproof tanguile marine plywood backing, all 

in accordance with full size details. Sizes are as follows: 

 

i. Over single lavatories - - - 60 cm. x 75 cm 

 

ii. For two lavatories - - - - - 120 cm. x 75 cm 

 

iii. For three lavatories - - - - 180 cm. x 75 cm 

 

2. CONSTRUCTION REQUIREMENTS 

 

a) Safety precaution and procedure shall be observed in determining the sizes and in 

providing the required clearances by measuring the actual opening to receive the glass. 
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b) Movable items or parts shall be kept in a closed and locked position until after the 

glazing compound has thoroughly set. 

 

c) All glass sheets shall be bedded, back puttied, secured in place and face puttied. 

Secure glass in aluminum frame with non-corrosive clips except where glazing bead 

are required. 

 

d) Apply putty in a uniformly straight lines, with accurately formed bevels and clean cut 

corners, then remove excess putty from glass frames. 

 

e) Set glass in hollow metal doors and in metal frames of interior partitions in felt channel 

insets or bedded in putty to prevent any rattle. 

 

i. Secure glass in wood doors and wooden frames in putty glazing stops. 

 

ii. Secure stops on doors with screws. 

 

f) Glass breakage caused in executing that work or by faulty installation shall be replaced 

by the Contractor without extra cost. 

 

g) Improperly installed glass which does not fully meet the requirements of its grade, will 

not be accepted and shall be replaced without extra cost. 

 

h) The contractor shall provide and install complete set ready or use mirrors in all comfort 

rooms and elsewhere shown the Plans. The size and location for each mirror shall be 

as indicated on the Plans or as directed by the Architect. 

 

1. Workmanship 

 

a) All glass shall be accurately cut to fit openings and set with equal bearing on the entire 

width of plane. 

 

b) Putty shall be neatly run in straight lines parallel with inside of glazing rebate. 

 

c) Corners shall be carefully made. All excess putty shall be removed and surfaces left 

clean. 

 

d) Apply a thin layer of putty to rebate and set glass. 

 

e) Place spring wire or angle glazing clips and run face putty. Remove excess putty from 

other side flush with edge of rebate. 

 
 

 
 

2. Cleaning 
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Clean all glass both sides after putty has been applied completely. Do not disturb edge of 

putty with scraper. At completion of work leave glass and glazing works free from cracks and 
rattles and clean on both sides. 
 

3. Samples 

 

The Contractor shall submit for approval duplicate sample (15 cm. x 25 cm.) of each type of 
glass bearing manufacturer’s label and a can of each type of putty. 
 

C. MEASUREMENT AND PAYMENT 

 

1. This Item shall be measured by actual area of glass sheets installed respective of the 

quality type and thickness in square meters. 

 

2. The quantified unit of measurement shall be those accepted to the satisfaction of the 

Owner. 

 

3. The quantities as measured shall be paid for the Unit Bid Price which payment constitute 

full compensation for all glass and glazing materials, labor and other facilities, and 

incidentals necessary to complete the work. 

 
 

2.4 TILES 

 
VINYL FLOOR TILES 

 
SCOPE OF WORK 
 

This item shall consist of furnishing all vinyl tiles and fitting accessories, adhesive materials, 
labor, tools, equipment and the satisfactory performance in undertaking the proper installation 
of vinyl tile flooring as shown on the Plans and in accordance with this Specifications. 
 

A. MATERIAL REQUIREMENTS 

 

1. Vinyl Tiles 

 

Vinyl tiles shall be of first grade quality measuring 30 x 30 cm. x 3 mm thick, fully 
homogeneous, flexible, resilient and resistant to alkali moisture, grease and oil. The 
color and design pattern of vinyl tile shall be uniformly distributed throughout the 

thickness of the tile. 
 

2. Adhesive 

 
Adhesive shall be best suited for tropical application and compatible with the vinyl to 

be installed. 
 

3. Seal Polish 

 
 Seal polish shall be plastic emulsion suited for the particular type of floor as 
 recommended by the vinyl tile manufacturer. 
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B. CONSTRUCTION REQUIREMENTS 

 

1. Installation 

 

Installation of the tiles shall not commence until the work of other trade, including 
painting has been completed. 

 

a) The contractor shall carefully examine all surfaces over which the tiles are to be 

set. 

 

b) Floor surfaces that are to receive vinyl tile shall be clean, thoroughly dry; smooth; 

firm and sound; free from oil, paint, wax, dirt, and any other damaging materials. 

 

2. Tile Laying Design 

 

a) The tile design shall be indicated on Plans and in the colors selected and approved by 

the Architect for each area. 

 

b) All joints shall be parallel to wall lines except otherwise indicated on plan. 

 

c) Where line patterns of tile run perpendicular to lines of other tiles, they shall be laid 

truly at right angles. 

 

3. Adhesive 

 

a) Adhesive shall be applied in accordance with the adhesive manufacturer’s printed 

directions unless specified or directed otherwise. 

 

b) Smoking, the use of open flames, and other sources of ignitions are strictly prohibited 

in the area where solvent containing adhesives are being used or laid. 

 
 

4. Application of the Tiles 

 

a) Start in the center of the room or work area and work from the center towards the 

edges. 

 

b) Keep tile lines and joints square, symmetrical, tight and even and keep each floor in a 

true, level plane, except where indicated as sloped. 

 

c) Vary edge width as necessary to maintain full size tiles in the field but no edge tile 

shall be less than one half the field tile size, except where irregular shaped rooms 

make it impossible. 

 

5. Cutting 

 

a) Cut vinyl floor tile to fit around all permanent fixtures, pipes and outlets. 
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b) Cut edges, fit and scribe to walls and partition after flooring has been applied. 

 

6. Edge Strips 

 

a) Provide edging strips where flooring terminates at points higher at doorways where 

thresholds are provided. 

 

b) Edge strip shall be extruded aluminum butt type and beveled at exposed edges. 

 

c) The top surface of the metal strips shall be finished flush with the tiles. 

 

d) Secure strips at the end and between at about 20 cm. apart with screws. 

 

e) Submit samples of metal strips for approval before application and installation. 

 

7. Cleaning and Waxing 

 
After the vinyl tiles and accessories are laid and set, it shall be cleaner as recommended 
by the manufacturer and a coat of approved seal polish. 

 

8. Protection 

 
After the floor has been waxed, they shall be carefully protected against damage, 
either with heavy building paper or by keeping traffic off the floors until the area is 

ready for use. 
 
 

C. MEASUREMENT AND PAYMENT 

 

1. All works performed under this section shall be measured in square meters/linear 

meters or actual number of vinyl floor tiles installed completes with accessories and 

ready for service. 

 

2. The actual area in square or linear meters or number of quantities shall be the basis 

of payment based on the Unit Bid or Contract Unit Price. 

 

CERAMIC TILES 

 
SCOPE OF WORK 
 

This Item shall consist of furnishing all Ceramic Tiles and cementitious materials, tools and 
equipment including labor required in undertaking the proper installation of walls and floor 
tiles as shown on the Plans and in accordance with these Specifications. 

 

A. MATERIAL REQUIREMENTS 

 

1. Ceramic Tiles 
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a) Ceramic Tiles and trims shall be made of clay, or a mixture of clay and other materials 

which is called the body of the tile classified by ASTM C-242 as to their degree of water 

absorption. 

 

b) Ceramic Tiles and trims are manufactured either by dust pressed process or by plastic 

in which the clays are made plastic by mixing with water, shaped by extrusion or in 

molds and then fired. 

 

2. Glazed Tiles and Trim 

 

a) Glazed tiles and trims shall have an impervious face of ceramic materials fused on to 

the body of the tiles and trims. 

 

b) The glazed surface may be clear white or colored depending on the color scheme 

approved by the Architect. 

 

c) Standard glaze may be bright (glossy) semi-matte (less glossy) matte (dull) or 

crystalline (mottled and textured) good resistance to abrasion. 

 

d) Glazed tiles shall be used for walls. Crystalline glazed tiles may be used for floors 

provided that these are used as light duty floors. 

 

3. Unglazed Tiles and Trims 

 

a) Unglazed tiles shall be hard dense tile of homogeneous composition. Its color and 

characteristics are determined by the materials used in the body, the method of 

manufacture and the thermal treatment. Unless otherwise specified, used unglazed 

tiles for all floors as indicated on the Plan. 

 

b) Trims are manufactured to match wall tile color, texture and to coordinate with it in 

dimension. 

 

c) These are shaped in various ceramic trim units such as caps, bases, coves, bull-nose, 

corners, angles, etc. that are necessary for edging or making a transition between 

intersecting surfaces. 

 

B. CONSTRUCTION REQUIREMENTS 

 

Tile work shall not be started until roughing-ins for plumbing, electrical and other trades have 
been completed and tested. The work of all other trades shall be protected from any kind 
damages. 

 

1. Surface Preparation 

 

a) Mortar mix for scratch coat and setting bed shall consist of one part Portland cement 

¼ part lime and 3 parts sand by volume. 
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b) Surface to receive tile must be level, true to elevation, dry, free from dirt, oil and other 

kinds of ointments. 

 

c) Allow at least seven days curing of scratch coat and setting bed. Installation work shall 

not be allowed to proceed until satisfactory conditions are corrected. 

 

d) Thoroughly dampen surfaces of masonry or concrete before scratch coat is applied. 

 

e) On masonry surface apply first a thin coat with pressure, then bring it out sufficiently 

to compensate for the major irregularities of the surface to a thickness not less than 

10 mm at any point. 

 

f) Evenly rake the scratch coat to provide good mechanical key before the mortar mix 

has fully hardened. 

 

2. Installation of Ceramic Glazed Wall Tiles 

 
Ceramic tiles shall be soaked in cleaned water prior to installation for a minimum of 

one hour. 
 

a) Determine and mark layout of ceramic tiles as to joint location, position of trims 

and fixtures so as to minimize cutting less than one half size of the tile. 

 

b) Thoroughly dampen surface of wall but not to saturate the surface. 

 

c) Apply a bond coat mix with consistency of cream paste 1.5 mm thick to the wall 

surface or to the back of the tile to be laid. 

 

d) Lay the tiles true to profile then exert pressure and tamp tile surface before the 

bond coat mix has initially set. 

 

e) Continue with the next full tile to be laid and pressed firmly upon the setting bed 

tamped until flush and in place of the other tiles. 

 

f) Intersections and returns shall be formed accurately using the appropriate trim. 

 

g) All lines shall be kept straight and true to profiles, plumbed and internal corners 

rounded using the appropriate trims. 

 

3. Installation of Vitrified Unglazed Floor Tiles 

 

a) Before tile is laid to the floor, surface shall be tested for levelness or uniformity of 

slope by flooding it with water. Area where water ponds are filled and leveled, shall be 

tested again before the setting bed is applied. 

 

b) Establish the lines of borders and center of the walls at the field work in both directions 

to permit the pattern to be laid with a minimum cutting of tiles. 
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c) Clean concrete sub-floor then moisten but do not soak. Then, sprinkle dry cement over 

the surface and spread the mortar on the setting bed. 

 

d) Apply and spread mortar mix for setting bed and tamp to assure good bond over the 

entire area to be laid with tile. 

 

e) Pitch floor to drain as shown on Plans or as directed by the Architect or Engineer. 

 

f) Allow the setting bed to set sufficiently, then spread a bond coat over the surface and 

lay the tile. 

 

4. Grouting and Pointing 

 

a) Before grouting joints, tiles shall have been laid in place for at least 24 hours. Grouting 

mortar shall be white Portland cement or blended with pigments to acquire the color 

appropriate for the ceramic tiles. 

 

b) Grouting mortar shall be applied over the tile by float or squeegee stroked diagonally 

across the joints. 

 

c) Remove excess mortar with a wet sponge stroked diagonally or in a circular motion 

after 12-15 minutes. 

 

d) Follow with a barely damp or dry sponge to remove remaining haze while smoothing 

all grouted joints. 

 

5. Cleaning 

 

a) Clean ceramic tiles surface thoroughly as possible upon completion of grouting. 

 

b) Remove all grout haze observing tile manufacturer’s instructions as to the use of acid 

or chemical cleaners. 

 

c) Rinse tile thoroughly with clean water before and using chemical cleaners. 

 

d) Polish surface of tile with soft cloth. 

 

6. Protection 

 

a) Apply a protective coat of neutral cleanser solution diluted with water in the proportion 

of 1.4 or one liter cleanser concentrate to one gallon of water. 

 

b) In addition, cover tile flooring with heavy duty non-staining construction paper, taped 

in place. 

 

c) Just before final acceptance of the work, remove paper and rinse the protective coat 

of neutral cleaner from the tile surface. 
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d) Don not let protective paper get torn or removed. 

 

C. MEASUREMENT AND PAYMENT 

 

1. All works performed under this Item shall be measured in square meters for areas 

actually laid with ceramic tiles and accepted to the satisfaction of the Architect or 

Engineer. 

 

2. Ceramic tile work determined and provided in the Bill of Quantities shall be paid for 

based on the Unit Bid Price which price and payment constitute full compensation for 

furnishing all materials, tools, equipment and other incidentals necessary to complete 

this Item. 

 
 

2.5 PAINTING AND VARNISHING 

 

SCOPE OF WORK 
 
This item shall consist of furnishing paints, enamels, varnishes and other products to be used 

including labor, tools and equipment required as shown on the Plans and in accordance with 
this Specification. 

A. MATERIAL REQUIREMENTS 

 

1. All paint materials shall meet the requirements of the Standard Specifications of the 

Standardization Committee on supplies. 

 

2. All paint materials shall be delivered on the job site in their original containers with 

labels and seals unbroken. 

 

3. Manufacture or brand of painting materials to be used shall either be Dutch Boy, 

Davies, Boysen or any equivalent approved by the designing Architect. 

 

a) Kind of Paint 

b) Tinting Color 

c) Patching Compound 

d) Natural Wood Paste Filler 

e) Wood Stain 

f) Varnish 

g) Lacquer 

h) Sanding Sealer 

i) Glazing Putty 

j) Concrete Neutralizer 

k) Silicon Water Repellant 

 

B. CONSTRUCTION REQUIREMENTS 
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The Contractor prior to commencement of the work shall examine the surfaces to be applied 

with paints, enamels, varnishes, lacquers, sanding sealers and other related products in order 
not to jeopardize the quality and appearance of painting or finishing work. 
 

 
 

1. SURFACE PREPARATION 

 

a) Surface Examination. 

b) Preparation 

c) Interior Woodwork 

d) Plaster or Masonry 

e) Metals 

f) Concrete and Brick Surface 

g) Cleaning Methods 

i. Sun blasting – there are 3 general methods in used in sun blasting: 

 

Conventional Dry Sandblasting 
Vacuum Sandblasting 
Wet Sandblasting 

 

ii. Wire Brushing and Scraping 

iii. Power Tools 

iv. Water Blasting 

v. Acid-etching 

vi. Paint Remover 

vii. Alkali Cleaning 

 

h) Surface Conditioning 

i) Application 

j) Workmanship 

k) Mixing and Thinning 

l) Storage 

m) Cleaning 

 
 
 

 
 
 

C. MEASUREMENT AND PAYMENT 

 

1. The quantity to be paid shall be total area in Square Meters of the various concrete, 

word and metal surfaces painted complete as shown on the Plans as specified and 

accepted by the Architect or Engineer. 
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2. The accepted work shall be paid at the Unit Bid Price, which price and payment shall 

constitute full compensation for furnishing all materials, equipment, labor, tools and 

incidentals necessary to complete this Item. 
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3. ELECTRICAL 

 
SCOPE OF WORK  
 

The work under this Division consist of furnishing all materials, equipment, tools, labor and all 
other services necessary to complete and make ready for operation the Electrical Power and 
Lightning System described below and or indicated in the Electrical Plans in accordance with 

the latest edition of the Philippine Electrical Code and this Specifications and General 
Conditions of the Contract. 
 

A. CONSTRUCTION REQUIREMENTS 

 

1. Furnishing and installation of underground service entrance, conduits and conductors, 

and all items required by local utility power company’s policy, rules and regulations. 

 

2. Furnishing and installation of panel boards at location indicated on the plan and 

electrical riser layout, including all accessories required. 

 

3. Furnishing and installation of feeder and branch circuit conductors with the necessary 

conduits, approved type of fittings and devices as indicated in the electrical plans. 

 

4. Furnishing and installation of all types of utilization devices, outlets and wall switches 

with properly installed cover plate. 

 

5. Furnishing of all lighting fixtures, conduits, including service entrance duct, terminal 

cabinet and utility boxes. 

 

B. CODES, REGULATIONS AND STANDARDS 

 

1. The installation and equipment shall conform to good engineering practices and in 

particular comply with the requirements laid down in the following documents or its 

equivalent which are mandatory and modified only by specific agreement. 

 

Philippine Electrical Code - - - - - - - - - - PEC 
Underwriter’s Laboratory, Inc - - - - - - - - UL 
National Electric Manufacturers 

Association - - - - - - - - - - - - - - - - - - - - - NEMA 
Local Utility Power Company - - - - - - - - - LUPC 

 

2. In addition to the requirements of these Codes and the Utility Power Company’s 

requirements, local government regulations and suppliers Specifications if any, shall 

be followed.  

 

C. DRAWING AND SPECIFICATIONS 

 

1. The drawings and Specifications are meant to be complementary to each other, and 

what is called for by one shall be binding as if called for both. 
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2. Any apparent conflict between the drawings and specifications, and any controversial 

or unclear points in either shall be referred to the supervising Architect or Engineer for 

final interpretation and decisions. 

 

3. On one copy of the plans, have a record showing all deviations that happened during 

the construction 

 

4. Upon completion of work as described herein, the Contractor at his own expense shall 

furnish the Owner 6 copies of the “As Built” plan for future references and maintenance 

purposes. 

 

D. CORRELATION OF WORK 

 

1. The Electrical Contractor shall confer with the General Contractor and Architect to 

determine how and where his work fits with that of other crafts, after familiarizing 

himself with the plans and specifications. 

 

2. This shall be done at the beginning of construction. Should there be any existing 

doubts at any point, ruling shall be secured from the supervising Architect or Engineer 

who shall be given time to inspect the work covering this point and to prepare a detail 

in the form of drawings and written instructions as required. 

 

E. PERMITS AND INSPECTION 

 

1. The Contractor shall obtain at his own expense, all the necessary permits and 

certificate of Electrical Inspection from the proper government authorities required for 

both the performance of his work involved and the proper operation of the system 

upon completion of the work. 

 

2. The Contractor shall at his expense, reproduce the electrical plans for his work to the 

necessary requirements as required by the government authorities concerned in 

issuing permits and Certificate of Electrical Inspection. 

F. EXAMINATION OF PREMISES 

 

1. Prospective bidder is required to examine the architectural, structural, and electrical 

plans of the project, to visit the site and carefully take note of all the conditions thereat 

to have personal informed under which the electrical work is to be done. 

 

2. No allowance will subsequently be made in his behalf of any error on his part. He will 

be deemed to have done this before submitting his proposal and no subsequent claims 

on the ground of inadequate or inaccurate information will be entertained. 

 

G. LAYOUT OF WORK 

 

1. Electrical system layout indicated on the drawings are generally diagrammatic and the 

location of outlets, devices, apparatus and equipment are only approximate. 
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2. The exact routing of conduits, location of outlets, devices apparatus and equipment 

shall be governed by structural and architectural conditions and limitations. 

 

3. For the exact location, consult the supervising Architect or Engineer. This does not 

mean to permit redesigning of the systems. All outlets are to be interconnected as 

indicated in the drawings. 

 

4. The Owner reserves the right to make any reasonable change in location of outlet and 

equipment prior to rough-in, without involving additional expense. 

 

5. The Contractor shall be responsible and pay changes for cutting and patching for piping 

lines where sleeves or slots were not installed or where incorrectly located. 

 

H. MATERIAL AND WORKMANSHIP 

 

1. All materials to be installed shall be unused, brand new and shall conform with the 

standards of the Underwriters Laboratories, Inc. in every case where such a standard 

has been established for the particular type of materials to be used. 

 

2. Only skilled workmen using proper tools and equipment shall be employed during the 

entire course of installation work. 

 

3. All workmanship shall be of the best practices of the trade involved. The same job 

foreman shall be assigned and maintained at the job site during the entire course of 

the job. 

 

I. UNDERGROUND SERVICE ENTRANCE 

 

1. The Electrical Contractor shall furnish and install 220 volt current rating, 3- Phase line 

underground service entrance connection. 

 

2. The service entrance conductors shall be thermoplastic type THW standard copper 

conductors, stranded, whose number and size are indicated on the plans and electrical 

riser diagram. 

 

3. The underground service entrance shall be laid at least 60 cm. below the finish grade 

line and shall be installed to make the joints entirely watertight. 

 

4. The conductor shall then be encased with concrete at least 8 centimeters thick. 

 

J. SERVICE METERING FACILITIES 

 

1. The Contractor shall furnish and install a concrete pedestal pole size 30 cm x 30 cm x 

5.50 m in the location shown in the plan and electrical diagram including line 

accessories and hardware in accordance with the local power company’s standards. 
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2. It shall be the duty of the Contractor to request the local power company to install a 

proper type and size of service metering instruments and all other necessary 

accessories, materials, equipment, devices and fittings. 

 

K. PANEL BOARDS 

 

1. The Contractor shall furnish and install the necessary panel boards multi-breaker type 

including the breakers as indicated in the drawings. 

 

2. Circuit breakers shall be tropical of the magnetic thermal type with ratings and number 

of poles as indicated in the drawings. 

 

3. All panel boards to be used shall be flush mounted when located in areas that are 

visible to the general public and may be surface mounted when located in machine 

room or areas where they are not visible to the public. 

 

4. All panel boards shall be set plumb and symmetrical with the surrounding objects. 

Panel boards shall be installed in a perfectly fit cabinet of appropriate size provided 

with a stop in-door trim and good quality cylinder lock. 

 

L. CONDUIT WORK 

 

1. Standard PVC conduit pipe system is required for this project. 

 

2. Conduit runs shall be concealed in drop ceiling and or embedded in concrete structure 

where concealment is not possible. 

 

3. No conduit of less than 15 mm normal diameter shall be installed for this project. Two 

or more conduits shall not be installed in lieu of a larger size. 

 

4. Conduit run shall be continuous from outlet and no running thread shall be in any 

conduit run. Conduit shall be cut square and properly reamed. 

 

5. All joints shall be screwed enter knockouts of conduit boxes, pull boxes, panels and 

cabinet squarely. Lock-nuts shall be screwed tight to insure continuity of raceway 

grounding. 

 

6. Bonds and offset shall be avoided where possible, but where necessary it shall be 

made with approved conduit bending apparatus. 

 

7. Conduits which have been deformed or crushed in any manner should not be installed. 

 

8. The Contractor shall plug with lead or closed with approved pipe caps the ends of all 

conduit boxes so as to prevent the entrance of white ants and dirt within the conduit 

system. 
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9. This lead or cap shall be placed that can be easily removed when so desired and at 

the same time serve the purpose intended. 

 

10. Pull wire shall be inserted in the empty ducts before they are closed with lead or caps 

and shall be left therein for future use. 

 

11. When not shown on the plans, conduit sizes shall correspond to the conduit sizes on 

tables of the Philippine Electrical Code latest edition. 

 
 

 

M. FEEDERS AND FEEDER DUCTS 

 

1. Feeder shall be laid out in accordance with the on-line diagram shown in the drawings. 

 

2. Unless otherwise specified or shown on the drawings, type THW wires shall be used 

for feeder runs. The wires and conduit shown in the drawings shall be the minimum 

size to be used for feeder runs. 

 

N. WIRING METHODS 

 

1. Wiring for all systems shall be type THW or TW conductors using plastic conduit pipes. 

Other types of conductor shall be as indicated in the drawings. 

 

2. Conduit shall be embedded in columns, walls and toppings of floors slabs to allow flush 

connection and lighting system which may be exposed between joints in case a drop 

ceiling is installed. 

 

3. Proper fittings shall be provided at ends of conduits. 

 

4. All conduit and conduit fittings shall be PVC and shall conform with the U.S. 

Underwriter’s Laboratories Inc. Standard and Codes. 

 

5. The minimum size of conduit to be used shall be 13 mm diameter. Sizes larger than 

13 mm diameter shall be indicated in the drawings. 

 

6. Smallest size of conductor to be used shall be 2.0 mm2 type TW or THW. TW wire shall 

be indicated in the drawings. 

 

7. Circuit homeruns for lighting shall be 3.5 mm2 and 5.5 mm2 for the power or otherwise 

indicated on the plans. 

 

8. All splices, tape and junctions for all systems using conductor up to 14 mm2 shall be 

accomplished by using electrical friction of rubber shapes. 

 

9. Proper type of connections shall be employed to accommodate all splices and solder 

less type terminals to be used for connection to Busbar. 
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10. Taps and splices shall be properly protected with both plastic and friction electrical 

tapes to proper insulation and protection for 600 volts. 

 

11. Wiring from ceiling outlets to lighting fixtures recessed in dropped ceilings shall be 

done using type TW conductors in RS or PVc conduits. 

 

12. Proper size of boxes shall be used for switch and outlet receptacles 

 

13. Necessary fittings such as bushing, locknuts and antishort fiber bushing shall be used 

at proper places required.\ 

 

14. When not shown on the Plans, conduit sizes shall correspond to the conduit sizes as 

prescribed in the Philippine Electrical Code table for “Size of Conduit Pipes”. 

 

O. OUTLETS AND SWITCHES 

 

1. All boxes for outlets and switches shall be PVC or galvanized iron approved products 

of reputable manufacturers. 

 

2. Enamel coating used in lieu of zinc coating shall not be permitted. 

 

3. All ceiling outlet boxes intended for lighting outlets shall be of the 10 cm. octagonal 

box larger boxes when required shall be 5.3 cm deep. 

 

4. Convenience and wall switch outlet boxes shall be of the 10 cm by 5.3 rectangular 

deep flush type or 100 square cm junction box with gang raised cover as required to 

accommodate the wires therein. 

 

5. All junction boxes, pull boxes and blank boxes shall be fitted with standard flat metal 

or plastic box cover. 

 

6. All boxes including junction and pull boxes shall be of sufficient size to provide free 

space for all conductors enclosed in the box, in addition to the fittings such as switch 

mechanism and receptacles that may be placed therein. 

 

P. WALL SWITHCES AND RECEPTACLES 

 

1. Suitable single pole, two-gang, three-gang and three-way switches of the flush tumbler 

type and receptacles with proper Bakelite cover plates shall be furnished and installed 

as indicated in the drawings. 

 

2. Wall switches intended to control lights on the 230 volts system shall be rated 15 amp. 

250 volts. 

 

3. Convenience outlets shall be flushed duplex type rated 20 amperes 230 volts 60 Hz, 

AC. 
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Q. GROUNDING INSTALLATION 

 

1. The Contractor shall furnish and install all ground cables, connection ground rods and 

all other materials required to provide a permanent effective grounding system. 

 

2. Grounding, in general, shall conform with the provisions of the National Electrical Code 

and as recommended by the equipment manufacturer. 

 

3. All enclosures for electrical equipment regardless of voltage shall be grounded, 

including metal frames of switchboard, motors, generators and steel poles. Each shall 

be grounded in a separate grounding system. 

 

4. Grounding cables shall be bare, copper suitable size and of approved type. Ground 

rods shall be copper clad steel with diameter of 16 mm and length of 2.0 m. 

 

5. Ground clamps shall be of high compression, solderless cast design frame of high 

copper alloy bronze with minimum thickness of 4.7 mm and hardware made from 

silicon bronze. 

 

6. The clamps shall be of a shape and size to fit the points of application and type of 

connection to be made from cable to rod, pipe and curved or flat surfaces. 

 

R. LIGHTING OUTLETS 

 
All ceiling outlets shall be 10 cm x 5 cm octagonal boxes. Connection from fixtures to boxes 
shall be accomplished by using type TW conductors on a flexible conduit. 

 

S. LIGHTING FIXTURES 

 
All lighting fixtures shall be furnished and installation by the contractor. They shall be as shown 
on the drawings or specified on the schedule of lighting fixtures. For other details as to the 

types and model, consult the Architect or the Engineer.  
 

T. TEST AND GUARANTEE 

 

1. The Contractor shall furnish all apparatus to be used in making tests of all wiring 

system for shorts and grounds after the electrical work is completed. 

 

2. The Contractor guarantees all work installed under the Contract to be free from all 

defects for a period of one year after acceptance of the works. 

 

3. The Contractor also agrees to repair and make good at his own expense any and all 

defects which may develop in his work during the time if said defects arise due to poor 

workmanship. 

 

U. POWER LOAD CENTER 
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This Item shall consist of furnishing and installation of power load center unit substation or 

low voltage switch-gear and distribution panel boards at the location shown on the Plans 
complete with transformer, circuit breakers, cabinets and all accessories, completely wired 
and ready for service. 

 

1. Material Requirements 

 
 All materials shall be brand new and shall be of the approved type. It shall conform 
with  the requirements of the Philippine Electrical Code and shall bear the Philippine 

Standard  Agency mark. 
 

2. Power Load Center Unit Substation 

 
 The contractor shall furnish and install an indoor type power load center unit substation 

at  the location shown on the approved Plans if required. It shall be totally metal enclosed 
 dead front and shall consist of the following coordinated component parts. High 
Voltage  Primary incoming line section consisting of the following parts and related 

accessories. 
 

a) One air filled Interrupter Switch, 2- position (open-close) installed in a suitable air 

filled metal enclosure and shall have sufficient interrupting capacity to carry the 

electrical load. It shall provided with key interlock with the cubicle for the power 

fuses to prevent access to the fuse unless the switch is open. 

 

b) Three power fuses mounted in separate compartments within the switch housing 

and accessible by hinged door. 

 

c) One set of high voltage potheads or 3-conductor cable or three single conductor 

cables. 

 

d) Lightning arresters shall be installed at the high voltage cubicle if required. 

 
Note: Item 1 and 2 could be substituted with a power circuit breaker with the correct rating 
and capacity. 

3. Transformer Section 

 

a) The Transformer section shall consist of a power transformer with ratings and 

capacities as shown on the Plans. 

 

b) It shall be oil liquid filled non-flammable type and designed in accordance with the 

latest applicable standards. 

 

c) The transformers shall be provided with 4 approximately 2.5% rated KVA taps on the 

primary winding in most cases above and 3 below rated primary voltage to be changed 

by means of externally gang-operated manual tap changer only when the transformer 

is deenergized. 

 

d) The following accessories shall be provided with the transformer, namely: drain valve, 

sampling, sampling device, filling connection, oil liquid level gauge, ground pad, top 
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filter press connection, lifting lugs diagrammatic nameplate relief valve, thermometer 

and other necessary related accessories. 

 

e) The high voltage and low voltage bushing and transition flange shall be properly 

coordinated to field connection to the incoming line section and low voltage 

switchboard section, respectively. 

 

4. The Low Voltage Switchboard Section 

 
The low voltage switchboard shall be standard modular unitized units, metal built dead 

front, safety type construction and shall consist of the following: 
Switchboard Housing 
Secondary Metering Sections 
Main Circuit Breaker 

Feeder Circuit Breakers 
Low Voltage Switchgear 
Grounding System 

Panel Board and Cabinets 
 

V. CONSTRUCTION REQUIREMENTS 

 
The Contractor shall install the Power Load Center Unit Sub-station or Low Voltage Switchgear 

and Panel boards at the locations shown on the approved Plan. 
 

W. METHODS OF MEASUREMENT 

 
The work under this Item shall be measured either by set and pieces actually placed and 

installed as shown on the Plans. 
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4. MECHANICAL 

 

4.1 AIR CONDITIONINING 

 
REFREGIRATION SYSTEM 
 

SCOPE OF WORK 
 
This Item shall consist of furnishing and installation of air conditioning, refrigeration and 

ventilation systems, inclusive of necessary electrical connections, ductworks, grilles, pipes and 
condensate drains and all other necessary accessories, ready for service. 
 

A. MATERIAL REQUIREMENTS 

 

The types, sizes, capacities, quantities and power characteristics of the compressor, 
evaporator, condenser water pump shall be as specified or as shown on the Plans. 
 

1. Refrigerant Pipes 

 

a) Refrigerant pipes shall be copper tubing, type L or K or black steel pipe, Schedule 40 

for size of 10 cm diameter and smaller. Pipes over 10 cm diameter shall be black steel 

pipe schedule 40. 

 

b) Black steel pipe shall be standard seamless, lap-welded or electric resistant welded for 

size 50 mm diameter and larger, screw type for size 38 mm diameter and smaller, 

fitting for copper tubing shall be cast bronze fitting designed expressly for bracing. 

 

2. Pipes for Cooling Water 

 

a) Chilled and condenser cooling water pipes shall be black steel pipe Schedule 40. 

 

b) Pipes and fittings for size 50 mm diameter and smaller shall be screwed type. Pipes 

and fittings for 62 mm diameter and larger shall be welded or flanged type. 

 

3. Pipe Insulation 

 

a) Pipe insulation shall be pre-formed fiberglass or its equivalent. The insulating material 

shall be covered with 10 mm x 13 mm thick of polyethylene film which shall be 

overlapped not less than 50 mm. 

 

b) Pipe insulation shall be adequately protected at point of support by means of suitable 

metal shield avoid damage from compression. 

 

c) Insulated pipes, valves and fittings located outdoors shall be provided with metal 

jackets. 

 

4. Duct Works 
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 Duct shall be galvanized steel sheet of not less than the following gauges: 

 

a) No. 26 for 300 mm wide and smaller 

b) No. 24 for 350 mm to 750 mm wide. 

c) No. 22 for 775 mm to 1500 mm wide 

d) No. 20 for 1525 mm to 2250 mm wide. 

e) No. 18 for 2275 mm to 2500 mm or larger 

f) For aluminum sheets use one gauge higher. 

 
 Joints and Stiffeners of duct using slip joints shall be as follows: 

 

a) 300 mm wide and smaller, without bracing. 

b) 325 mm to 750 mm wide, brace with 25 mm x 25 mm x 3 mm steel angles. 

c) 774 mm to 1500 mm, brace with 31 x 31 x 3 mm steel angles. 

d) 1525 mm up, brace with 38 x 38 x 3 mm steel angles. 

 

 Stiffeners shall be located not more than 12.0 cm. from each joint. 
 

5. Duct Work Insulation 

 

a) The application insulation materials shall be rigid board made of styropor or equivalent 

25 mm thick for ground and top floor, 13 mm thick for intermediate floor. 

 

b) Galvanized metal bands shall be secured and spaced 30.0 cm minimum center to 

center distance and corners protected with galvanized metal angles. 

 

6. Diffusers 

 

a) The type, shape, capacity, size and location shall be as shown in the Plans. Diffusers 

shall be complete with frame and gasket, equalizing deflector and volume control as 

indicated or specified and shall have factory-applied prime coat of paint. 

 

b) Samples of supply and return air diffusers shall be submitted for approval before mass 

fabrication and installation. 

 

7. Dampers 

 

a) Dampers shall be of same materials as duct, at least one gauge thicker and in 

accessible location complete with locking device for adjusting and locking damper in 

position. 

 

b) Where necessary, splitters, butterflies and louvers damper deflecting vanes for control 

of air volume and direction and for balancing system shall be provided whether or not 

they are indicated on the Plans. 

 

8. Fire Damper 

 

a) Main duct shall be provided with proper fire dampers of fusible link actuated type. 
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b) Access door shall be provided in ductwork for renewal of fusible link and to reset 

damper. 

 

9. Equivalent Foundation 

 

a) Foundation shall be provided and shall conform to the recommendation of the 

manufacturer of the equipment. Equipment shall be leveled on foundation by means 

of jacks or steel wedges. 

 

b) All spaces between equipment bases and concrete foundation shall be filled with 

cement mortar. 

 

10. Electrical Works 

 

a) Power supply shall be provided by the Contractor at the pull box installed inside the 

machine room and shall furnish and install the main circuit breaker and starter with 

suitable ratings and capacities, conduits, wirings, fittings, devices and all other 

equipment and electrical installation of the system. 

 

b) All electrical works shall comply with the latest edition of the Philippine Electrical Code, 

with the applicable ordinance of the local government and all the rules and 

requirements of the local power company. 

 
 
 

B. CONSTRUCTION REQUIREMENTS 

 

a) The air conditionings system shall be entirely automatic in operation and shall not 

require the presence of an attendant except for periodic inspection for lubrication. 

 

b) All equipment and materials shall be inspected upon delivery and shall be tested after 

installation. 

 

c) Piping shall not be buried, concealed or insulated until it has been inspected, tested 

and approved. 

 

d) Walls, floors and other parts of the building and equipment damaged by contractor in 

the prosecution of this mechanical work shall be replaced and restored to its original 

conditions as shown on the Plans. 

 

1. Operating Tests 

 

a) Refrigerating equipment shall be tested for 8 hours per day for 3 consecutive days or 

longer when so directed, under the supervisions of manufacturer’s qualified and 

authorized representative, who will make necessary adjustments and instruct 
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designated plant operating personnel for each operation maintenance of refrigerating 

equipment and controls. 

 

b) Operating test of complete air conditioning system shall be 6 hours minimum for each 

system. Test of air flow, temperature and humidity shall be made to demonstrate that 

each unit complies with the requirements of the Plans and Specifications. 

2. Guarantee and Service 

 
All equipment, materials and workmanship shall be guaranteed for a period of one 
year from the date of acceptance at any time within the period of guarantee and upon 

notification; the Contractor shall repair and rectify the deficiencies, including 
replacement of parts or entire unit. 

 

3. Miscellaneous 

 

a) The Owner shall be provided with 3 bound copies of “As-Built” diagrams, shop 

drawings, part lists, serial number and inventory of equipment including 

manufacturer’s operating and maintenance manuals. 

 

b) All standard tools and equipment shall be furnished for proper and regular 

maintenance of installed equipment. 

C. MEASUREMENT AND PAYMENT 

 

1. The work under this Item shall be measured either by set, price, length, square meter 

actually placed and installed as shown on the Plans. 

 

2. Compressor, condenser and evaporator shall be measured by set, grilles, diffusers and 

valve by piece, pipe by length, duct and insulation by square meter. 

 

3. All work performed and measured shall be paid for the Unit Bid or Contract Price which 

payment constitute full compensation including labor, materials, tools and incidentals 

necessary to complete this item. 

 
 

4.2 WATER PUMPING SYSTEM 

 
SCOPE OF WORK 

 
This Item consist of furnishing and installation of water pumping system, inclusive of all piping 
and pipe fitting connections, valves, controls, electrical wirings, tanks and all accessories ready 

for service in accordance with the approved Plans and Specifications. 
 

A. MATERIAL REQUIREMENTS 

 

1. Water Pump 

The type, size, capacity, location, quantity, and power characteristics shall be as 
specified or shown on the Plans. 

 

2. Overhead Tank 
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Overhead tank shall be provided with manholes, cover, drain pipes, distribution pipe 
outlet, overflow pipes and air vent. 

 

3. Pneumatic Tank 

 

Tank shall be designed for twice the maximum total dynamic pressure required and 
shall have the following accessories. 

 

a) Suitable pressure switch to stop pump if pressure required is attained. 

 

b) Air volume control device to maintain correct air volume inside the tank. 

 

c) Pressure relief valve should be installed on top of the tank. 

 

d) Electrode to be connected in the motor pump control to control the water level. 

 

e) Air compressor shall be provided for tank of 3.785 liters to maintain air pressure 

inside the tank. 

 

4. Pipes and Fittings 

 
 All piping 10 cm and larger shall be welded or flanged while smaller sizes shall be 
 screwed. 

 

5. Valves 

 
A gate valve followed by a check valve shall be placed between discharge of pump and 
tank to prevent back flow of water when pump is in stop. 

 

B. CONSTRUCTION REQUIREMENTS 

  

Exposed piping shall be provided with concrete saddle or steel clamps or hangers to secure 
them firmly to the building structures. Pipe threads shall be lubricated by white lead, red lead, 
Teflon tape or other approved lubrication before tightening. 

 

C. MEASUREMENT AND PAYMENT 

 
The work under this item shall be measured either by set, length and piece actually placed as 
indicated on the Plans Equivalent shall be measured by set, pipes by length, valves and fittings 

by piece. 
 
 

4.3 AUTOMATIC WATER SPRINKLER 

 

SCOPE OF WORK 
 
This Item shall consist of furnishing and installation of Automatic Water Sprinkler System, 

inclusive of all piping and pipe fitting connections, valves, controls, electrical wiring connection 
and all other accessories ready for service in accordance with the Plans and Specifications. 
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A. MATERIAL REQUIREMENTS 

 

1. Fire Pump 

 

a) The type, size, capacity and quantity and power characteristics shall be specified or as 

shown on the Plans. 

 

b) The fire pump shall be diesel engine driven and capable of delivering a minimum of 

residual pressure of 103 kPa at the top-most and remotest sprinkler. 

 

c) The pump unit shall be supplied with relief valve, suction gauge, and discharge 

pressure gauge. The diesel engine shall be designed specifically intended for an 

automatic water sprinkler protection system. 

 

d) A drop in system pressure due to the operation of one sprinkler pressure shall be 

triggered a series of automatic operations that will result in the instantaneous 

operation of the engine to drive the fire pump with the aid of a battery automatic 

controller. 

 

e) The required accessories are: 

Tachnometer 

Oil Pressure gauge 
Temperature gauge and control panel 

 

f) A diesel fuel day tank shall be provided to supply the engine for a minimum of 2 hours 

running time. 

 

g) The fuel storage tank shall be asphalt coated with necessary piping and fittings for 

connection. 

 

2. Jockey Pump 

 

Jockey pump shall be electric motor driven, 220 v. 3-phase, 60 hertz Power connection. 
The capacity to be supplied shall not less than that indicated on the Plans. 

 

3. Sprinkler Head 

 

a) Type-spray unit, pendant and upright unit 

b) Flow capacity, 83 LPM per head 

c) Pressure Rating 

d) Residual pressure – 103 kPa minimum 

e) Maximum pressure – 1035 kPa 

f) Temperature rating – fusing at 57.50 C to 740 C 

g) Finish – chrome-pendant-chrome or brass upright 

h) Pipe thread – 13 mm nominal 

i) Stock of extra heads and tools required 
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4. Alarm Check Valve and Fire Alarm System 

 

a) The alarm assembly shall be constructed and installed that any flow of water from the 

sprinkler system equal to or greater than that from the single automatic head shall 

result in an audible and visual signed in the vicinity of the building. 

 

b) The alarm apparatus shall be substantially supported and so located and installed that 

all parts shall be readily accessible for inspection, removal and repair. 

 

c) The actual water flow, through the use of a test connection, shall be employed to test 

the operation of the sprinkler alarm units as a whole. 

 

d) An approved identification sigh shall be installed near the outdoor alarm device in  

conspicuous positions. 

 

5. Alarm and Supervisory System 

 
The alarm and supervisory system of the automatic water sprinkler shall include the 

monitoring of the following: 
 

a) Water flow switch of each floor of the building 

b) Fire pump and jockey pump running condition and power supplies. 

c) Level of water in the reservoir 

d) Control valves 

 
The water flow switches on each floor of the building shall be connected to the fire 
alarm system and annunciator in such a manner that the operation of any sprinkler 

system will activate the fire alarm system, with the location of the operating water 
flow switch simultaneously indicated in the annunciator panel. 

 

6. Pipes and Fittings 

 

a) Pipes shall be Black Iron Schedule 40 

b) Screw fitting shall be used for inside piping 

c) Welding and touch cutting shall not be allowed 

d) Piping shall be painted with metal primer and red enamel paint. 

 

7. Siamese Twin 

 

The Siamese twin shall be 64 x 64 x 102 mm, 90o C female coupling national standard 
thread, swivel type, with protective coupling cap and joint lug. 

 

 

8. Pipe Hangers 

 
Pipe hangers shall be steel bars 3 mm minimum thickness, with corrosion protection. 
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a) Anchorage in concrete – expansion shield preferably be used in a horizontal 

position in the sides of concrete beams. 

 

b) Expansion shield in vertical position. When pipes 1—mm and larger are supported 

entirely by expansion shield in the vertical position, the supports shall be spaced 

not more than 3.0 meters apart. 

 

c) For pipe running through concrete beams use sleeves at least 2 sizes larger than 

the piping. 

 

B. CONSTRUCTION REQUIREMETNS 

 

1. Acceptance Tests 

 

a) System operation and maintenance chart shall be submitted to the Owner upon 

completion of the Contract. This shall include the locations of control valves and care 

of the new equipment. 

 

b) Marked instructions and identifications sign boars shall be made of NO. 14 gauge black 

iron sheet with baked enamel finish paint and letter instructions are shown on the 

Plans 

 

c) Sign boards shall be mounted on the equipment or wall nearest the equipment easy 

identification and reading. 

 

d) Additional sign boards as may be required and not specified herewith shall be furnished 

at no extra cost. 

  

2. Conduct of Tests 

 

a) Test shall be by the Sprinkle System conducted in the presence of an inspector or 

authority having jurisdiction. 

 

b) Flushing of Underground Connections to remove foreign materials which may have 

entered the piping during installation of same as required before sprinkler piping is 

connected. 

 

c) Hydraulic Test shall be conducted as follows: 

 

i. The Pressure - all systems, including piping shall be tested hydrostatically at no 

less than 1378 kPa pressure for 2 hours or at 345 kPa in excess of the maximum 

static pressure when the maximum static pressure is in excess of 1033 kPa. 

 

ii. Operating Test – all control valves shall be fully closed and opened under water 

pressure to insure proper operation. Use clean, non-corrosive water. 
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iii. Fire Department Connection – piping between the check valve in the fire 

department inlet pipe and the outside connection shall be tested the same as the 

balance of the system. 

 

d) Tests of Drainage Facilities – Test of the drainage facilities shall be made while the 

control valve is wide open. The main drain valve shall be opened and remain open 

until the system pressure stabilizes. 

 

e) Test Certificate – Upon completion of work, inspection and tests made by the 

Contractor and witnessed by the Owner’s representative. A test certificate shall be 

filled out and signed by both representatives. 

 

C. MAINTENANCE SERVICE 

 

1. The Contractor shall provide free of charge, maintenance service of the system for a 

period of at least one year reckoned from the date of acceptance of the work. 

 

2. Upon completion of the work and after all tests, the services of one or more qualified 

engineers shall be provided by the Contractor for a period of not less than 5 working 

days to instruct and train the representative of the Owner in the operation and 

maintenance of the fire protection system. 

 
 Guarantee and Service 

  
All equipment, materials, and workmanship shall be guaranteed for a period of 1 year 
from the date of acceptance at any time within the period of guarantee and upon 

notification, the Contractor shall repair and rectify and deficiencies, including 
replacement of parts or entire units.  
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5. PLUMBING 

 
SCOPE OF WORK 
  

This Item shall consist of furnishing all materials, tools equipment and fixtures required as 
shown on the Plans for the satisfactory performance of the entire pluming system including 
installation in accordance with the latest edition of the National Plumbing Code, and these 

Specifications. 
 

A. MATERIAL REQUIREMENTS 

 
All piping materials, fixtures and appliances fitting accessories whether specifically mentioned 

or not but necessary to complete this Item shall be furnished and installed. 
 

1. Plastic Pipes 

 

a) Unless otherwise specified or shown on drawings all tube pipes to be use in this project 

shall be plastic or synthetic materials. 

 

b) For rigid type of connections, the following shall be used: Polyvinyl Chloride (PVC); 

Chlorinated Polyvinyl Chloride (CPVC); Unplasticized Polyvinyl Chloride (uPVC); 

Acrylonitrile Butadiene Styrene (ABS); Polypropylene (PP) and Styrene Rubber Plastic 

(SR). 

 

c) For flexible connections either of the following shall be used: Polyethylene (PE) and 

Polybutylene (PB). 

 

d) The PE and PB tubes are in coil form available up to 150 meters long in coil form shall 

be used for underground water connections. 

 

e) Plastic pipe shall be of quality made by reputable manufacturers free from defects, 

and shall be true, smooth and cylindrical, their inner and outer surfaces being as nearly 

concentric, their inner and outer surfaces being as nearly concentric as practicable. 

 

f) They shall be in all aspect, sound and perfectly molded free from laps, pin holes or 

other imperfections and shall be neatly dressed with its end finished reasonably square 

to their axes. 

 

g) Pipes and fittings for sanitary and potable water lines as approved alternate shall be 

unplasticized Polyvinyl Chloride Pipes and fittings (Upvc) 

 

h) Pipes and fittings shall be made of virgin materials conforming to Specification 

requirements defined in ASTM D-2241 and PS 65: 1986. 

 

i) Fittings shall be molded type and designed for solvent cement joint connection for 

water lines and rubber O-ring seal joint for sanitary lines. 
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2. Septic Tank 

 

a) The septic tank shall be provided as shown on the Plans including all pipe vents and 

fittings. 

 

b) Various construction materials such as concrete masonry work shall conform to the 

corresponding Items of this Specification. 

 

c) Inlet and outlet pipes shall conform to the latest edition of the National Plumbing Code. 

 

3. Plumbing Fixtures and Fittings 

 

a) All fittings and trimmings for fixtures shall be chromium plated and polished brass 

unless otherwise approved. 

 

b) Exposed traps and supply pipes for fixtures shall be connected to the roughing-in, 

piping system at the wall unless otherwise indicated on the Plans. 

 

c) Built in fixtures shall be watertight with provision of water supply and drainage outlet, 

fittings and trap seal. 

 

d) Unless otherwise specified, all plumbing fixtures shall be made of vitreous china 

complete with fittings. 

 

4. Bathroom and Toilet Accessories 

 

a) Shower head and fitting shall be movable, cone type with escutcheon arm complete 

with stainless steel shower valve and control lever. All exposed surface to be chromium 

finish. 

 

b) Grab bars shall be made of tubular stainless steel pipe provided with safety grip and 

mounting flange. 

 

c) Floor drains shall be made of stainless steel beehive type, measuring 10 cm x 10 cm. 

and provided with detachable stainless strainer, expanded metal lath type. 

 

d) Toilet paper holder shall be vitreous china wall mounted. Color shall reconcile with the 

adjacent fixture and facing tiles. 

 

e) Soap holder shall be vitreous china wall mounted. Color shall reconcile with the 

adjacent tile works. 

 

f) Faucets shall be made of stainless steel for interior use. 

 

g) Hose bibs shall be made of bronze cast finish. 

 

5. Special Plumbing Fixtures  
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a) Kitchen sink shall be made of stainless steel self rimming, single compartment 

complete with supply fittings, strainer traps, dual control lever and other accessories. 

 

b) Laboratory sink shall be made of cast iron metal with white porcelain finish with single 

compartment, flat rim edge, 75 x 53 cm. complete with supply fittings, strainer, trap 

ad other accessories, 

 

c) Scrub up sink shall be made of cast iron white porcelain finish with 3 compartment X 

– ray processing tank, drain plug, open sanding drain 19 mm inlet spud complete with 

stand and mounting accessories. 

 

d) Built in appliances such as urinal, lavatory and slope sink shall be installed as indicated 

on the Plans. Exposed surfaces to be tile wainscoating complete with fitting accessories 

required as practiced in this specialty trade. 

 

e) Squat Bowl(s) shall be vitreous china, wash down with integral foot treads, pail flush 

type. Color, make and type to be approved by the designing Architect. 

 

f) Grease Traps shall be made of cast bronze with detachable cover and mounting 

accessories. 

 

6. Roof Drains, Overflow Pipes and Steel Grating 

 

a) The Contractor shall provide fit and or install necessary drains with strainers where 

shown on the Plans. 

 

b) Each drain with strainer shall fit the size of the corresponding downspout or roof leader 

over which it is to be installed and in conformity with the following schedule. 

 

7. Fire Protection System 

 

a) Fire house cabinets shall be locally available consisting of 38 mm diameter valve hose 

rack 30 mm nipple rubber hose cable with square nozzle 38 mm diameter brass, 

chromium plated. 

 

b) Fire Standpipe system shall consist of risers and hose valves. Standpipe shall be extra 

strong black iron. 

 

c) Valves to be used shall be high grade cast bronze mounted with standing 79.40 kg. 

working pressure. 

d) Fire extinguisher shall be portable, suitable for Class A, B, C, fires, mounted inside the 

cabinet. Cabinet shall be full flush mounting door with aluminum trim for glass plate. 

 

e) Frame and box shall be made of gauge 14 galvanized iron sheets with white interior 

and red exterior baked enamel finish over the well prepared primer. 

 

f) Cabinet shall be wall mounted and size to accommodate the defined components. 
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g) Yard hydrant where shown on the Plans shall match the Integrated Fire Department 

requirements. Outlet shall be single 63 mm diameter gate valves with chain connected 

caps. 

 

h) Built in appliances such as urinal, lavatory and slope sink shall be installed as indicated 

on the Plans. Exposed surfaces to be tile wainscoting complete with fitting accessories 

required as practiced in this specialty trade. 

 

B. CONSTRUCTION REQUIREMENTS 

 
The Contactor before any installation work is started shall carefully examine the Plans and 
investigate actual structural and finishing work condition affecting all his work. Where actual 

condition necessitates a rearrangement of the approved pipe layout, the Contractor shall 
prepare Plan(s) of the proposed pipe layout for approval by the supervising Architect or 
Engineer. 

 
 
 

1. Installation of Soil, Waste, Drain and Vent Pipes 

 

a) Soil Pipe – all soil and drainage pipes shall be sloped at 2% or 2 cm. per 1.0 meter 

run but in no case flatter than one (1%) percent. 

 

b) Horizontal lines shall be supported by well secured heavy strap hangers. 

 

c) Vertical lines shall be secured strongly by hooks to the building frame a suitable 

brackets or chairs shall be provided at the floor from which they start. 

 

d) All main Vertical Soil and Waste Stacks shall be extended full size to and above the 

roof line to act as vents, except otherwise indicated on the Plans. 

 

e) Vent Pipes in roof spaces shall be run as close as possible to underside of roof with 

horizontal piping slope down to stacks without forming traps. Vertical vent pipes may 

be connected into one main vent riser above the highest vented fixtures. 

 

f) Where an end or circuit vent pipe from any fixtures is connected to a vent line serving 

other fixtures, the connections shall be at least 120 cm. above the floor on which the 

fixtures are located. 

 

g) Horizontal waste line receiving the discharge from two or more fixtures shall be 

provided with end vents unless separate venting of fixtures is note 1 on the Plan. 

 

h) All changes in pipe sizes such as soil and waste lines shall be made with reducing 

fittings or recessed reducers. 
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i) All changes in directions shall be made by appropriate use of 450 degrees Y; half Y; 

long sweep; quarter bends or elbows for soil and waste lines where the change in 

direction of flow is form the horizontal to the vertical and discharges from water closet. 

 

j) Where it is becomes necessary to use short radius fittings in other locations, the 

approval of the supervising Architect or Engineer shall be obtained prior to installation 

of said fittings. 

 

k) Cleanouts at the bottom of each soil stack, waste stack, interior downspout, and 

where else indicated shall be the same size as the pipe lines. 

 

l) Vent pipes shall be flashed and made water tight at the roof with ferrule as the pipe 

lines. 

 

m) Trap – Each fixtures and place of equipment requiring connection to the drainage 

system except fixtures and continuous water shall be equipped with a trap. Each trap 

shall be placed as near to the fixtures as possible. 

 

2. Water Pipes, Fittings and Connections 

 

a) The water supply piping shall be extended to all fixtures, outlets, and equipment from 

the gate valves installed in the branch near the riser. 

 

b) The cold water system shall be installed with a slope towards a main shutoff valve and 

drain. Ends of pipe and outlets shall be capped or plugged and left ready for future 

connections. 

 

c) All pipes shall be cut accurately to measurements and shall be worked into place 

without springing or forcing. 

 

d) All piping above the ground shall be run parallel with the lines of the building unless 

otherwise indicated on the Plan. 

 

e) All service pipes, valves and fittings shall be kept at sufficient distance from other work 

to permit finished covering not less than 12 mm from such work or from finished 

covering on the different service. 

 

f) No water piping shall be buried in floors, unless specifically indicated on the Plan. 

Changes in pipe directions shall be made with reducing fittings. 

 

g) Pipe drain indicated on the drawings shall consist of 12 mm globe valve with renewable 

disc and installed at low points on the cold water piping so that all piping shall slope 

10 cm in 30 meters. 

 

h) All pipes to be threaded shall be reamed before threading. All screw joints shall be 

made with graphite and oil or with an approved graphite compound applied to make 

threads only. 
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3. Fire Standpipe System 

 

Fire standpipe system shall consist of risers and hose valve. Standpipe shall be extra 
strong black iron. Valves shall be of high grade cast bronze quality approved by the 
Underwriter’s specifications. 

 
 

4. Valves and Hose Bibs 

 
 Valves shall be provided in all supplied fixture as herein specified. 

 

a) The cold water connections to the domestic hot water heater shall be provided 

with gate valves and the return circulation connection shall have gate and check 

valve. 

 

b) All connection to domestic hot water heaters shall be equipped with unions 

between valve and tanks. 

 

c) Valve shall not be installed with its stem below the horizontal elevation. All valves 

shall be gate valves unless otherwise indicated on the plans. 

 

d) Valves up to 50 mm diameter shall be threaded ends, rough bodies and finish 

trimmings, except those on chromium plated brass pipe. 

 

e) Valves 63 mm in diameter and larger shall have iron bodies, brass mounted and 

shall have either screws or flange ends. 

 

f) Hose bibs shall be made of brass with 12 mm inlet threads hexagonal shoulders 

and 19 mm male. 

 

5. Fixtures, Equipment and Fastening 

 

a) All fixtures and equipment shall be supported and fastened in a safe and satisfactory 

workmanship as practiced. 

 

b) All fixtures required to be wall mounted on concrete or concrete hollow block wall shall 

be fasten with brass expansion bolts. 

 

c) Expansion bolts shall be 6 mm diameter with 20 mm threads into solid concrete, fitted 

with tubing sleeves of proper length to acquire extreme rigidity. 

 

d) Inserts shall be rigidly secured, anchored and properly concealed and flushed into the 

walls. 

 

e) Bolts and nuts shall be horizontally mounted and exposed. It shall be provided with 

washers and chromium plate finish. 
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6. Pipe Hangers, Inserts and Supports 

 

a) Pipe hangers shall be wrought iron malleable iron pipe spaced not more than 1.50 

meters apart for horizontal runs of pipe. 

 

b) Chains, straps, perforated turn-buckles or other approved means of adjustment except 

the turn-turn-buckles may be omitted for hangers on soil or waste lines or individual 

toilet rooms to maintain stacks when spaced does not permit. 

 

c) Trapeze hangers may be used in lieu of separate hangers on pipe running parallel to 

and closed to each other. 

 

d) Inserts shall be cast steel of the type to receive machine bolt or nut after installation. 

Insert permit adjustment of the bolts in one horizontal direction and shall be installed 

before the pouring of concrete. 

 

e) Wrought iron clamps or collars to support vertical runs of pipe shall be spaced not 

more than 3.0 m apart or as indicated on the Plan. 

 

7. Plates and Flashing 

 

a) Plates to cover exposed pipes passing through floor finished, walls, or ceiling shall be 

fitted with chromium plated cast brass plates or chromium plated cast iron or steel 

plates on ferrous pipes. 

 

b) Plates shall be large enough to cover and close the hole around the area where pipes 

passes. It shall be properly installed to insure permanence. 

 

c) Roof areas penetrated by vent pipes shall be rendered water tight by lead sheet 

flashing and counter flashing. It shall extend at least 15 cm. above the pipe and 30 

cm along the roof. 

 

8. Protection and Cleaning 

 

a) During installation of fixtures and accessories and until final acceptance, fixtures shall 

not be protected with strippable plastic or other approved means to maintain fixtures 

in perfect conditions. 

 

b) All exposed metal surface shall be polished clean and free of grease, dirt or other 

foreign materials after the completion. 

 

c) Upon completion, thoroughly clean all fixtures and accessories to leave the work in a 

polished condition. 

 

9. Inspection, Warranty Test and Disinfection 
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All pipes, fittings, traps, fixtures, appurtenances and equipment of the plumbing and 
drainage system shall be inspected and approved by the supervising Architect or 
Engineer to assure compliance with all requirements of applicable Codes and 

Regulations referred to in these Specifications. 
 

10. Drainage System Test 

 

a) The entire drainage and venting system shall have all the necessary openings which 

can be plugged to permit the entire system to be filled with water to the level of the 

highest stack vent above the roof. 

 

b) The system shall hold this water for a full 30 minutes during which time there shall be 

no drop greater than 10 mm. 

 

c) Where only a portion of the system is to be tested, the test shall be conducted in the 

same manner as described for the entire system. 

 

d) If and when the Architect or Engineer decides that an additional test is needed, such 

as air to smoke test on the drainage system, the Contractor shall perform such test 

without any additional cost. 

 

11. Water Test on System 

 

a) Upon completion of the rough-in and before connecting fixtures, the entire cold water 

piping system shall be tested at a hydrostatic pressure 1-1/2 times the expected 

working pressure in the system during operation and remained tight and leak proofed. 

 

b) Where piping system is to be concealed, the piping system shall be separately in 

manner similar to that described for the entire system and in the presence of the 

Architect or Engineer or his duly designated representative. 

 

12. Defective Work 

 

a) All defective work, materials replaced and tested will be repeated until satisfactory 

performance is attained. 

 

b) Any material replaced for the satisfactory performance of the system made shall be at 

the expense of the Contractor. 

 

c) Caulking of screwed joints or holes will not be permitted. 

 

13. Disinfection 

 

a) The entire water distribution system shall be thoroughly flushed and treated with 

Chlorine before it is operated for human use. 
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b) Disinfection materials shall be liquid Chlorine or Hypochlorite and shall be introduced 

in a manner approved as practiced for water distribution system. 

 

c) After contact period of not less than 16 hours, heavily chlorinated water shall be 

flushed from the system with portable water. 

 

d) Valves for the water distribution system shall be opened and closed several times 

during the 16 hours Chlorination treatment period. 

 

14. As-Built Drawings 

 

a) Upon completion of the work, the Contractor shall submit two sets of prints with all 

As-Built changes shown on the drawings in a neat workmanship manner. 

 

Such points shall show changes or actual installation and conditions of the plumbing system 
in comparison with the original drawings. 
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Section VII. Drawings 
 
[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 
to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
Bill of Quantities, Summary of Bid Proposal & Detailed Estimate should be 
submitted together with the Annex “C” Form 4 to 7. 

 
Non-attachment of Annex “C” Form 1 to 7 shall be automatically disqualified. 
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PROJECT: REHABILITATION OF CATC BUILDING 

LOCATION: CATC, Merville Access Rd, 201, Pasay

ITEM NO. DESCRIPTION QTY UNIT
UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

SPL 1 MOBILIZATION/DEMOBILIZATION               1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

I REHABILITATION OF CATC BUILDING

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site/Demolition Works               1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.02 Concrete Works               2.51 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.03 Roofing Works            238.00 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency Exit 

Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing Overhead 

Water Tank)
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2.00 ARCHITECTURAL WORKS

2.01 Painting Works       11,244.77 sq.m

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

2.02 Tile Works           689.01 sqm

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

2.03 Waterproofing Works           363.00 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

2.04 Doors             21.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

3.00 PLUMBING  WORKS

3.01 Fixtures               1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

SPL-2 FLOOD CONTROL EQUIPMENT

1.00 Fixtures               2.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos
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II CONSTRUCTION OF CISTERN WATER TANK

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works               7.17 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.02 Concrete Works               5.76 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

III
CONSTRUCTION OF 10,OOO GALLONS OVERHEAD 

WATER TANK

1.00 CIVIL/STRUCTURAL WORKS

1.01 Demolition Works               1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.02 Site Works           256.56 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.03 Concrete Works             10.58 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.04 Steel Works        7,686.95 kgs.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos
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2.00 PLUMBING WORKS           175.00 ln.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

IV CONSTRUCTION OF PUMP HOUSE

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works               6.84 cu.m

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.02 Concrete Works               5.33 cu.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.03 Masonry Works             30.00 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.04 Steel Works           218.02 kgs

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

1.05 Roofing Works             15.12 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos
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2.00 ARCHITECTURAL WORKS

2.01 Carpentry Works             15.12 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

2.02 Painting Works             62.70 sq.m.

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

2.03 Doors and Windows               2.00 sets

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

3.00  ELECTRICAL WORKS

3.01 Conduits, Boxes and Fittings           126.00 lm

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

3.02 Electrical Wires           362.00 lm

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

3.03 Lighting Fixtures and Electrical Wiring Devices               4.00  sets 

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

3.04 Panelboard/Circuit Breaker               1.00 assy

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos
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4.00 MECHANICAL WORKS               1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

SPL-3 CONSTRUCTION SAFETY & HEALTH PROGRAM               1.00 lot

Pesos____________________________________________ 

Amount in Words_________________________________

_________________________________________________

_____________________________________________and

________________________________________ centavos

Submitted by:

Signature:

Printed Name:

Position:

Name Company:

Date:
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

I REHABILITATION OF CATC BUILDING 1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

SPL 1

C Equipment

Hauling Truck             1.00 lot

Equipment Cost  . . . . . . . . . . . . . 

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

REHABILITATION OF CATC BUILDING 

DESCRIPTION

MOBILIZATION/DEMOBILIZATION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)



 

Page 160 of 227 

 

 

SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00

1.01

(labor only)

A Material

Common Borrow (for exit stairs) cu.m.

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Hauling Truck

Equipment Cost 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

CIVIL/STRUCTURAL WORKS

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

Site Works/Demolition Works (including Hauling and 

Disposal of Debris) (689.01 sq.m.)

REHABILITATION OF CATC BUILDING 



 

Page 161 of 227 

 

 

SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

2.51 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.02 Concrete Works

A Material

Portland Cement, 40kg/bag  bags 

Sand  cu.m. 

3/4 Gravel  cu.m. 

10 mm Ø x 6m DRSB  pcs 

12 mm Ø x 6m DRSB  pcs 

#16 Tiewire kgs

½" x 4' x 8' Ord. Plywood pcs

Coco Lumber 2" x 3" x 12' pcs

CWN Assorted kgs

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

REHABILITATION OF CATC BUILDING 
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

238.00 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.03 Roofing Works

A Material

GA 24 x 21 ft Prepainted Twin Rib Type Long Span Roofing  pcs 

Pre-painted Flashing, GA 24 (0.701 mm) x 2.44m  ln.m. 

Pre-painted Ridge Roll, GA 24 (0.701 mm) x 2.44m  ln.m. 

Roof Ventilator  pc 

10mm thk x 1m x 50m P.E. Double Sided Insulation Foam  rolls 

Silicon Sealant , 300ml  tubes 

Tekscrew  pcs 

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Steel Scaffolding (including Braces, Supports, Platform)

Equipment Cost 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

REHABILITATION OF CATC BUILDING 
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

11,244.77 sq.m

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00

2.01

A Material

2.01a Exterior and Interior Wall (7,133.54 sq.m.)

Semi Gloss Latex Paint gals

Concrete Nuetralizer gals

Concrete Putty gals

Paint Roller 9" w/ Pan pcs

Paint Roller 9" (refill) pcs

Paint Brush 2" pcs

Rugs kgs

Sand Paper # 120 pcs

2.01b Ceiling (1,492.00 sq.m.)

Latex Paint  gals 

Joint Compound (15kgs/bag)  bags 

Paint Roller 9" with pan  pcs 

Paint Roller 9" (refill)  pcs 

Paint Brush 2"  pcs 

Rugs  kgs 

Sand Paper # 120 pcs

2.01c Steel Bars (Trellis) (167.00 sq.m.)

Acqua Epoxy gals

Epoxy Reducer gals

Metal Etching Solution gals

Steel Brush pcs

Paint Brush 3" pcs.

Paint Brush 2" pcs.

Rugs kgs

Sand Paper #120 pcs.

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

REHABILITATION OF CATC BUILDING 

PAINTING WORKS

ARCHITECTURAL WORKS
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

2.01d Doors (453.00 sq.m.)

Quick Dry Enamel  gals 

Paint Thinner  gals 

Joint Compound (15kgs/bag)  bags 

Paint Brush 2"  pcs 

Rugs  kgs 

Sand Paper # 120 pcs

2.01e Roof (including gutters) (1,988.94 sq.m.)

Acrylic Water Based Roof Paint  gals 

Paint Roller 9" with pan  pcs 

Paint Roller 9" (refill)  pcs 

Rugs  kgs 

2.01f Exit Stairs (11.04 sq.m.)

Epoxy Paint  gal 

Epoxy Reducer  gal 

Paint Roller 9" with pan  pcs 

Paint Roller 9" (refill)  pcs 

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

Steel Scaffolding (including Braces, Supports, Platform)

Equipment Cost  . . . . . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S T S
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

689.01 sqm

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.02

A Material

Floor and Wall Tiles 

30cm x 60cm Homogeneous Porcelain Polished Wall Tiles  pcs 

60cm x 60cm Homogeneous Porcelain Matt Floor Tiles  pcs 

Decorative Bricks Wall Cladding  boxes 

Solvent Based Clear Coat  gals 

Tile Adhesive, 25kg/bag  bags 

Tile Grout(5kg/bag)  bags 

Cutting Disk 4"  pcs 

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

REHABILITATION OF CATC BUILDING 

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

TILE  WORKS
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

363.00 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.03

A Material 

Water Proofing Liquid Applied Membrane 18 kg  pail 

Reinforcement Fleece, 1m x 50m  pcs 

9" Paint Roller with Pan  pcs 

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

WATERPROOFING WORKS

DESCRIPTION

REHABILITATION OF CATC BUILDING 

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

21.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.04

A Material 

D-01 900MM X 2100MM Single Swing Wood Flush Type Hollow           20.00  sets 

Core in Enamel Paint Finish with 6mm Thk. Clear Annealed 

Glass Fixed Window (including door jamb, butt hinges, 

chrome level type lockset, door stopper, heavy duty door closer)

D-02 1000MM X 2140MM Single Swing 1.2mm thk. Metal Door             1.00  set 

 in Primer Painted Finish; Powder Coated 

(including door jamb, butt hinges, panic device,

door stopper, heavy duty door closer, door lock)

Door Draft Stopper             1.00  pc 

38mm  dia x 6m SAE  304 SS Pipe in Hairline Fin.  pcs 

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

REHABILITATION OF CATC BUILDING 

DOORS

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00

3.01

A Material

          37.00  sets 

          15.00  sets 

Bidet hose - stainless           23.00  pc 

Tissue holder - stainless, surface-mounted           23.00  pc 

Floor drain, 100mm x 100mm, stainless           24.00  pc 

Stainless Steel Shower Head             3.00  sets 

 1.2m x 0.6m x 6mm thk Bevelled Vanity Mirror (Frameless)             6.00  pcs 

1.2m x 2.58m x 6mm thk Bevelled Vanity Mirror (Frameless)             2.00  pcs 

1.2m x 5.15m x 6mm thk Bevelled Vanity Mirror (Frameless)             2.00  pcs 

1.2m x 2.69m x 6mm thk Bevelled Vanity Mirror (Frameless)             1.00  pc 

1.2m x 2.85m x 6mm thk Bevelled Vanity Mirror (Frameless)             1.00  pc 

1.2m x 2.18m x 6mm thk Bevelled Vanity Mirror (Frameless)             2.00  pcs 

1/4 x 4' x 8' Ordinary Plywood (Backing)  pcs 

Material Cost  . . . . . . . . . 

B Labor QTY DUR. (DAYS) RATE/DAY

Master Plumber

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

REHABILITATION OF CATC BUILDING 

PLUMBING  WORKS

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

FIXTURES

Water closet (Tank Type) - vitreous china class "AA", big, white, 

elongated, siphon jet, w/ cover,including accessories

Urinal vitreous - stall type with flushometer valve complete with 

accessories and fittings
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

2.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

SPL-2

1.00

A Material

            2.00  sets 

Power: 2 HP (1500 W)

Outlet: 2"

Speed: 3450 r/min

Hmax: 22 m

Qmax: 500 l/min

Outer Diameter: 50 mm

Voltage: 220-240 V

Frequency: 60 Hz

Max. Flow: 450 L/min

 sets 

Material Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

D TOTAL DIRECT COST

1. OCM (0% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement 

of Portion of Roof, Waterproofing of Entrance Canopy Deck, Provision of 

Additional Class Room Doors and Emergency Exit Door, Provision of Flood 

Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

REHABILITATION OF CATC BUILDING 

F. VALUE ADDED TAX, (VAT)

FLOOD CONTROL EQUIPMENT

FIXTURES

I N D I R E C T     C O S T S

   body) and other standard accessories

  Flexible Discharge Duct Hose 2" x 20m

2.0HP Heavy Duty Portable Submersible Pump (stainless steel 
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

7.17 cu.m.

II CONSTRUCTION OF CISTERN WATER TANK

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

Excavation (6.59 cu.m.) (Labor Only)

A Materials

Gravel, 3/4 cu.m

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Site Works Material Cost

B Site Works Labor Cost

D Site Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

REHABILITATION OF CATC BUILDING 

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

(Repainting of the Building, Rehabilitation of Comfort Rooms, 

Replacement of Portion of Roof, Waterproofing of Entrance 

Canopy Deck, Provision of Additional Class Room Doors and 

Emergency Exit Door, Provision of Flood Control Equipment, 

Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  :

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

5.76 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.02 Concrete Works

A Materials

Portland Cement bags

Sand cu.m.

Gravel, 3/4" cu.m.

16mm dia. DRSB, 6meters - Grade 60 pcs

12mm dia. DRSB, 6meters - Grade 40 pcs

#16 GI Tie Wire kgs

1/2" x 4' x 8' Ordinary Plywood pcs

Cutting Disk pcs

Form Lumber  bd.ft 

Assorted CWN kgs

Water Proofing Liquid Applied Membrane  pail 

Reinforcement Fleece, 1m x 50m  pcs 

9" Paint Roller with Pan  pcs 

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY. DUR. (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost . . . . . . . . . . . .

A Concrete Works Material Cost

B Concrete Works Labor Cost

C Concrete Works Equipment Cost

D Concrete Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

REHABILITATION OF CATC BUILDING 

DESCRIPTION

(Repainting of the Building, Rehabilitation of Comfort Rooms, 

Replacement of Portion of Roof, Waterproofing of Entrance 

Canopy Deck, Provision of Additional Class Room Doors and 

Emergency Exit Door, Provision of Flood Control Equipment, 

Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and 

Removal/Dismantling of Existing Overhead Water Tank)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  : REHABILITATION OF CATC BUILDING 

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

III CONSTRUCTION OF 10,OOO GALLONS OVERHEAD WATER TANK

1.00

1.01 Demolition Works

A Materials

Oxygen & Acetylene(refill) cyl.

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY. DUR. (DAYS) RATE/DAY

Cutting Torch

Steel Scaffolding (including Braces, 

Supports, Platform) EquipmentCost  . . . . . . . . . 

A. Material Cost

B. Labor Cost

C. Equipment Cost

D. Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of 

Roof, Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors 

and Emergency Exit Door, Provision of Flood Control Equipment, Construction of 10,000 

gals Steel Overhead Water Tank, Construction of Cistern Tank, Construction of Pump 

House and Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

CIVIL/STRUCTURAL WORKS

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT  : REHABILITATION OF CATC BUILDING 

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

256.56 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00

1.02 Site Works

Excavation (121.30 cu.m.) (Labor Only)

Backfill (133.26 cu.m.) (Labor Only)

A Materials

Gravel Bedding cu.m

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Material Cost

B. Labor Cost

D. Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of 

Roof, Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors 

and Emergency Exit Door, Provision of Flood Control Equipment, Construction of 10,000 

gals Steel Overhead Water Tank, Construction of Cistern Tank, Construction of Pump 

House and Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

CIVIL/STRUCTURAL WORKS
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  : REHABILITATION OF CATC BUILDING 

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

10.58 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.03 Concrete Works

A Materials

Portland Cement, 40kgs bags

Gravel, 3/4" cu.m

Sand cu.m

20mm Ø x 6m DRSB Grade 60 pcs.

16mm Ø x 6m DRSB Grade 60 pcs.

12mm Ø x 6m DRSB Grade 40 pcs.

10mm Ø x 6m DRSB Grade 40 pcs.

#16 GI Tie Wire kgs.

1/2" x 4' x 8'-Ordinary Plywood pcs.

2" x 3" x 12' - Good Lumber bd.ft.

CWN, Assorted kgs.

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY. DUR. (DAYS) RATE/DAY

One Bagger Concrete Mixer

Concrete Vibrator

Equipment Cost . . . . . . . . . . . .

A. Material Cost

B. Labor Cost

C. Equipment Cost

D. Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of 

Roof, Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors 

and Emergency Exit Door, Provision of Flood Control Equipment, Construction of 10,000 

gals Steel Overhead Water Tank, Construction of Cistern Tank, Construction of Pump 

House and Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  : REHABILITATION OF CATC BUILDING 

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

7,686.95 kgs.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.00 CIVIL/STRUCTURAL WORKS

1.04 Steel Works

A Materials

Tank, Columns and Braces (6,844.79 kgs)

W8x18, 8m  pcs. 

450mm x 450mm x 20mm thick Base Plate  pcs. 

10mm x 4' x 8' Gusset Plate  pc. 

6mm x 100mm x 100mm x 6.0m Angle Bar  pcs. 

6mm x 75mm x 75mm x 6.0m Angle Bar  pcs. 

6mm x 1.50 x 3.00 MS Plate  pcs. 

20mm x 0.60 Anchor Bolt, Nuts & Washers  pcs. 

1/2" x 0.10m U-bolt, nuts & Washers  pcs. 

3/8" x 0.10m U-bolt, nuts & Washers  pcs. 

Manhole Cover with Hinges & Handle (25.95 kgs)

6mm thick MS Plate  sq.m. 

16mm Ø x 6m DRSB Grade 60  pc. 

Tank Ladder (78.47 kgs)

6mm x 50mm x 50mm x 6.0m Angle Bar  pcs. 

2" x 1/4" x 6.0m Flat Bar  pc. 

16mm Plain Round Bar Grade 60  pc. 

Cage Ladder (150.79 kgs)

2" x 1/4" x 6.0m Flat Bar  pcs. 

1-1/2" x 1/8" x 6.0m Flat Bar  pcs. 

1-1/2" x 1/4" x 6.0m Flat Bar  pcs. 

16mm Ø x 6m DRSB Grade 60  pc. 

16mm Plain Round Bar Grade 60  pcs. 

Catwalk (586.94 kgs)

6mm x 50mm x 50mm x 6.0m Angle Bar  pcs. 

16mm Ø x 6m DRSB Grade 60  pcs. 

12mm Ø x 6m DRSB Grade 40  pcs. 

6mm thick MS Plate  sq.m. 

Welding Rod  kgs. 

Oxygen & Acetylene(refill)  cyl. 

Epoxy Primer  gals. 

Epoxy Paint  gals. 

Epoxy Reducer  gal 

Paint Brush 4"  pcs. 

Sand Paper # 120  pcs. 

Material Cost  . . . . . . . . . 

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of 

Roof, Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors 

and Emergency Exit Door, Provision of Flood Control Equipment, Construction of 10,000 

gals Steel Overhead Water Tank, Construction of Cistern Tank, Construction of Pump 

House and Removal/Dismantling of Existing Overhead Water Tank)

DESCRIPTION
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY. DUR. (DAYS) RATE/DAY

Welding Machine(200Amp)

Cutting Torch

Steel Scaffolding (including Braces,

 Supports, Platform) Equipment Cost . . . . . . . . . . . .

A. Material Cost

B. Labor Cost

C. Equipment Cost

D. Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)



 

Page 177 of 227 

 

 

SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT  : REHABILITATION OF CATC BUILDING 

LOCATION                : CATC, Merville Access Rd, 201, Pasay

SUBJECT                  : Bill of Quantities and Cost Estimate

QUANTITY UNIT

175.00 ln.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 PLUMBING WORKS

A Materials

Inlet Pipe (151.00 ln.m)

2"Ø X 6m GI Pipe Sch. 40 pcs.

1"Ø x 6m GI Pipe Sch. 40 pcs.

2"Ø GI Coupling pc.

1"Ø GI Coupling pc.

2"Ø 90° GI Elbow pc.

2"Ø 45° GI Elbow pcs.

2"Ø x 1"Ø GI Reducer pc.

2"Ø Gate Valve, Heavy Duty pc.

2"Ø Check Valve, Heavy Duty pc.

1"Ø Gate Valve, Heavy Duty pc.

1"Ø Check Valve, Heavy Duty pc.

2"Ø Float valve, Heavy Duty pc.

1"Ø Float valve, Heavy Duty pc.

Teflon Tape rolls

Drain Pipe (9.00 ln.m)

3"Ø x 6m GI Pipe Sch.40 pcs.

3"Ø Gate Valve, Heavy Duty pcs.

3"Ø GI Tee pc.

3"Ø GI Coupling pc.

3"Ø GI Airvent Pipe pc.

Teflon Tape roll

Outlet Pipe (15.00 ln.m)

2"Ø X 6m GI Pipe Sch. 40 pcs.

2"Ø GI Coupling pcs.

2"Ø 90° GI Elbow pc.

Teflon Tape roll

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Master Plumber

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A. Material Cost

B. Labor Cost

D. Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S T S

DESCRIPTION

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of 

Roof, Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors 

and Emergency Exit Door, Provision of Flood Control Equipment, Construction of 10,000 

gals Steel Overhead Water Tank, Construction of Cistern Tank, Construction of Pump 

House and Removal/Dismantling of Existing Overhead Water Tank)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

6.84 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

IV CONSTRUCTION OF PUMP HOUSE

1.00 CIVIL/STRUCTURAL WORKS

1.01 Site Works

Excavation (4.73 cu.m.) (Labor Only)

Backfill (1.92 cu.m.) (Labor Only)

A Materials

Gravel, G1 cu.m

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Common Worker

Labor Cost  . . . . . . . . . 

A Site Works Material Cost

B Site Works Labor Cost

D Site Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

5.33 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.02 Concrete Works

A Materials

Portland Cement bags

Sand cu.m.

Gravel, 3/4" cu.m.

16mm dia. DRSB, 6meters - Grade 60 pcs

12mm dia. DRSB, 6meters - Grade 40 pcs

10mm dia. DRSB, 6meters - Grade 40 pcs

#16 GI Tie Wire kgs

1/2" x 4' x 8' Ordinary Plywood pcs

Form Lumber (2" x 3")  bd.ft 

Assorted CWN kgs

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

C Equipment QTY. DUR. (DAYS) RATE/DAY

One-bagger Concrete Mixer

Concrete Vibrator

Equipment Cost . . . . . . . . . . . .

A Concrete Works Material Cost

B Concrete Works Labor Cost

C Concrete Works Equipment Cost

D Concrete Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

30.00 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.03 Masonry Works

A Materials

150mm thick CHB  pcs. 

Portland Cement  bags 

Sand  cu.m. 

12mm dia. DRSB, 6meters - Grade 40  pcs. 

10mm dia. DRSB, 6meters - Grade 40  pcs. 

#16 GI Tie Wire  kgs. 

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . .  

A Masonry Works Material Cost

B Masonry Works Labor Cost

D Masonry Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

218.02 kgs

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.04 Steel Works

A Materials

50mm x 50mm x 3mm x 6m. Angle bar  pcs. 

100mm x 75mm x 1.5mm x 6m. C-Purlins  pcs. 

100mm x 75mm x 0.4mm x 6m Metal Furring  pcs. 

Welding rod E6011  boxes 

Cutting Disk  pcs. 

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . . . . . 

C Equipment QTY. DUR. (DAYS) RATE/DAY

Welding Machine(200Amp)

Equipment Cost . . . . . . . . . . . .

A Steel Works Material Cost

B Steel Works Labor Cost

C Steel Works Equipment Cost

D Steel Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

15.12 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.05 Roofing Works

A Materials

GA #24 Corrugated Pre-painted Roofing Sheet  ln.m. 

G.I Gutter GA #24 (0.50mm thk x 0.72m x1.2m), Pre-painted pcs.

G.I Flushing GA #24 (0.50mm thk x 0.3m x 2.44m), Pre-painted pcs.

G.I Ridge Cap GA #24 (0.40mm thk x 0.2m x 2.44m), Pre-painted pcs.

Polyethylene foam w/ one side aluminum (10mm x 1m x50m)  roll 
Roof 

Seala
 tubes 

Blind Rivet 1/8" dia. pcs.

Material Cost . . . . . . . . . . . . .

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Roofing Works Material Cost

B Roofing Works Labor Cost

D Roofing Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

15.12 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 ARCHITECTURAL WORKS

2.01 Carpentry Works

A Materials

Ceiling & Eaves

Fiber Cement board (6mm thk. x 4' x 8') Moisture Resistant pcs.

Blind Rivet 1/8" dia. pcs.

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Carpentry Works Material Cost

B Carpentry Works Labor Cost

D Carpentry Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of 

Existing Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)



 

Page 184 of 227 

 

 

SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

62.70 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.02 Painting Works

A Materials

2.02.01 Interior and Exterior Wall (55.08 sq.m.)

Semi Gloss Latex Paint  gals 

Concrete Nuetralizer  gals 

Concrete Putty  gals 

Paint Roller 9" w/ Pan  pcs. 

Paint Roller 9" (refill)  pcs. 

Paint Brush 2"  pcs. 

Rugs  kgs 

Sand Paper # 120  pcs. 

2.02.02 Ceiling (7.20 sq.m.)

Semi-Gloss Latex Paint gals

Concrete Neutralizer gals

Joint Compound (15kgs/bag) gals

2.02.03 Steel (Trusses & Ceiling Joists) (0.42 sq.m.)

Red Oxide Primer gals

Epoxy Paint gals

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . .  

A Painting Works Material Cost

B Painting Works Labor Cost

D Painting Works Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of 

Existing Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

2.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.03 Doors and Windows

A Materials

Doors

D-1 800mm x 2100mm Swing Flush Type Hollow Core With 6mm thk          1.00  set 

Marine Plywood, Dark Wood Painted Finish With Door Lock

(with complete door hardware and accessories)  

Windows

W-1 1000mm x 1300mm 1/4"thk Clear Jalousie glass window on analok          1.00  set 

window frame (with complete window hardware and accessories)

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A Doors and Windows Material Cost

B Doors and Windows Labor Cost

D Doors and Windows Direct Cost

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency 

Exit Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water 

Tank, Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of 

Existing Overhead Water Tank)

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

126.00 lm

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00  ELECTRICAL WORKS

3.01 Conduits, Boxes and Fittings

20mm diameter x 3m uPVC Electrical Pipe, Thick Wall, UL Listed pcs

20mm diameter uPVC Coupling pcs

20mm diameter uPVC Electrical Female Adapter with Locknut pcs

25mm diameter x 3m uPVC Electrical Pipe, Thick Wall, UL Listed pcs

25mm diameter uPVC Coupling pcs

25mm diameter uPVC Electrical Female Adapter with Locknut pcs

25mm diameter x 3m Electrical Metallic Tubing, UL Listed pcs

25mm diameter EMT Coupling pcs

25mm diameter EMT Connector with locknut and bushing pcs

Conduit Clamp with screw pcs

Octagonal Junction Box with cover (PVC) pcs

4 × 2 Utility Box (PVC) pcs

#16 GI Tie Wire kgs

PVC Solvent Cement 400cc can

 Labor Qty. Duration Rate/Day  

Construction Foreman

Skilled Worker

Common Worker

A. Material Cost

B. Labor Cost

D. Direct Cost

E. MARK-UPS

1. OCM (0% - 12% of TDC)

2. CONTRACTOR's PROFIT (0% - 8% of TDC)

F. TOTAL MARK-UPS

5.0%

H. TOTAL ESTIMATED INDIRECT COST ( F + G ), P

I. TOTAL ESTIMATED UNIT INDIRECT COST ( H / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + I ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency Exit 

Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

of D

G. VALUE ADDED TAX, (VAT) of ( D + F )

                  Material Cost . . . . . . . . . . 

                  Labor Cost . . . . . . . . . . 

I N D I R E C T     C O S T S

of Estimated Direct Cost

of Estimated Direct Cost
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

362.00 lm

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00  ELECTRICAL WORKS

3.02 Electrical Wires

8.0 mm² THHN/THWN-2, Copper Wire, Lead Free Type, (UL Listed) lm

5.5 mm² THHN/THWN-2, Copper Wire, Lead Free Type, (UL Listed) lm

3.5 mm² THHN/THWN-2, Copper Wire, Lead Free Type, (UL Listed) lm

Electrical Tape pc

 Labor Qty. Duration Rate/Day  

Construction Foreman

Skilled Worker

Common Worker

A. Material Cost

B. Labor Cost

D. Direct Cost

E. MARK-UPS

1. OCM (0% - 12% of TDC)

2. CONTRACTOR's PROFIT (0% - 8% of TDC)

F. TOTAL MARK-UPS

5.0%

H. TOTAL ESTIMATED INDIRECT COST ( F + G ), P

I. TOTAL ESTIMATED UNIT INDIRECT COST ( H / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + I ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency Exit 

Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

                  Material Cost . . . . . . . . . . 

                  Labor Cost . . . . . . . . . . 

I N D I R E C T     C O S T S

of Estimated Direct Cost

of Estimated Direct Cost

of D

G. VALUE ADDED TAX, (VAT) of ( D + F )
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

4.00 sets

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00  ELECTRICAL WORKS

3.03 Lighting Fixtures and Electrical Wiring Devices

Duplex Universal Convenience Outlet with Ground, 16A, 250V, 1.00         set

  Wide Series with Device Plate Cover

Two-Gang Switch, 16A, 250V, wide series with mounting 1.00         set

  strap and device plate cover

110mm diameter Broad porcelain receptacle with 1 x 12W 2.00         sets

  LED bulb, 180-264V, 60 Hz.

 Labor Qty. Duration Rate/Day  

Construction Foreman

Skilled Worker

Common Worker

A. Material Cost

B. Labor Cost

D. Direct Cost

E. MARK-UPS

1. OCM (0% - 12% of TDC)

2. CONTRACTOR's PROFIT (0% - 8% of TDC)

F. TOTAL MARK-UPS

5.0%

H. TOTAL ESTIMATED INDIRECT COST ( F + G ), P

I. TOTAL ESTIMATED UNIT INDIRECT COST ( H / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + I ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency Exit 

Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

of D

                  Material Cost . . . . . . . . . . 

                  Labor Cost . . . . . . . . . . 

I N D I R E C T     C O S T S

of Estimated Direct Cost

of Estimated Direct Cost

G. VALUE ADDED TAX, (VAT) of ( D + F )
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

1.00 assy

ITEM QUANTITY UNIT UNIT COST AMOUNT

3.00  ELECTRICAL WORKS

3.04 Panelboard/Circuit Breaker

Pump House Panelboard 1.00         assy

1Ø, 2W, 230V, 60HZ, with GROUND

Main:           50AT, 100AF, 2-Pole, 230V, 30 KAIC MCCB

Branches:     2×20AT, 2-Pole, 10 KAIC, 230V, Bolt-on Type

Enclosure:   NEMA-1

Materials:   G.I.#16

Finished:     Powder Coated Gray Finish

Panel Features: Pushlock, Grounding Lugs, Neutral Lugs

                            Bolted Dead Front, Directory Holder

complete with controls and standard accessories

50AT, 100AF, 2-Pole, 230V, 30 KAIC MCCB (installed at Elec. Room) 1.00         pc

 Labor Qty. Duration Rate/Day  

Construction Foreman

Skilled Worker

Common Worker

A. Material Cost

B. Labor Cost

D. Direct Cost

E. MARK-UPS

1. OCM (0% - 12% of TDC)

2. CONTRACTOR's PROFIT (0% - 8% of TDC)

F. TOTAL MARK-UPS

5.0%

H. TOTAL ESTIMATED INDIRECT COST ( F + G ), P

I. TOTAL ESTIMATED UNIT INDIRECT COST ( H / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + I ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of Roof, 

Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room Doors and Emergency Exit 

Door, Provision of Flood Control Equipment, Construction of 10,000 gals Steel Overhead Water Tank, 

Construction of Cistern Tank, Construction of Pump House and Removal/Dismantling of Existing 

Overhead Water Tank)

DESCRIPTION

of Estimated Direct Cost

of D

G. VALUE ADDED TAX, (VAT) of ( D + F )

                  Material Cost . . . . . . . . . . 

                  Labor Cost . . . . . . . . . . 

I N D I R E C T     C O S T S

of Estimated Direct Cost
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

 

NAME OF PROJECT : REHABILITATION OF CATC BUILDING 

LOCATION : CATC, Merville Access Rd, 201, Pasay

SUBJECT : Bill of Quantities and Cost Estimate

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

4.00 MECHANICAL WORKS

A Materials

4.01 1.0 HP water pump, 220 - 230 v, 1 Ph, 60Hz 1.00       set

82 gallon stainless pressure tank, pressure 1.00       set

switch & pressure gauge with complete

accessories

Material Cost  . . . . . . . . . 

B Labor QTY. DUR. (DAYS) RATE/DAY

Master Plumber

Skilled Worker

Common Worker

Labor Cost  . . . . . . . . . 

A TOTAL MATERIAL COST

B TOTAL LABOR COST

D TOTAL DIRECT COST

1. OCM (0% - 12% of TDC) of Estimated Direct Cost

2. CONTRACTOR's PROFIT (0% - 8% of TDC) of Estimated Direct Cost

E. TOTAL OCM & PROFIT of D

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

(Repainting of the Building, Rehabilitation of Comfort Rooms, Replacement of Portion of 

Roof, Waterproofing of Entrance Canopy Deck, Provision of Additional Class Room 

Doors and Emergency Exit Door, Provision of Flood Control Equipment, Construction of 

10,000 gals Steel Overhead Water Tank, Construction of Cistern Tank, Construction of 

Pump House and Removal/Dismantling of Existing Overhead Water Tank)
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SUBMITTED BY:     
     

Signature:         

Printed Name:         

Position:         

Name Company:         

Date:         

NAME OF PROJECT :

LOCATION : CATC, Merville Access Rd, 201, Pasay

QUANTITY UNIT

SUBJECT : Bill of Quantities and Cost Estimate 1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

SPL-3 CONSTRUCTION SAFETY & HEALTH PROGRAM

A Materials

First-aid Kit        1.00  unit 

Safety Shoes        3.00  pairs 

Safety Hats        3.00  pcs 

Safety Vest        3.00  pcs 

Safety Gloves        3.00  pairs 

Materials Cost  . . . . . . . 

B Labor QTY Days Rate/Day

First Aider        1.00 240

Labor Cost  . . . . . . . 

A Materials Cost

B Labor Cost

D Total Estimated Direct Cost

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

REHABILITATION OF CATC BUILDING 

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

(Repainting of the Building, Rehabilitation of Comfort Rooms, 

Replacement of Portion of Roof, Waterproofing of Entrance Canopy Deck, 

Provision of Additional Class Room Doors and Emergency Exit Door, 

Provision of Flood Control Equipment, Construction of 10,000 gals Steel 

Overhead Water Tank, Construction of Cistern Tank, Construction of Pump 

House and Removal/Dismantling of Existing Overhead Water Tank)



 

Page 192 of 227 

 

Section IX. Checklist of Technical and 
Financial Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 
  

Class “A” Documents 
 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 
accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 
contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid (Annex 
“A” Form 1); and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, except under conditions provided under the rules (Annex 
“A” Form 2) 

⬜ a. The statement of SLCC shall be accompanied by a Certificate of Final 
Acceptance issued by the owner, or a final rating of at least “Satisfactory 
in the Constructors Performance Evaluation System (CPES). In the case 
of contracts with the private sector, an equivalent document shall be 

submitted. (Section 23.4.2.5 of the Revised IRR of Republic Act No. 
9184).; and 
 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type and 
cost of the contract to be bid; and 
 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission or original copy of Notarized 
Bid Securing Declaration (Annex “B” Form 1); and 

 
 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid (Annex “B” Form 2);  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience data 
(Annex “B” Form 3); 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be (Annex 
“B” Form 5); and 
 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original 
Notarized Secretary’s Certificate in case of a corporation, partnership, or 
cooperative; or Original Special Power of Attorney of all members of the joint 
venture giving full power and authority to its officer to sign the OSS and do acts 

to represent the Bidder (Annex “B” Form 6). 
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Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 
Class “B” Documents 

 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA 

No. 4566 and its IRR in case the joint venture is already in existence or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 
 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities (Annex “C” Form 1); 
and 
 

⬜ (l) Summary of Bid Proposal (Annex “C” Form 2); and 
 

⬜ (m) Bill of Materials & Cost Estimates (Annex “C” Form 3); and 

 

⬜ (n) Summary Sheet indicating the Unit Prices of Construction Materials (Annex “C” 
Form 4); and 

 

⬜ (o) Summary Sheet indicating the Unit Prices of Labor (Annex “C” Form 5); and 

⬜ (p) Summary Sheet indicating the Unit Prices of Equipment (Annex “C” Form 6); and 
 

⬜ (q) Cash Flow by Quarter and Payment Schedule (Annex “C” Form 7). 
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Bidding Forms 
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Other Bidding Forms 

(ANNEX “A”) 

ANNEX “A” FORM 1 ………………………………...STATEMENT OF ALL ON-GOING CONTRACTS 

ANNEX “A” FORM 2 ………………...STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT  

ANNEX “A” FORM 3 …………… 
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CAAP-BAC-SF Annex “A” Form 1 
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Other Bidding Forms 

(ANNEX “B”) 

 

Annex “B” Form 1 …………………..……………………………Bid Securing Declaration 

Annex “B” Form 2 …………………...………Organizational Chart of Contract to be 

Bid  

Annex “B” Form 3 ……………………….…..Qualification of Key Personnel Proposed 
to be Assigned in the 

Project 

Annex “B” Form 4a …..…………….Contractor's Letter-Certificate to Procuring 
Entity Annex “B” Form 4b …..……………...……...Key Personnel's Certificate of 

Employment 

Annex “B” Form 4c …..……………………………...Key Personnel (Format of Bio-
Data) 

Annex “B” Form 6 ………………….………List of Equipment Owned or Leased 
and/or under 
Purchased 

Annex “B” Form 7 …..…………………………………………Omnibus Sworn Statement 

Annex “B” Form 8 …..…………………… Performance Securing Declaration 
(Revised) 
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Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

________________________________________________________________
_________ 

  

REPUBLIC OF THE PHILIPPINES) 
CITY OF _______________________) S.S. 

 

  
BID SECURING DECLARATION 

Project Identification No.: [Insert number] 
  

To: [Insert name and address of the Procuring Entity] 
  
I/We, the undersigned, declare that: 
 
1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration. 
 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake. 
 
3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances:  
 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 
b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 
have furnished the performance security and signed the Contract. 
 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].             
                                       

 
 
 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
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Affiant 

 
 

[Jurat] 
[Format shall be based on the latest Rules on Notarial Practice] 
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CAAP-BAC-SF Annex “B” Form 2 

  

 

Contractor’s Organizational Chart for the Project 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

contract if awarded to him. Indicate in the chart the names of the Key Engineering Personnel 
who will be assigned in the Project. 

 

 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above. 

 

 

Submitted by: ________________________________ 

Designation  : ________________________________ 

Date              : _________________ 

 

 

 

 

 

 

 

CAAP-BAC-SF Annex “B” Form 3 
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CAAP-BAC-SF Annex “B” Form 4a 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

CAPTAIN EDGARDO G. DIAZ 
Chairman, Bids and Awards Committee 
Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 
Tel: 944-2358 

 

Subject: Contractor’s Letter-Certificate to Procuring Entity  

 

Dear Sir: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 
herewith, and to certify as true and correct, the following pertinent information: 

 

That I/we have engaged the service of   (Name of Employee)  , to be the     
(Designation)  of the   (Name of Project) , who is a   (Profession)   with 

Professional License Certificate No.     issued on     and who has 
performed the duties in the construction of the project enumerated in the filled 
Annex “B” Form 5b. 

 

That   (Name of Employee)   shall personally perform the duties of the said position 
in the above-mentioned project, if and when the same is awarded in our favor. 

 

That   (Name of Employee)     shall employ the best care, skill and ability in 
performing his duties in accordance with the Contract Agreement, Conditions of 

Contract, Plans, Specifications, Special Provisions, and other provisions embodied in 
the proposed contract. 

 

That   (Name of Employee)    shall be personally present at the jobsite all the time 

to supervise the phase of the construction work pertaining to his assignment as   
(Designation) . 

 

That   (Name of Employee)   is aware that he shall be authorized to handle only one 
contract at a time. 

That in order to guarantee that   (Name of Employee)   shall perform his duties 

properly and be personally present in the Job Site, he is hereby required to secure 
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a certificate of appearance for the Procuring Entity’s Engineer at the end of every 

month. 

 

That in the event that I/we elect or choose to replace   (Name of Employee)   with 

another Engineer, the Procuring Entity will be accordingly notified by us in writing at 
least twenty one (21) days before making replacement. We will submit to the 
Procuring Entity, for prior approval, the name of the proposed new  (Designation) , 
his qualification, experience, list of projects undertaken and other relevant 
information. 

 

That any willful violation on my/our part of the herein conditions may prejudice 
my/our standing as a reliable contractor in future bidding of the Procuring Entity. 

 

 

Very truly yours, 

 

      

(Authorized Representative of Bidder) 

 

 

CONCURRED BY: 

 

      

(Name of Engineer) 

 

 

 

 



 

Page 206 of 227 

CAAP-BAC-SF Annex “B” Form 4b 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 
CAPTAIN EDGARDO G. DIAZ 
Chairman, Bids and Awards Committee 

Civil Aviation Authority of the Philippines 
Mia Road, Pasay City, M.M. 1300 
Tel: 944-2358 

 

Subject: Key Personnel’s Certificate of Employment 

 

Dear Sir: 

 

I am   (Name of Employee)   a License        Engineer with Professional License No.  

issued on   (Date of Issuance)  at   (Place of Issuance) . 

 

I hereby certify that   (Name of Bidder)  has engaged my services as  (Designation)  for   
(Name of the Project)  , if awarded in their favor. 

 

As   (Designation) , I know I will have to stay in the job site all the time to supervise and 

managed the Contract works to the best of my ability, and aware that I am authorized to 
handle only one (1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned 
Contractor to qualify for the Contract without any firm commitment on my part to assume 
the post of   (Designation)  .  

 

As  (Designation) , I supervised the following completed projects similar to the contract 
under bidding: 

 

 

 

 

 

NAME OF PROJECT      OWNER       COST       DATE 
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                    COMPLETED 

                                   

                                   

                                   

                                   

 

At present, I am supervising the following project: 

 

NAME OF PROJECT      OWNER       COST       DATE 

                    COMPLETION 

                                   

                                   

                                   

                                   

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, 

I shall notify the   (Name of the Procuring Entity)  at least twenty one (21) days before 
the effective date of my separation.    

            

                          (Signature of Engineer) 

     

 

SUBSCRIBED AND SWORN to before me this   day of    , 20  
affiant exhibiting to me his/her Residence Certificate No.      issued 
on     at      , Philippines. 

 

            

                 Notary Public 

   
        Until 31 December 20  
        PRT No.:    
        Issued at:    

        Issued on:    
        TIN No.:    
Doc. No.   

Page No.   
Book No.    
Series of   

CAAP-BAC-SF Annex “B” Form 4c 
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 KEY PERSONNEL  

(FORMAT OF BIO-DATA) 

 

Give the detailed information of the following personnel who are scheduled to be assigned 

as full-time field staff for the project. Fill up a form for each person. 

 
1. Authorized Managing Officer / Representative: _______________________ 

 
2. Sustained Technical Employee: 

 

Name:          

Date of Birth:         

Nationality:                    

Education and Degrees:        

Specialty:          

Registration:         

Length of Service with the Firm:  

                ______Year          From _______ (months)  _______ (year) 

                             To      _______ (months)  _______ (year) 

Years of Experience: 

If Item 7 is less than ten (10) years, give name and length of service with 
previous employers for a ten (10) year period (attached additional sheet/s, if 

necessary: 

 

Name and Address of Employer Length of Service 

      year(s)   from   to ______ 

       year(s)   from   to ______ 

      year(s)   from   to ______ 

 

Experience: 

This should cover the past ten (10) years of experience. (Attached as many 
pages as necessary to show involvement of personnel in projects using the 

format below). 

 

 

a. Name:          
b. Name and Address of Owner:       

         

c. Name and Address of the Owner’s Engineer (Consultant):  
          

d. Indicate the Features of Project (particulars of the project components  
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and any other particular interest connected with the project):   

          
e. Contract Amount Expressed in Philippine Currency:     
f. Position:       

g. Structures for which the employee was responsible:    
          

h. Assignment Period: from   (months)   (years) 

to   (months)   (years) 

 

 

      

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to the 
_______________________________________ Project, if the contract is awarded to our 
company. 

 

 

            

      (Place and Date)        (The Authorized Representative) 
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CAAP-BAC-SF Annex “B” Form 5 
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CAAP-BAC-SF Annex “B” Form 6 

 

Omnibus Sworn Statement (Revised) 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 
 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. [Select one, delete the other:] 
[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. [Select one, delete the other:] 
[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the 
attached duly notarized Special Power of Attorney; 

 
[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 
of the Procuring Entity], as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary’s Certificate, 

Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; 
  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have 
been recognized by the Government Procurement Policy Board, by itself or by relation, 
membership, association, affiliation, or controlling interest with another 

blacklisted person or entity as defined and provided for in the Uniform 
Guidelines on Blacklisting; 
  

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
 
6. [Select one, delete the rest:] 

 
[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the 
Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 

 
[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] 
is related to the Head of the Procuring Entity, Procurement Agent if engaged, members of 

the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 

 
[If a corporation or joint venture:] None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the 
Technical Working Group, and the BAC Secretariat, the head of the Project Management 
Office or the end-user unit, and the project consultants by consanguinity or affinity up to 

the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

  
8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes: 

 
a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 

c. Making an estimate of the facilities available and needed for the contract to be bid, if 
any; and 

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 
Project]. 

  
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity. 

 

10. In case advance payment was made or given, failure to perform or deliver any 
of the obligations and undertakings in the contract shall be sufficient grounds 
to constitute criminal liability for Swindling (Estafa) or the commission of fraud 

with unfaithfulness or abuse of confidence through misappropriating or 
converting any payment received by a person or entity under an obligation 
involving the duty to deliver certain goods or services, to the prejudice of the 

public and the government of the Philippines pursuant to Article 315 of Act No. 
3815 s. 1930, as amended, or the Revised Penal Code. 
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IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 
[Insert NAME OF BIDDER OR ITS AUTHORIZED 

REPRESENTATIVE] 
[Insert signatory’s legal capacity] 
                      Affiant 

 

 
[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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Bid Form for the Procurement of Infrastructure Projects 

[shall be submitted with the Bid] 

_________________________________________________________________________ 

BID FORM 

Date : _________________ 

                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 
we, the undersigned, declare that: 

 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 
for the Procurement Project: [insert name of contract]; 

 

b. We offer to execute the Works for this Contract in accordance with the PBDs; 

 
c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 

 
d. The discounts offered and the methodology for their application are: [insert 

information]; 

 
e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 
and (iv) other fiscal levies and duties], which are itemized herein and reflected in 
the detailed estimates, 

 
f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 

 
g. If our Bid is accepted, we commit to obtain a Performance Security in the amount 

of  [insert percentage amount] percent of the Contract Price for the due 

performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines2 for this purpose;  

 
h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 

                                                

2 currently based on GPPB Resolution No. 09-2020 
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i. We understand that this Bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and 

 
j. We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive. 

 
k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of Project] of the [Name of the 
Procuring Entity]. 

 
l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________  
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Other Bidding Forms 

(ANNEX “C”) 

 
Annex “C” Form 1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Bill of Quantities 

Annex “C” Form 2  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Summary of Bid 

Proposal 

Annex “C” Form 3  . . . . . . . . . . . . . . . . . . . . . . . . . . Bill of Materials & Cost Estimates  
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CAAP-BAC-SF Annex “C” Form 1 

 

PROJECT:     ______________________________________________

LOCATION: ______________________________________________

ITEM 

NO.
DESCRIPTION QTY UNIT

UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

TOTAL BID AMOUNT  (Php)

TOTAL BID AMOUNT  IN WORDS

Signature:

Printed Name:

Position:

Name Company:

Date:

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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CAAP-BAC-SF Annex “C” Form 2 
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CAAP-BAC-SF Annex “C” Form 3 

 

 

SUBMITTED BY:   

   

Signature:     

Printed Name:     

Position:     

Name Company:     

Date:     

 

 

 

NAME OF PROJECT  :

DESCRIPTION :

LOCATION                : QUANTITY UNIT

ITEM QUANTITY UNIT UNIT COST AMOUNT

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & CONTRACTOR's PROFIT

5.0%

G. TOTAL ESTIMATED INDIRECT COST ( E + F ),  P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

{ATTACH COMPANY LETTERHEAD/LOGO}

B I L L   O F   M A T E R I A L S   &   C O S T   E S T I M A T E S

DESCRIPTION

I N D I R E C T     C O S T S
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CAAP-BAC-SF Annex “C” Form 4  

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF MATERIALS 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

 

 

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      

CAAP-BAC-SF Annex “C” Form 5 
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{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF LABOR 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

 

 

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      

CAAP-BAC-SF Annex “C” Form 6 

CAAP-BAC-SF Annex “C” Form 6 

{ATTACH COMPANY LETTERHEAD/LOGO} 
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SUMMARY FOR UNIT PRICES OF EQUIPMENT 
    

PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

 

 

 

DESCRIPTION UNIT PRICE UNIT  

       

       

       

       

       

       

       

       

       

       

       

       

       

       

    

SUBMITTED BY:    

    

Signature:      

Printed Name:      

Position:      

Name Company:      

Date:      
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CAAP-BAC-SF Annex “C” Form 7 
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Other Bidding Forms 

(ANNEX “D”) 
 

Annex “D” Form 1 ……………………. Authority of Signatory (Secretary's Certificate) 
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 CAAP-BAC-SF Annex “D” Form 1 

 

AUTHORITY OF SIGNATORY 

(SECRETARY’S CERTIFICATE) 

 

 I,, a duly elected and qualified Corporate Secretary of (Name of the Bidder), a 
corporation duly organized and existing under and by virtue of the law of the, DO HEREBY 

CERTIFY, that: 

 

 I am familiar with the facts herein certified and duly authorized to certify the same; 

 

 At the regular meeting of the Board of Directors of the said Corporation duly 
convened and held on at which meeting a quorum was present and acting throughout, the 

following resolutions were approve, and the same have been annulled, revoked and 
amended in any way whatever and are in full force and effect on the date hereof: 

 

 RESOLVED, that(Name of Bidder)be, as it hereby is, authorized to participate in the 
bidding of(Name of the Project)by the(Name of the Procuring Entity); and in that if awarded 
the project shall enter into a contract with the(Name of the Procuring Entity)and in 

connection therewith hereby appoints(Name of Representative), acting as duly authorized 
and designated representatives of(Name of the Bidder), and granted full power and 
authority to do, execute and perform any and all acts necessary and/or to represent(Name 
of the Bidder)in the bidding as fully and effectively as the(Name of the Bidder)might do if 
personally present with full power of substitution and revocation and hereby satisfying and 
confirming all that my said representative shall lawfully do or cause to be done by virtue 

hereof; 

 

 RESOLVED FERTHER THAT, the Board hereby authorized its President to: 

a. execute a waiver of jurisdiction whereby the(Name of the Bidder)hereby submits 
itself to the jurisdiction of the Philippine government and hereby waives its right to 
question the jurisdiction of the Philippine court; 

b. execute a waiver that the (Name of the Bidder) shall not seek and obtain writ of 
injunctions or prohibition or restraining order against the CAAP or any other agency 
in connection with this Project to prevent and restrain the bidding procedures related 
thereto, the negotiating and award of a contract to a successful bidder, and the 

carrying out of the awarded project. 

 

WITNESS the signature of the undersigned as such officer of the said_this. 

 

     _ 

       (Corporate Secretary) 

 SUBSCRIBED AND SWORN to before me this day of, 20affiant exhibited to me his/her 
Community Tax Certificate No.     issued on   at, 
Philippines. 
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Notary Public 

        Until 31 December 20   

        PRT No.:     

        Issued at:     

        Issued on:    
        TIN No.:     

Doc. No.    

Page No.:    

Book No.:    

Series of    
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