



## Republic of the Philippines CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAC Resolution No. 2024-0212-148 (Bravo)

SUBJECT:

RECOMMENDING THE AWARD OF THE PROJECT ENTITLED, SUPPLY, DELIVERY AND INSTALLATION OF INTEGRATED QUAKE-READY ACCELEROGRAPH MONITORING SYSTEM.

WHEREAS, the project, Supply, Delivery and Installation of Integrated Quake-Ready Accelerograph Monitoring System, an ADMS project was forwarded to the Bids and Awards Committee-Bravo of the Civil Aviation Authority of the Philippines (CAAP-BAC Bravo) for its procurement. The project has an approved budget of Two Hundred Thirty Million Pesos (Php230,000,000.00). A copy of the Certificate of Budget Allocation CBA (C.O) #24-06-722 dated 05 June 2024 is herein attached as Annex "A";

WHEREAS, the Pre-Procurement Conference was conducted on 14 June 2024 via inperson meeting and Google Meet Video Conference. A copy of the Minutes of Meeting hereto attached as Annex "B";

WHEREAS the Invitation to Bid (ITB) was posted on 21 June 2024 on the PhilGEPS, CAAP Official Website, and other conspicuous places on the CAAP premises. A copy of the Invitation to Bid is attached hereto as Annex "C";

WHEREAS, Bid Bulletin No. 1 dated 26 June 2024, was issued for some clarification in the clarification/revision/amendments in the bidding documents of the project. A copy of the Bid Bulletin No. 01 is hereto attached as Annex "D";

WHEREAS, Bid Bulletin No. 2 dated 01 July 2024, was issued for the Re-Scheduling of the Opening and Submission of Bids of the project. A copy of the Bid Bulletin No. 02 is hereto attached as Annex "E";

WHEREAS, the Pre-bid Conference was conducted on 03 July 2024 via in-person meeting and Google Meet Video Conference. A copy of the Minutes of Meeting hereto attached as Annex "F":

WHEREAS, Bid Bulletin No. 3 dated 10 July 2024, was issued for some clarification in the clarification/revision/amendments in the bidding documents of the project. A copy of the Bid Bulletin No. 03 is hereto attached as Annex "G";

WHEREAS, the Submission and Opening of bids for the project was held on 17 July 2024 at the CAAP Conference Room via in-person Meeting and Video Conference. Bidders submitted their bid proposals for the project, and the following results were noted. The copies of the Minutes of the Meeting and Eligibility Checklist are hereto attached as Annexes "H" & "I", respectively;



Bidder	Remarks
Filipinas Tectonic Safety Systems Corporation	-passed
Infinity One Global Tech and BT Industries Incorporated (JVA)	-passed

WHEREAS, the Bids and Awards Committee Technical Working Group (Bravo) issued its Bid Evaluation Report dated 18 July 2024 and was presented to the BAC on 19 July 2024, where it is indicated that the tendered bid proposal of Infinity One Global Tech in Joint Venture with BT Industries Incorporated. to undergo Post-Qualification process for being evaluated and considered as the Lowest Calculated Responsive Bid (SCRB) and to determine whether the bidder concerned complies with and is responsive to all the requirements and conditions as specified in the Bidding Documents. The copies of said Report and Minutes of Meeting are hereto attached as Annexes "J" & "K", respectively;

WHEREAS, the Committee issued letters to Infinity One Global Tech Incorporated and BT Industries Incorporated., dated 26 July 2024, requiring them to submit additional requirements for Post-Qualification. The copies of the letters are hereto attached as Annex "L":

WHEREAS, the BAC TWG (Bravo) issued its Post-Qualification Report dated 07 August 2024 and presented it to the BAC Committee (Bravo) on 09 August 2024, wherein the BAC TWG (Bravo) recommended the Post-Disqualification of the proposal of Infinity One Global Tech Incorporated in Joint Venture with BT Industries Incorporated. For the following grounds: 1.) Misrepresentation as to its official place of business in contravention with Sec 23.6 of the Revised IRR of RA 9184, 2.) Infinity One Global Tech Inc. failed to disclose all its ongoing contracts as required under Sec. 25.2 of the Revised IRR of RA 9184, 3.) BT Industries Inc. for incurring delays in multiple contracts amounting to 50% and 100% of the contract price in contravention with Sec. 34.3 of the Revised IRR of RA 9184 and 4.) Non-conformity with the Technical Specifications of the project, specifically: Letter A of the Technical Specifications of the Terms of Reference of the project, the Accelerograph must be certified by a recognized international testing laboratory. However, no certification was issued for JPN-3000, the product being offered by the bidder and Under Letter M of the Technical Specifications of the Terms of Reference of the project, the recording of the data requires the use of a memory card. The product being offered by the bidder only has an internal memory card. The BAC TWG (Bravo) also recommended conduct Post-Qualification of Filipinas Tectonic Safety Systems Corporation. for being considered as the next Lowest Calculated Bid in the amount of Two Hundred Twenty-Nine Million Four Hundred Thirty-Five Thousand Pesos (Php229,435,000.00). The copies of said Report and Minutes of Meeting are hereto attached as Annexes "M" & "N", respectively;



WHEREAS, a Notice of Post-Disqualification dated 08 August 2024 was sent to Infinity One Global Tech in Joint Venture with BT Industries Incorporated informing them of their disqualification. A copy of the notice of disqualification is hereto attached as Annex "O";

WHEREAS, the Committee issued a letter to Filipinas Tectonic Safety Systems Corporation., dated 09 August 2024, requiring them to submit additional requirements for Post-Qualification. A copy of the letter is hereto attached as Annex "P";

WHEREAS, the BAC TWG (Bravo) issued its Post-Qualification Report dated 19 August 2024 and presented it to the BAC Committee (Bravo) on the same date, wherein the BAC TWG (Bravo) recommended that the bid proposal of Filipinas Tectonic Safety Systems Corporation. be declared as the Lowest Calculated Responsive Bid (LCRB) and that the contract be awarded to the bidder in the amount of Two Hundred Twenty-Nine Million Four Hundred Thirty-Five Thousand Pesos (Php229,435,000.00). The copies of said Report and Minutes of Meeting are hereto attached as Annexes "Q" & "R", respectively;

WHEREAS, Section 37.1.1 of 2016 IRR of RA 9184 provides that: The BAC shall recommend to the HoPE the award of contract to the bidder with the LCRB, HRRB, SCRB, or SRRB after the post-qualification process has been completed.;

NOW THEREFORE, premises considered, the CAAP-BAC (Bravo), acting upon the recommendation of BAC-TWG (Bravo), hereby RESOLVES to APPROVE and AWARD of the project, Supply, Delivery and Installation of Integrated Quake-Ready Accelerograph Monitoring System in the amount of Two Hundred Twenty-Nine Million Four Hundred Thirty-Five Thousand Pesos (Php229,435,000.00) to Filipinas Tectonic Safety Systems Corporation.

IN WITNESS WHEREOF, the CAAP-BAC Bravo hereby signed this BAC Resolution No. 2024-0212-148 (Bravo) on this date 22 August 2024 at the Civil Aviation Authority of the Philippines, Pasay City, Metro Manila.

BAC- Chairperson (Bravo)

MGEN RICA DO C BANAYAT (RET)

Vice-Chairperson

FRANK EDWARD G. MARTY

Member

Member

LT COL VALENTINO A DIONELA PAF (RET)
ASST. DIRECTOR GENERAL II - ADMS

End- User

Approved by:

CAPTAIN MANUE INTONIO L. TAMAYO

