





BID BULLETIN NO. 2
November 7, 2024

1. Revisions and additional Data are included in Section VIII. Bill of Quantities in the Construction of ATS Building Bid Documents. The following are:

	Description	Revision / Inclusion
1	Bill of Materials	Follow the format indicated in this Section
2	Summary of Bid Proposal	Follow the format indicated in this Section
3	Detailed Estimates	Follow the format indicated in this Section

Prepared by:


MARLENE I. SINGSON
Assistant Director General II


CAPTAIN EDGARDO G. DIAZ
Chairperson, BAC



BILL OF QUANTITIES

PROJECT: Construction Of ATS Building

LOCATION: CAAP Compound

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
PART A	FACILITIES FOR THE FIELD ENGINEERS				
A.1	Construction of Combined Field Office, Laboratory and Living Quarters Building for the Engineer	1.00	l.s.		
	Pesos _____ Amount in Words _____ and _____ centavos				
PART B	OTHER GENERAL REQUIREMENTS				
B.1	Permits and Clearances	1.00	l.s.		
	Pesos _____ Amount in Words _____ and _____ centavos				
B.2	Project Billboard/Signboard	2.00	each		
	Pesos _____ Amount in Words _____ and _____ centavos				
B.3	Occupational Safety and Health	1.00	l.s.		
	Pesos _____ Amount in Words _____ and _____ centavos				
B.4	Mobilization/Demobilization	1.00	l.s.		
	Pesos _____ Amount in Words _____ and _____ centavos				
PART C	EARTHWORKS				

SUMMARY OF PROPOSAL

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	ESTIMATED DIRECT COST	MARK-UPS IN			TOTAL MARK-UP		VAT	TOTAL INDIRECT COST	TOTAL COST	UNIT COST
					OCM	PROFIT	%	VALUE	(9) X (8)				
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(5) X (8)	(10)	(11)	(12)	(13)
										5%[(5) + (9)]	(9) + (10)	(5) X (11)	(12) / (3)
PART A													
A.1	FACILITIES FOR THE FIELD ENGINEERS												
	Construction of Combined Field Office, Laboratory and Living Quarters Building for the Engineer	1.00	l.s.										
PART B													
	OTHER GENERAL REQUIREMENTS												
B.1	Permits and Clearances	1.00	l.s.										
B.2	Project Billboard/Signboard	2.00	each										
B.3	Occupational Safety and Health	1.00	l.s.										
B.4	Mobilization/Demobilization	1.00	l.s.										
PART C													
	EARTHWORKS												
C.1	Clearing and Grubbing	716.47	m ²										
C.2	Structure Excavation, Common Soil	1,395.78	m ³										
C.3	Embankment from structure excavation	1,116.62	m ³										
C.4	Embankment from borrow	445.04	m ³										
C.5	Gravel Fill	105.26	m ³										
PART D													
	PLAIN AND REINFORCED CONCRETE WORK												
D.1	Structural Concrete, 4000 psi, Class A, 28 days	1,240.28	m ³										
D.2	Reinforcing Steel (Deformed), Grade 40	73,650.38	kg										
D.3	Reinforcing Steel (Deformed), Grade 60	167,949.22	kg										
D.4	Forms and Falseworks												

{ATTACH COMPANY LETTER}

NAME OF PROJECT:		: CONSTRUCTION OF ATS BUILDING			
LOCATION:		: CAAP Compound			
SUBJECT:		: DETAILED ESTIMATES			
Item No. / Description		: A.1 Construction of Combined Field Office, Laboratory and Living Quarters Building for the Engineer			
Unit of Measurement		: I.s.			
Output per hour		: 1.000 I.s.			
A	Designation	No. of Person/s	No. of Hour/s	Hourly Rate	Amount (Php)
	Labor				
	Construction Foremen				
	Skilled Laborer				
	Unskilled Laborer				
	Sub Total for A				
B	Name and Capacity	No. of Units	No. of Hour/s	Hourly Rate	Amount (Php)
	Equipment				
	Minor Tools (10 % of Labor)				
	Sub Total for B				
C	Total (A + B)				
D	Output per hour				
E	Direct Unit Cost (C + D)				
F	Name and Specification	Unit	Quantity	Unit Cost	Amount (Php)
	Materials				
	Site Office				
	Storage/Warehouse				
	Staff House				
	Barracks Rental				
	Sub-Total for F				
G	Direct Unit Cost (E + F)				
H	Overhead, Contingencies & Miscellaneous (OCM)			0 - 8% of G	
I	Contractor's Profit (CP)			0 - 8% of G	
J	Value Added Tax (VAT)			5% of (G + H + I)	
K	Total Unit Cost				

SUBMITTED BY:

Signature: _____

Printed Name: _____

Position: _____

Name of Company: _____

Date: _____