



BID BULLETIN NO. 1

November 4, 2024


1. In response to the query for the project Construction of ATS Building and minor corrections on parts of the drawing plans;

	Query	Reply
1	Which format for the estimates should we follow? Detailed Estimates Format (see pages 331-414) or the CAAP BAC SF Annex "C" Form 3 (see page 446) from the Bid Docs?	The Detailed Estimates format presented in pages 331- 441 in the Bid Documents will be followed. Disregard BAC SF Annex "C" Form 3.
	Revisions	Details
1	Updated Drawing Plans	<p>Minor Corrections were made in the following drawing plans:</p> <ol style="list-style-type: none">1. Electrical Plans2. Fire Protection Plans3. Plumbing Plans4. Mechanical Plans5. Structural Plan <p>You may secure copies of the above revised plans in the BAC office.</p>

2. Postponement of opening of Bid documents on November 5, 2024 in lieu with the requirement for seven (7) days posting prior to opening of bid as provided for in Sec. 22.5 of the 2016 of the revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184, the Government Procurement Reform Act. The new schedule for the opening of bid will be on November 19, 2024.

Prepared by:


MARLENE I. SINGSON
Assistant Director General II


CAPTAIN EDGARDO G. DIAZ
Chairperson, BAC

