



BAC Resolution No. 2024-0910-231 (Bravo)

SUBJECT: RECOMMENDING THE AWARD FOR THE PROJECT ENTITLED, PROVISION OF COMPREHENSIVE ANNUAL SERVICES MAINTENANCE GE/ABB UNINTERRUPTIBLE POWER SUPPLIES (UPS) FOR CNS/ATM RADAR SITES (REBID)

WHEREAS, the project Comprehensive Annual Services Maintenance GE/ABB Uninterruptible Power Supplies (UPS) for CNS/ATM Radar Sites (Rebid), an ANS project, was forwarded to the Bids and Awards Committee – Bravo of the Civil Aviation Authority of the Philippines (CAAP-BAC Bravo) for its procurement. The project has an approved budget of **Nineteen Million Three Hundred Five Thousand Six Hundred Fifty-Six Pesos & 16/100 (PHP19,305,656.16)**. A copy of the Certificate of Budget Allocation CBA (C.O) No. 24-06-761 dated 20 June 2024 is herein attached as *Annex "A"*;

WHEREAS, the Pre-Procurement Conference was conducted on 29 July 2024 via in-person meeting and Google Meet Video Conference. A copy of the Minutes of Meeting is hereto attached as *Annex "B"*;

WHEREAS the Invitation to Bid (ITB) was posted on 20 September 2024 on the PhilGEPS, CAAP Official Website, and other conspicuous places on the CAAP premises. A copy of the Invitation to Bid is hereto attached as *Annex "C"*;

WHEREAS, the Pre-Bid Conference was conducted on 30 September 2024 via in-person meeting and Google Meet Video Conference. A copy of the Minutes of Meeting is hereto attached as *Annex "D"*;

WHEREAS, the Bid Bulletin No. 01 dated 09 October 2024 was issued for the new schedule of the Submission and Opening of Bids for this project. A copy of the Bid Bulletin No. 01 is hereto attached as *Annex "E"*;

WHEREAS, the Committee issued a Notice of Postponement dated 23 October 2024, rescheduling the meeting for all agenda items, including the Submission and Opening of Bids, to 25 October 2024. A copy of a Notice of Postponement is hereto attached as *Annex "F"*;

WHEREAS, a Notice of Postponement was issued dated 25 October 2024, rescheduling the meeting for all agenda items, including the Submission and Opening of Bids for this project, to 28 October 2024. A copy of a Notice of Postponement is hereto attached as *Annex "G"*;





WHEREAS, the Submission and Opening of Bids for the project was held on 28 October 2024 at the CAAP Conference Room and via video conference. A lone bidder submitted their bid proposal for the project, and the following results were noted. A copy of the Minutes of Meeting and Abstract of Bids as Read are hereto attached as *Annexes "H" & "I", respectively*;

Bidder/s	Remark/s
Poweredge Solutions Phils. Inc.	<i>Passed</i>

WHEREAS, the Bids and Awards Committee - Technical Working Group (BAC-TWG Bravo) issued its Bid Evaluation Report dated 30 October 2024 and was presented to the BAC on 04 November 2024, where it is indicated that the calculated bid proposal of Poweredge Solutions Phils. Inc. is hereby recommended to undergo Post-Qualification process for being evaluated and considered as the Single Calculated Bid (SCB). The copies of the said Report and Minutes of Meeting are hereto attached as *Annexes "J" & "K", respectively*;

WHEREAS, the Committee issued a letter to Poweredge Solutions Phils. Inc. dated 04 November 2024, requiring the same to submit the necessary additional requirements for Post-Qualification. A copy of the said letter is hereto attached as *Annex "L"*;

WHEREAS, the BAC-TWG (Bravo) issued its Post-Qualification Report dated 27 November 2024 and was presented to the BAC on the same day, wherein the BAC TWG (Bravo) recommended that the bid proposal of Poweredge Solutions Phils. be declared as the Single Calculated & Responsive Bid (SCRB) and that the contract be awarded to the bidder in the amount of Nineteen Million Two Hundred Nine Thousand Six Hundred Sixty Pesos & 68/100 (PHP19,209,660.68). The copies of the said Report and Minutes of Meeting are hereto attached as *Annexes "M" & "N", respectively*;

WHEREAS, Section 37.1.1 of 2016 IRR of RA 9184 provides that: *The BAC shall recommend to the HoPE the award of contract to the bidder with the LCRB, HRRB, SCRB, or SRRB after the post-qualification process has been completed.*;

NOW, THEREFORE, premises considered, the **CAAP-BAC (BRAVO) RESOLVES**, as it is hereby **RESOLVED** to recommend the **APPROVAL** and **AWARD** of the project, Provision of Comprehensive Annual Services Maintenance GE/ABB Uninterruptible Power Supplies (UPS) For CNS/ATM Radar Sites (Rebid) in the total amount of **Nineteen Million Two Hundred Nine Thousand Six Hundred Sixty Pesos & 68/100 (PHP19,209,660.68)** to **Poweredge Solutions Phils.**

IN WITNESS WHEREOF, the CAAP-BAC Bravo hereby signed this Resolution No. 2024-0910-231 (Bravo) on 29 November 2024 at the Civil Aviation Authority of the Philippines, Pasay City, Metro Manila.







ATTY. DANJUN G. LUCAS
BAC- Chairperson (Bravo)



MGEN RICARDO C BANAYAT (RET)
Vice-Chairperson


FRANK EDWARD G. MARTY
Member


ENGR. JAIME M. COSEP
Member


GARY M. JADIE
End-User (ANS)

Approved by:


CAPTAIN MANUEL ANTONIO L. TAMAYO
Director General

