PHILIPPINE BIDDING DOCUMENTS

Repair/Repaint/
Rehab of Perimeter
Fence at Iba Airport

A3-POI-01-2025

Government of the Republic of the Philippines

Sixth Edition
July 2020



Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contracts, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections | (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI = Consumer Price Index.

DOLE - Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.
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Republic of the Philippines
V CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

Invitation to Bid for
Repair/Repaint/ Rehab of Perimeter Fence at Iba Airport
A3-POI-01-2025

1. The Civil Aviation Authority of the Philippines Area Center 1ll, through the CAAP
Corporate Operating Budget COB 2025 intends to apply the sum of Four Million Nine
Hundred Ninety Thousand One Hundred Eighty-Nine and 67/100 (P4,990,189.67)
being the Approved Budget for the Contract (ABC) to payments under the contract for
Repair/Repaint/Rehab of Perimeter Fence at Iba Airport (A3-POI1-01-2025). Bids
received in excess of the ABC shall be automatically rejected at bid opening.

2. The Civil Aviation Authority of the Philippines Area Center 111 now invites bids for the
above Procurement Project. Completion of the Works is required Ninety (90) Calendar
Days (inclusive of 15 rainy/unworkable days). Bidders should have completed a
contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section Il (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Civil Aviation Authority of the
Philippines Area Center Il and inspect the Bidding Documents at the address given
below during Monday to Friday, 8:00 am-5:00 pm, except for holidays.

5. A complete set of Bidding Documents may be acquired by interested bidders on April
24, 2025 from given address and website/s below upon payment of the applicable fee
for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in
the amount of PhP 5,000.00. The Procuring Entity shall allow the bidder to present its
proof of payment for the fees in person, by facsimile, or through electronic means.

6. The Civil Aviation Authority of the Philippines Area Center Il will hold a Pre-Bid
Conference on May 02, 2025, 10:00am at BAC Conference Room, Civil Aviation
Authority of the Philippines Regional Office Area Center 111, Civil Aviation Complex,

Clark Freeport Zone, Mabalacat Pampanga and/or through
videoconferencing/webcasting via Google Meet, which shall be open to prospective
bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before May 16, 2025, 9:00am. Late bids shall
not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.



9. Bid opening shall be on May 16, 2025, 10:00am at the given address below Bids will
be opened in the presence of the bidders’ representatives who choose to attend the
activity.

10. The Civil Aviation Authority of the Philippines Area Center Il reserves the right to
reject any and all bids, declare a failure of bidding, or not award the contract at any time
prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring
any liability to the affected bidder or bidders.

11. For further information, please refer to:

MICHAEL LOUIE ANGELO I. RODRIGUEZ

BAC Secretariat Head

Civil Aviation Authority of the Philippines Regional Office Area Center 111,
Civil Aviation Complex, Clark Freeport Zone, Mabalacat Pampanga
Email: bac_area3@caap.gov.ph

Tel. No.: (02)82464988 local 2258

12. You may visit the following websites:
For downloading of Bidding Documents:

1. PhilGEPS website
2. www.caap.gov.ph

April 23, 2025

y

E%AN' P. ABEJUELA
fman, Bids and Awards Committee
Area Center IlI
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Scope of Bid

The Procuring Entity, Civil Aviation Authority of the Philippines Area Center Il invites
Bids for the Repair/Repaint/Rehab of Perimeter Fence at Iba Airport, with Project
Identification Number (A3-POI1-01-2025).

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for CY 2025 in the
amount of Four Million Nine Hundred Ninety Thousand One Hundred Eighty-
Nine and 67/100 (P4,990,189.67).

2.2.  The source of funding is the Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

12



10.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts
The Procuring Entity has prescribed that Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

13



11.

12.

13.

10.2.

10.3.

10.4.

10.5.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA

14



14.

15.

16.

17.

18.

and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty Days from
the opening of Bids. Any bid not accompanied by an acceptable bid security
shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the 1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

15



19.

20.

21.

18.2.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184,

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section I11. Bid Data Sheet
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Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:

Civil Works/Security and Fencing

10.3

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid,
the Bidder shall submit its latest income and business tax returns filed and paid
through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law.

For purposes of Post-Qualification, CAAP Memorandum dated 17 September
2018, re: Disqualification of Prospective Bidders with Pending Cases against
the Government in the procurement activities of CAAP, all prospective bidders
shall be required to submit the following:

a. Certificate under oath attesting that they have no pending case(s) against
the Government, in addition to the eligibility requirements for bidders
as prescribed under the revised IRR for RA9184; and

b. Legal Clearance to be issued by the CAAP Enforcement and Legal
Service with respect to the non-pendency of any cases of prospective
bidders against the Authority.

10.4

The key personnel must meet the required minimum years of experience set
below:

KEY PERSONNEL GENERAL RELEVANT
EXPERIENCE EXPERIENCE

1 Project Civil Engineer |5 years General Engineering
(Licensed)

1 Construction Foreman
5 Skilled Laborer

10 Laborer

10.5

The minimum major equipment requirements are the following:

EQUIPMENT CAPACITY | NUMBER OF UNITS
One-bagger Concrete Mixer 1
Concrete Vibrator 1
Welding Machine 1
Bar Cutter 1

151

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:
a.  The amount of not less than P99,803.79 (2% of ABC), if bid security is
in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;
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b.  The amount of not less than P249,509.48 (5% of ABC) if bid security is
in Surety Bond.

20 The bidder with the Lowest Calculated Bid (LCB) that complies with and is
responsive to all the requirements and conditions shall:
a. Secure Worker’s Access Pass 1.D.;
b. Attend the Safety and Security Seminar at Iba Airport
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

The Intended Completion Date Ninety (90) Calendar Days (inclusive of
15 rainy/unworkable days).

4.1

The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES - IBA
AIRPORT shall give possession of all parts of the Site to the Contractor
upon receipt of the Notice to Proceed (NTP).

7.2

Warranty

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and other
similar permanent structures: Fifteen (15) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

111

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within ten (10) days of delivery of the Notice of
Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is Five Thousand Pesos (PhP 5,000.00).

13

Advance payment is not applicable.

14

Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

15.1

The date by which “as built” drawings are required within fifteen (15)
calendar days after project completion.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is Five
Thousand Pesos (PhP 5,000.00).
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Section VI. Specifications
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Name of Project : Repair/Repaint/Rehab of Perimeter Fence

Location : Iba Airport, Iba Zambales
Duration : Ninety (90) Calendar Days (Inclusive 15 rainy/unworkable
days)
Source of Funds : Notice of Approved Operating Budget (NAOB)
SCOPE OF WORK
I.  GENERAL

The works to be accomplished by the successful bidder shall consist of furnishing,
supervision, labor, materials, supplies, tools and equipment to complete the
Repair/Repaint/Rehab of Perimeter Fence at Iba Airport.

LOCATION OF PROJECT
The Contract to be bid is located at Iba Airport, Iba, Zambales.

SCOPE OF WORK

The details of work are at best enumerated below, but be noted that the Contract includes
all works and services although not specifically mentioned herein, but are needed to fully
complete the Project.

The Project covers the supply of labor, materials, mobilization/demobilization,
tools/equipment, necessary for Repair/Repaint/Rehab of Perimeter Fence at Iba
Airport with the following scope of works which shall be done in accordance with the
approved plans, specifications and provision of contract to wit (Work shall include but is
not limited to the following):

. Mobilization / Demobilization

This work includes mobilization and demobilization of the contractor’s forces and
equipment necessary for performing the work required under the contract.

a. Mobilization shall include all activities and associated costs for transportation of
contractor’s personnel, equipment, and operating supplies to the site; establishment
of offices, buildings and other necessary general facilities for the contractor’s
operations at the site.

b. Demobilization shall include the disassembly, hauling/removal of debris/rubbish,
and site clean-up of offices, buildings and other facilities assembled on the site.

Site Works

The work includes all materials and labor for site works including excavation, backfill,
clearing, grubbing and levelling, and demolition of existing fence prior to construction,
as per indicated on the program of works and approved drawing. The work also includes
the disposal of the removed materials. (Workmanship must be approved by the Project-
In-Charge assigned by CAAP)
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3. Concrete Works

The work includes labor, materials, minor tools and equipment needed for the
repair/repaint/rehab of perimeter fence with 84 bays to cover including formworks and
installation of steel bar for column footings, wall footings and column posts which
includes the installation and painting of barbed wire, as specified on the approved plans.
(Materials to be used and workmanship must be approved by the Project-In-Charge
assigned by CAAP).

4. Masonry Works

The work includes labor, materials, minor tools and equipment needed for the laying of
150mm concrete hollow blocks (CHB) with 84 bays to cover including mortar and
installation of reinforcing steel bars as specified on the approved plans. (Materials to be
used and workmanship must be approved by the Project-In-Charge assigned by CAAP).

All scope of work to this item must be according to plan and specifications and approved
by the Engineer-In-Charge. Quality and types of materials must conform and to be
approved by the Project Engineer assigned by CAAP.

The contractor shall be responsible in providing personal protective equipment (PPE) for
staff and workers, and Safety Inspectors or Safety Engineers on site while construction
is ongoing. Regular safety reports should be reported.

The contractor shall be responsible for all laboratory, material testing, environmental
compliance certificate (ECC), building and safety permits and survey instruments
necessary in the project implementation. All expenses shall be incorporated in the
contractor’s overhead cost and shall not be considered as pay item.
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Section VII. Drawings
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Section VIII. Bill of Quantities
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Republic of the Philippines
DEPARTMENT OF TRANSPORTATION
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES
Area Center III

INDIVIDUAL PROJECT PROGRAM OF WORK

(1) Date
(2) Agency CAAP
(3) Region Region III
(4) City / Municipality Iba Airport
(5) Name / Location of Project (8) Issued Obligated (9) Funding
REPAIR/REPAINT/REHAB OF PERIMETER FENCE (7} Sauncw of Pumd NSy s,
REGION 111
(6) Plan Set No.
(10) Project Description (11) Number of Calendar Days to Complete
REPAIR/REPAINT/REHAB OF PERIMETER FENCE Ninety (90) Calendar Days
REGION IIT (inclusive of 15 rainy/unworkable days)
(12) Technical Personnel Required (13) Equipment to be Used
1-Civil Engineer
1-Construction Foreman See Detailed Estimate
(14) Estimated Cost by Item of Work
(Materials, Equipment and Labor)
(1a.1) (13.2) | (1a.3) | (14.49) (14.50) (14.60)
Scope of Work to be Done % of Unit | Quantity Total Amount Unit
ITEM Total Price
SPL-1 MOBILIZATION / DEMOBILIZATION 0.53% 1.00 20,000.00 20,000.00
1.00 DEMOLITION 3.82% I.m. 210.00 143,249.30 682.14
2.00 EARTHWORKS 5.67% cu.m 91.56 212,804.70 2,324.21
3.00 CONCRETE WORKS 56.45% 84.00 2,118,209.00 25,216.77
4.00 MASONRY WORKS 33.53% 84.00 1,258,428.80 14,981.30
*** nothing follows ***
TOTAL DIRECT COST 100.00% P3,752,691.80
BREAKDOWN OF ESTIMATED EXPENDITURES AMOUNT % OF TOTAL
I.  ESTIMATED DIRECT COST
A. DIRECT COST P3,752,691.80 75.20%
1. MATERIALS 1,710,193.80 34.27%
1.1 COST AT SOURCE
1.2 TRANSPORT EXPENSES
1.3 STORAGE COST
2. LABOR 1,793,248.00 35.94%
2.1 DIRECT LABOR
3. EQUIPMENT EXPENSES 229,250.00 4.59%
3.1 RENTALS
3.2 MOBILIZATION / DEMOBILIZATION 20,000.00 0.40%
B. INDIRECT COST 1,158,627.53 23.22%
1. OCM 335,942.26 6.73%
1.1 OVERHEAD
1.2 CONTINGENCIES
1.3 MISCELLANEOUS
2. CONTRACTOR'S PROFIT 298,615.34 5.98%
3. V.A.T. & CONTRACTOR'S TAX 524,069.93 10.50%
SUB-TOTAL 4,911,319.33 98.42%

34




11, ESTIMATED GOVERNMENT EXPENSES
1. ROW / SITE ACQUISITION
4. SUIL EXPLOMA TION

2. PRICE ESCALATION

3. PROJECT MANAGEMENT 78,870.34 1.58%
4. MATERIALS TO BE FURNISHED BY THE GOVERNMENT
SUR-TOTAL 7897034, 1.38%
111 CONTINGENCY RESERVES
1, PHYSICAL

<P\

Acting Onief, Planning and
Frgineering Divison
Area Center 111
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NAME OF PROJECT

: REPAIR/REPAINT/REHAB OF PERIMETER FENCE

LOCATION : Iba Airport
SUBJECT : Bill of Quantities
QUANTITY UNIT
210.00 l.m.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT (P)
1.00 (DEMOLITION
(Existing 9-Strand Fence) Qty. Days Rate / Day
Engineer 1.00 2
Foremen 1.00 15
Skilled Laborer 5.00 15
Laborer 10.00 15
Labor COSt. v vvn i i
A TOTAL MATERIAL COST
B TOTAL LABOR COST
(o) TOTAL EQUIPMENT COST
D TOTAL DIRECT COST
INDIRECT COSTS
E. MARK-UPS
1. OCM (0.5% - 12% of TDC) 9.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (8% - 10% of TDC) 8.0% of Estimated Direct Cost
F. TOTAL OCM & PROFIT 17.0% of D
G. VALUE ADDED TAX, (VAT) 12.0% of (F+ D)
H. TOTAL ESTIMATED INDIRECT COST (F+G), P
I. TOTAL ESTIMATED UNIT INDIRECT COST ( I / Quantity), P/Unit
TOTAL ESTIMATED COST(D +1),P
TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
NAME OF PROJECT :  REPAIR/REPAINT/REHAB OF PERIMETER FENCE
LOCATION : Iba Airport
SUBJECT : Bill of Quantities
QUANTITY UNIT
91.56 cu.m.
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT (P)
2.00 (EARTHWORKS
Excavation, Backfill, Clearing, Grubbing & Leveling
Labor: Qty. Days Rate / Day
Engineer 1.00 2
Foremen 1.00 25
Skilled Laborer 3.00 25
Laborer 6.00 25
LabOriCOSE <:¢xciraiuann i SRR EEEEa
Gravel Bedding 1373 | cum
Material Cost . v vvaviawmnieviEaadads
Labor: Qty. Days Rate / Day
Engineer 1.00 2
Foremen 1.00 10
Skilled Laborer 2.00 10
Laborer 4.00 10
EADOECOSE <55 2000 08500 s mmimi i spensns
A TOTAL MATERIAL COST
B TOTAL LABOR COST
[o} TOTAL EQUIPMENT COST
D TOTAL DIRECT COST
INDIRECT COSTS
E. MARK-UPS
1. OCM (0.5% - 12% of TDC) 9.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (8% - 10% of TDC) 8.0% of Estimated Direct Cost
F. TOTAL OCM & PROFIT 17.0% of D

G. VALUE ADDED TAX, (VAT)

12.0%

of (F + D)

H. TOTAL ESTIMATED INDIRECT COST (F+G), P

I. TOTAL ESTIMATED UNIT INDIRECT COST ( I / Quantity), P/Unit

TOTAL ESTIMATED COST(D +1I),P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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NAME OF PROJECT :  REPAIR/REPAINT/REHAB OF PERIMETER FENCE

LOCATION : Iba Airport
SUBJECT : Bill of Quantities
QUANTITY UNIT
84.00 bays
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT (P)
3.00 |CONCRETE WORKS
Materials
Column Footing
Portland Cement 105.00 bags
Sand 5.25 cu.m.
Gravel 10.08 cu.m.
12mm dia. X 6m DRSB 168.00 pcs
#16 GI Tie Wire 10.50 kgs
Wall Footing
Portland Cement 147.00 bags
Sand 7.14 cu.m.
Gravel 14.07 cu.m.
12mm dia. X 6m DRSB 126.00 pcs
10mm dia. X 6m DRSB 63.00 pcs
#16 GI Tie Wire 14.00 kgs
Column Post
Portland Cement 231.00 bags
Sand 10.29 cu.m.
Gravel 20.79 cu.m.
12mm dia. X 6m DRSB 504.00 pcs
10mm dia. X 6m DRSB 420.00 pcs
#16 GI Tie Wire 121.00 kgs
25mm dia. X 6m GI Pipe, Sch-40 12.00 pcs
2" dia. GI End Cap 105.00 pcs
10mm dia. X 6m Round Bar 63.00 pcs
Barbed Wire (30kls) 15.00 roll
Welding Rod 10.50 kgs
Formlumber 3,704.00 bd.ft.
1/4" x 4' x 8' Ordinary Plywood 14.00 pcs
Assorted CWN 46.00 kgs
Red Lead 1.00 gals
QDE Paint 1.00 gals
Scaffolding
2" x 3" Good Lumber 96.60 bd.ft.
2" x 2" Good Lumber 412.44 bd.ft.
Assorted CWN 9.00 kgs.
Materfal Cost <« vvvenii v v aimeas s didis
Labor Qty. Days Rate / Day
Engineer 1.00 25
Foremen 1.00 50
Skilled Laborer 9.00 50
Laborer 18.00 50
EEBOF COBE: o0 ocovricimmermsi i w i
Equipment Qty. Days Rate / Day
Welding Machine 1.00 40
Bagger Concrete Mixer 1.00 50
Concrete Vibrator 1.00 50
Bar Cutter 1.00 35
EQUIpMEnt CoSt .+« v v v v v i e
A TOTAL MATERIAL COST
B TOTAL LABOR COST
C TOTAL EQUIPMENT COST
D TOTAL DIRECT COST
INDIRECT COSTS
E. MARK-UPS
1. OCM (0.5% - 12% of TDC) 9.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (8% - 10% of TDC) 8.0% of Estimated Direct Cost
F. TOTAL OCM & PROFIT 17.0% of D
G. VALUE ADDED TAX, (VAT) 12.0% of (F+ D)

H. TOTAL ESTIMATED INDIRECT COST (F + G), P

I. TOTAL ESTIMATED UNIT INDIRECT COST ( I / Quantity), P/Unit

TOTAL ESTIMATED COST (D +1),P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit




NAME OF PROJECT : REPAIR/REPAINT/REHAB OF PERIMETER FENCE
LOCATION : Iba Airport
SUBJECT : Bill of Quantities
QUANTITY UNIT
84.00 bays
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT (P)
4,00 [(MASONRY WORKS
Materials
CHB 6" 6,615.00 pcs
Portland Cement 777.00 bags
Sand 40.95 cu.m.
10mm dia x 6m DRSB 357.00 pcs
#16 GI Tie Wire 8.19 kas
Hacksaw Blade 21.00 pcs
Materal Cost .« «vvvvviviaian i Rl il d ddia
Labor Qty. Days Rate / Day
Engineer 1.00 20
Foremen 1.00 50
Skilled Laborer 8.00 50
Laborer 11.00 50
EADOEEOSE, ovu v wncncesonmmmmerersygigsgnssny sy
Equipment Qty. Days Rate / Day
Bagger Concrete Mixer 1.00 50
EquIpMEnt COSt .. &5 imatnnnives
A TOTAL MATERIAL COST
B TOTAL LABOR COST
(o} TOTAL EQUIPMENT COST
D TOTAL DIRECT COST
INDIRECT COSTS
E. MARK-UPS
1. OCM (0.5% - 12% of TDC) 9.0% of Estimated Direct Cost
2. CONTRACTOR's PROFIT (8% - 10% of TDC) 8.0% of Estimated Direct Cost
F. TOTAL OCM & PROFIT 17.0% of D
G. VALUE ADDED TAX, (VAT) 12.0% of (F+ D)

H. TOTAL ESTIMATED INDIRECT COST (F+G), P

I. TOTAL ESTIMATED UNIT INDIRECT COST (I / Quantity), P/Unit

TOTAL ESTIMATED COST(D +1),P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit
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Section I X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(@) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

(©)

(d)

(€)

(f)

(9)

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCCQC).
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Class “B” Documents

(i)  If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(J) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities; and
()  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.
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