Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BACONG PILIPINAS

REQUEST FOR QUOTATION
NO.: RFQ-2025-019
Date: April 21, 2025
Name of the Company
Address
Contact No.
PhilGEPS Registration No.

Sir/Madam:

Please quote your best offer (lowest net, price, taxes, and government discount
terms included) and submit your Quotation duly signed by you or your duly
authorized representative not later than April 28, 2025 @ 9:00 AM for:

Name of the REPAIR/REPAINTING OF RUNWAY MARKERS/MARKINGS FOR
Project VIGAN AIRPORT

Location VIGAN AIRPORT

Terms of

Reference

Sealed quotations must be submitted either personally to Ms. Josephine R. Flores,
Head, Secretariat of the Bids and Awards Committee of CAAP Area | (BAC Area |) or e-mail
at bac_areal@caap.gov.ph. For any clarification, do not hesitate to contact us through the
contact information seen below.

Aside from the Terms and Conditions provided at the back portion of this RFQ,
please observed the following general conditions:

1. The following documents must be attached upon submission of the Quotation:
a) Mayor's Permit
b) PhilGEPS Certificate of Registration
2. All quotations shall be considered as fixed price and not
during the contract implementation.
3. Payment shall be made through check.

t to price escalation

After having carefully read and accepted the Terms and Conglitions, I/We submit our
quotations for the following item/s:

ITEM DESCRIPTION APPROVED OFFER*
BUDGET OF PRICE Compliance w/ REMARKS
(SPECIFY THE BRAND AND THE Pl
MODEL OF YOUR CONTRACT
OEFERIFROPOSAL. GARC) QTY | UNIT | Unit | TotalPrice | Yes | No
APPLICABLE) Price

1.Supply of materials,
equipment and labor
which will be used for the
project titled: | P448,707.59 1 lot
“Repair/Repainting of
Runway Markers/Markings
for Vigan Airport”

MIA Road, Cormer Ninoy Aquino Avenue, Pasay City, Philippines, 1300 0
+632 8246 4988 | opcen@caap.gov.ph | hitpsy//caap.gov.ph e




Republic of the Philippines
V CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BACONG PILIPINAS

Works to be done:

1. Carpentry Works

2. Painting Works

3. Other General
Requirements

4. Project Billboard

Number of Days to
Complete: Twenty-five
(25) Calendar Days

TOTAL ABC | P448,707.59

GRAND TOTAL:

Note: Quotation for each item must not exceed the ABC per item.

Signature over Printed Name
Supplier/Dealer/Contractor

MIA Road, Corner Ninoy Aquino Avenue, Pasay City, Philippines, 1300 o
+632 8246 4988 | opcen@caap.gov.ph | httpsu/caap.gov.ph e
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Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

TERMS AND CONDITIONS

Bidders shall provide correct and accurate information required in this form.

Price quotation/s must be valid for a period of Thirty (30) calendar days from the date of
submission.

Price quotation/s shall be denominated in Philippine Peso which includes all taxes, duties
and/or levies payable.

Quotations exceeding the ABC shall be rejected.

Award of contract shall be made to the lowest quotation (for goods and infrastructure) or, the
highest rated offer (for consulting services) which complies with the minimum technical
specifications and other terms and conditions stated herein. Further, the most advantageous to
the government to the point of quality of materials and prices as well as the responsiveness of
the bids shall be the basis of the award.

The Head of the Procuring Entity reserves the right to reject any and all bids, declare a failure of
bidding or not award the contract in any of the following conditions set forth by Sec. 41 (Reservation
Clause) of the Revised IRR of RA 9184.

The Supply Office of LIA shall have the right to inspect and to test the goods to confirm their
conformity to the technical specifications.

Date of Completion/Delivery: In case of an approved POW, within the period stated therein. While,
in cases of regular procurement, within 7-10 days or less, after the issuance of the Purchase
Order. Further, any request of extension shall be sent to the End-User/Implementing Facility

concern.

Mode and Terms of Payment: Within ten (10) working days after the supplies/materials and
labor/service have been inspected and accepted, respectively, through a check issued by the

procuring entity.

Liquidated damages equivalent to one tenth of one percent (0.001%) of the value of the goods
not delivered within the prescribed delivery period shall be imposed per day of delay. This
Office (LIA) shall rescind the contract once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of the contract, without prejudice to other courses of

action and remedies open to it.

NOTE: The aforecited Terms and Conditions shall be without prejudice to any provisions
of a Contract which will be executed by and between the Procuring Entity and
Contractor/Supplier/Dealer in order to conform with the requirements set forth by RA

9184.

MIA Road, Corner Ninoy Aquino Avenue, Pasay City, Philippines, 1300 0
+632 8246 4988 | opcen@caap.gov.ph | httpsv/caap.gov.ph o
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BAGONG PILIPINAS

I. CARPENTRY WORKS

/

A.

c.

%: i Republic of the Philippines
& | CIVILAVIATION AUTHORITY OF THE PHILIPPINES

Quantity: 1 lot
DIRECT COST
MATERIALS QUANTITY UNIT COST AMOUNT _l
1 1" x 2" S4S Lumber 62 | bd.Ft. /bd. Ft. |
2 |2" x 2" S4S Lumber 120 bd. Ft. /bd. Ft.
3 |2" x 4" S4S Lumber 114 bd. Ft. /bd..Ft. |
4 |4' X 8' Plain G.l. Sheet (GA 26) 14 pc. /pc.
5 |1.5" G.I. Pipe Schd. 40 2 pc. | /pc.
6 |3/16" x 2" Flat Bar 2 pC. /pc.
7 |Assorted CWN 3 kg. - /ke.
8 |Portland Cement 15 bags /bags I‘
9 |Mixed Sand and Gravel 3 cu. Mtr. /cu. Mtr. |
| MATERIAL COST
no. of units EQUIPMENT QUANT'TY UNIT COST AMOUNT
1 | / -
EQUIPMENT COST -
no. of manpower LABOR NO.OF DAYS | UNIT COST AMOUNT ‘
1 1 Foreman 8 day /day i
2 2 Skilled Laborer 8 |day /day |
3 3 Common Laborer 8 day /day |
LABOR COST l
TOTAL DIRECT COST
INDIRECT COST
.|oCM( Overhead, Contingencies, Miscellaneous) _J
.|EJNTRACTORS PROFIT |
TOTAL MARK-UP
.| Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost) 5% i
TOTAL INDIRECT COST
TOTAL COST
.[DIRECT COST + INDIRECT COST T

TOTAL UNIT COST

Ducument Cade: CAAP-ACT-LIA ENG'G V1 1l
Effectivity Date: June 03, 2024



BAGONG PILIPINAS

. PAINTING WORKS

7Y Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

Fo dﬁéﬁﬁty: 2,1 23 sd. 'm_tr.' '
A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT
1 |Acrylic Latex Paint Gloss (yelllow) 8 pail /pail
2 |Acrylic Latex Paint Gloss (white) 55 pail /pail
3 |Red Oxide Primer 2 gal /gal
4 |Quick Dry Enamel - Red 3 gal /gal |
5 |Quick Dry Enamel - White 6 gal /gal
6 |Quick Dry Enamel - Black 4 gal /gal
7 |Paint Thinner 2 gal /gal
8 |Assorted Paint Brush 6 HE: /pc.
9 |Paint Roller (Big) 5 flt: /pc.
MATERIAL COST
b.r ho. of units EQUIPMENT QUANTITY UNIT COST AMOUNT |
K / -
EQUIPMENT COST -
C. no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT
1 1 Foreman 21 day /day
! 1 Skilled Laborer 21 day /day
3 2 Common Laborer 21 day /day _!
LABOR COST B

B. INDIRECT COST

TOTAL DIRECT COST

a.|OCM( Overhead, Contingencies, Miscellaneous)

b.|CONTRACTORS PROFIT

TOTAL MARK-UP

€. Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost)

5%

Cl TOTAL COST

TOTAL INDIRECT COST

a.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST

Ducument Code: CAAP-ACT-LIAENG'G v1 1

Effectivity Date: June 03, 2024



BAGONG PILIPINAS

%: & Republic of the Philippines
‘%*«q—’_i’ ff'} ' CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

/  Quantity: 1 lot
A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST | AMOUNT
1 |
MATERIAL COST
b. EQUIPMENT QUANTITY UNIT COST | AMOUNT
17 |Personal Protective Equipment (PPE) ) pc. /pc.

EQUIPMENT COST

C. no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT
7 1 Safety Officer 20  |days /day
5 1
3
LABOR COST

B. INDIRECT COST

TOTAL DIRECT COST

1./ OCM( Overhead, Contingencies, Miscellaneous)

2.|CONTRACTORS PROFIT

TOTAL MARK-UP

3. Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost)

5%

C. TOTAL COST

TOTAL INDIRECT COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST

Ducument Code: CAAP-ACT-LIA ENG'G v1 11
Effectivity Date: June 03, 2024



Y ) Republic (f the Philippines
%agj CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BACONG PILIPINAS

IV. PROJECT BILLBOARD

/ _"Qi.uanti'Ey: 1 lot
A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT
1 |Project Tarpaulin 8' x 8' (with frame) 1 lot /lot B
MATERIAL COST
b. EQUIPMENT QUANTITY UNIT COST AMOUNT
K
EQUIPMENT COST
C. no. of manpower LABOR NO. OF DAYS UNIT COST AMOU NT
1
2
3
LABOR COST

TOTAL DIRECT COST

B. INDIRECT COST

1.|0CM( Overhead, Contingencies, Miscellaneous) ]
2.|CONTRACTORS PROFIT

TOTAL MARK-UP

3. |Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost) 5%

TOTAL INDIRECT COST

C. TOTAL COST

1.[DIRECT COST + INDIRECT COST i

TOTAL UNIT COST

Ducument Code: CAAP-ACT-LIAENG'G v1 11
Effectivity Date: June 03, 2024



T ) Republic of the Philippines
% | CIVILAVIATION AUTHORITY OF THE PHILIPPINES

 TECHNICAL SPECIFICATION

INTRODUCTION
The Civil Aviation Authority of the Philippines, Area | have in its Annual Procurement

Plan Repair/Repainting of Runway Markers/Markings in its airports. The project is being
funded yearly as it aims to maintain the runway markings and markings of the airport

necessary in its operations.
The repainting, primarily deals with the maintenance of Runway Markings and

Markers at the Airside. Therefore, the Authority is forced to hire the services of a private
contractor/supplier to undertake the project due to its areas covered. The
contractor/supplier shall comply with the provisions of this Term of Reference from the onset

until the end of the implementation.
STATEMENT OF WORK

A. Work Breakdown Structure

i The Work Breakdown Structure includes the furnishing of all necessary labor,
equipment, tools, materials, supplies, supervision and expertise necessary to
perform the following.

a. Carpentry Works - the contractor/service provider shall undertake the
fabrication of twelve (12) units Distance To-Go Markers and four (4) units
Runway End Markers, as well as the construction of the corresponding
concrete foundations. The works shall adhere to standard measurements and

specifications.

b. Painting Works - the contractor/service provider shall undertake the
repainting of runway markers and markings, and other related activities such
as: Painting of Distance To - Go Markers and Runway End Markers. Painting
works cover a total area of 2,123 sqg. mtr.

B. Equipment, Tools and Consumables required to be used for the project:
a. 1 unit - Service Vehicle

The Contractor shall provide the required number of equipment, tools
and consumables to accomplish all necessary works provided in the contract.
The contractor's equipment provided therein shall be used exclusively for the

contracted services.

The use of other kind of equipment other than that stated thereof will
not be permitted, unless otherwise approved by the authority. Any delay
caused, by stoppage of work being authorized by the office concerned will not
be taken against the contractor.

CAAP-ACT-LIA ENG'G V1 R1
03 june 2024
Page 1 of 3



Q_ ﬁ Republic of the Philippines
\7! ﬁ CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

C. Project Billboard

In accordance with the COA Circular No. 2013-004 dated January 30, 2013. To promote
good governance through transparency and accountability, infrastructure projects shall have
a tarpaulin signboard, suitably framed for outdoor display at the project location, and shall
be posted as soon as the award has been made. The design and format of the tarpaulin shall

have the following specifications:

white, 8ft by 8ft in size

Resolution: 70 dpi

Font: Helvetica

Font Size: Main Information -3"; Sub-Information -1"
Font Color: Black

©on oo

In compliance with the Proclamation No.486, $.2024 project billboards shall bear the
message, "This is Where Your Taxes Go", to be placed above or below the project billboards.
The design and format of the tarpaulin shall have the following specifications:

white, 8ft by 1ft in size
Resolution: 70 dpi

Font: Helvetica

Font Size: Main Information -6"
Font Color: Black

® oo oo
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(1) Sample Tarpaulin Format

CAAP-ACT-LIA ENG'G V1 R1
03 June 2024
page 2 of 3



Republic of the Philippines
) | CIVILAVIATION AUTHORITY OF THE PHILIPPINES

BACONG PILIPINAS

D. Period of Implementation

The contract shall be implemented for a total of Twenty-Five (25)
Calendar days for Vigan Airport FY2025. Provided that the contractor will only
proceed upon written notice from the duly authorized representative of the
Authority to commence with the project, which notice must not be less than

seven (7) days from the start date.

CAAP-ACT-LIA ENG'G V1 R1
03 June 2024
Page3of3
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BAGONG PILIPINAS

i éoNSTRUETION AND SAFETY HEALTH PROGRAM

1. INTRODUCTION

The Construction Safety and Health Program outlines the mandatory
policies, procedures, and standards necessary to ensure the safety, security,
and well-being of all personnel engaged in the Repair/Repainting of Runway
Markers/Markings for Vigan Airport.

This program is intended to identify, control, and mitigate occupational
hazards, ensure strict regulatory compliance, and maintain the highest
standards of occupational health and safety in accordance with all applicable
aviation and construction industry regulations. The contractor shall be
required to implement and strictly adhere to the provisions set forth herein to
maintain a safe and hazard-free working environment while minimizing

disruptions to airport operations.

I. TABLE OF CONTENTS

A. Safety Orientation and Seminar
To ensure compliance with occupational safety standards and aviation

regulations, all contractor personnel shall be required to attend mandatory
safety orientations and seminars. These programs are essential for mitigating
workplace hazards, ensuring compliance with aviation safety protocols, and
fostering a secure and efficient working environment.

The required orientations and seminars shall include, but are not limited to, the
following:

a. Security Awareness Seminar
b. Airside Safety Awareness Seminar
c. Pre-Construction Meeting

B. Communication and Transport

The contractor shall provide the necessary communication devices and
service vehicles to facilitate effective communication and reliable
transportation are essential for ensuring the smooth execution of the project

and maintaining operational safety within the airport premises.

« Handheld Radios - The contractor shall provide at least two (2) handheld
radios to ensure effective coordination with the Appropriate CAAP personnel,
particularly when accessing restricted zones and the Airport airside areas

where aircraft movements occur.

CAAP-AC1-LIA ENG'G V1 r1
June 03, 2024
Page 1 of 4
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CIVIL AVIATION AUTHORITY OF THE PHILIPPINES
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BAGONG PILIPINAS

«  Service Vehicles - The contractor shall make available, during the performance
of the contract, at least (1) service vehicle with good condition, for use by the
airport authority’s representative/engineers for the purpose of inspection,
monitoring, measuring, laboratory testing and other activities relative to the

implementation of the project.

C. Manpower Schedule

The Minimum manpower required during contract implementation shall be:

No. of . Relevant Experience /
Technical Personnel i .
Certificates Required
2years supervisory
g experience with safet
Officer p ! . Y
training certificate

ivianpower

Field Supervisor/Safety

Driver -
Skilled Laborer -

Common Laborer -

miw|—

The contractor shall provide the necessary manpower to properly
accomplish all necessary related works. The contractor shall designate a
competent representative who shall be available at the area to oversee
working operation being carried out and to receive instructions from the
Airport officials. The contractor's authorized representative shall be
responsible for the overall management and coordination of work to be
performed as contract provisions and shall act as central point with the
government agency. The contractor’s authorized representative shall have full
authority to act thereat in behalf of the contractor's name while in the

premises.

i. Identification
1. The Contractor's personnel shall be recognizable while in

airport premises. This will be accomplished by the used of
uniforms and printed with the company’s name of the
contractor. All expenses for uniforms and badges shall be
borne by the contractor. Aii contractors personnei shal
always be in uniform.

D. Work Schedule

The Contractor shail perform the Repair/Repainting of Runway
Markers/Markings in compliance with the rules and policies of the airport.

The Contractor shall provide the necessary manpower, tools,
equipment, materials and supplies to ensure timely accomplishment and

CAAP-AC1-LIA ENG'G V1 11
June 03, 2024
Page 2 of 4



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BACONG PILIPINAS

delivery. Depending on the seasonal demand in cutting the bushes and
grasses, the contractor can flexibly up-size or down size its manpower,
equipment, materials, etc. with the ultimate objective of delivering satisfactory

on time result and performance.

P
=

o Work is done regularly at daytime. Work operation is conducted within the
period of 6:00 AM to 6:00 PM, with up to daily work duration of twelve (12)
hours a day, six days a week including holiday. Also, the contractor/service
provider shall have the option to submit a request to the concerned CAAP
Authorities for approval to conduct work during the nighttime nhours,
specifically when the operational area is within the aircraft movement, and
provided that there are no ongoing flight operations. Such request shall be
subject to the concerned CAAP Authorities' discretion and approval

following review.

e Work operations shaii be temporarily paused when deemed necessary, or
when the operational area directly affects passenger flow and airport
traffic during flight hours, ensuring minimal inconvenience while

maintaining safety and efficiency.

3. Work Method

e Work Methodology will be formulated by the contractor and CAAP-LIA
authorities prior to implementation of the contract.

e The contractor will leave no excavated portion, stock-pile of materials,
equipment at the airside and maintain free from foreign object debris

(FOD).

E. Guidelines

The contractor shall always establish a complete quality control
program to adhere with the following requirements while carrying out his
function and responsibilities during the implementation of the contract.

i. Quality Assurance and Corresponding Penalties

The Contractor shall establish a system of quality control program to
assure that the requirements of the contract are provided as specified. One
copy of the contractor’s quality control program shall be submitted to the
Authority prior to start of the contracted services. An updated copy must be
provided as changes occur. The program shall include but not limited to the

following.

CAAP-ACT-LIA ENG'G V1 1l
June 03, 2024
Page 30f4
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e An inspection system, covering all the services to be performed under
the contract. This must specify areas to be inspected on either a
scheduled or unscheduled basis or such personnel who will perform

the inspection.

o Amethod for identifying deficiencies in the quality of services rendered,
before the level of performance becomes unacceptable.

e Contractor shall provide the following uniform to all its employees:
o A shirt with a contractor’s logo/name with pants of any color or
any equivalent uniform acceptable to CAAP-LIA
o A penalty amounting to Fifty Pesos (P 50.00) per day per person
shall be imposed on personnel who are not in prescribed

uniform while on duty.

ii. Safety and Security Measures
The Contractor shall adhere to all standards and recommended
practices stipulated by the airport authority and shall, under no
circumstances, violate standard rules and regulations.

e The Contractor and his employees shall always comply with thee
security and safety requirements imposed by the management while in

the airport premises.

o The Contractor is hereby instructed that aircraft operations and
movements and the safety thereof, shall always take precedence over

any operation.

In case of within the restricted area, a presence of authorized handheld
radio operator is assigned and shall obtain clearance from the Control

Tower from time to time for thorough safely.

e The Contractor shall, always keep paved surfaces such as runways,
taxiways and hard stands free from hazardous materials.

CAAP-ACT-LIA ENG'G V1 11
June 03, 2024
Page 4 of 4
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