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Republic of the Philippines  

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES  

  

 

 

Invitation to Bid for  
 

IMPROVEMENT OF MARINDUQUE AIRPORT  

(RE-BID) 

Bid No. 19-040-10 ALPHA 
 

1. The Civil Aviation Authority of the Philippines, through the CAAP Corporate Budget 

CY 2020 intends to apply the sum of T WO MILL ION NINE HUNDRED 

TH IRTY -FOUR THOUSAND SIX  HUNDRED F IVE PESOS 

68/100  (Php 2 ,934,605.68 ) being the Approved Budget for the Contract (ABC) 

to payments under the contract for IMPROVEMEN T OF MARINDUQUE 

AIRPORT (RE -BID) (Bid No. 19-040-10 ALPHA). Bids received in excess of the 

ABC shall be automatically rejected at bid opening. 

 

2. The Civil Aviation Authority of the Philippines now invites bids for 

IMPROVEMENT OF MARINDUQUE AIRPORT (RE -BID) .   

 

 Prospective Bidders should possess the following: 

 

Technical Personnel One (1) Project (Civil) Engineer  

One (1) Construction Foreman 

One (1) Safety and Health Officer 

Equipment One (1) Unit Jackhammer 

One (1) Unit One Bagger Concrete Mixer 

One (1) Unit Portable Welding Machine 

PCAB License Small B License Category C & D 

(Building and Industrial Plant) 

 

Completion of the Works is required Ninety (90) Calendar Days. Bidders should have 

completed a contract similar to the Project. The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II. Instruction to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 
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4. Interested bidders may obtain further information from BAC Office, CAAP 

Compound, MIA Road corner Ninoy Aquino Avenue, 1300 Pasay City, Metro Manila 

on March 05, 2020 until deadline of submission of bid and inspect the Bidding 

Documents at the address given below from 08:00 AM to 05:00 PM from MONDAY 

to FRIDAY. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 

March 05, 2020 until deadline of submission of bid from the address below and 

upon payment of a nonrefundable fee for the Bidding Documents, pursuant to the 

latest Guidelines issued by the GPPB, in the amount of Php 5,600.00 (inclusive of 

12% VAT) . 

 

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

 

Interested bidders shall submit the following documents to the ADMS Office upon 

acquiring the Bidding Documents: 

 

a. Copy of valid PCAB License & Registration 

b. Company I.D. 

c. Authorization letter from Company 

 

6. The Civil Aviation Authority of the Philippines will hold a Pre-Bid Conference on 

March 17, 2020 @ 2:00PM at CAAP Conference Room, CAAP Compound, MIA 

Road Ninoy Aquino Avenue, 1300 Pasay City, Metro Manila, which shall be open to 

prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat at the address below on or before 

March 31, 2020 @ 2:00PM at BAC Office, CAAP Compound, MIA Road corner 

Ninoy Aquino Avenue, 1300 Pasay City, Metro Manila. All bids must be accompanied 

by a bid security in any of the acceptable forms and in the amount stated in ITB  Clause 

18. 

 

Bid opening shall be on March 31, 2020 @ 2:00PM at CAAP Conference Room, 

CAAP Compound, MIA Road Ninoy Aquino Avenue, 1300 Pasay City, Metro 

Manila. Bids will be opened in the presence of the bidders’ representatives who choose 

to attend at the address below. Late bids shall not be accepted. 

 

8. The Civil Aviation Authority of the Philippines reserves the right to reject any and all 

bids, declare a failure of bidding, or not award the contract at any time prior to 

contract award in accordance with Section 41 of RA 9184 and its IRR, without 

thereby incurring any liability to the affected bidder or bidders.  
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MIA Road corner Ninoy Aquino Avenue, Pasay City, Metro Manila, Philippines, 1300 

Tel: (+632) 944-2001/ www.caap.gov.ph 

9. For further information, please refer to: 

 

 

DR. ROLLY T. BAYABAN  

Head, BAC Secretariat 

Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 

1300 Pasay City, Metro Manila 

Telephone number – (02) 944-2358 

www.caap.gov.ph 
 

 

     ________________________________ 

   CAPTAIN DONALDO A. MENDOZA  

   Chairperson, Bids and Awards Committee 
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of 

Works, as described in Section VI. Scope of Work and Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are 

provided in the BDS. The contracting strategy and basis of evaluation of lots is 

described in ITB  Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 
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(iii) “collusive practices” means a scheme or arrangement between 

two or more Bidders, with or without the knowledge of the 

Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB  Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity (HoPE), members of the Bids and Awards 

Committee (BAC), members of the Technical Working Group (TWG), 

members of the BAC Secretariat, the head of the Project Management Office 

(PMO) or the end-user unit, and the project consultants, by consanguinity or 

affinity up to the third civil degree. On the part of the Bidder, this Clause shall 

apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 

(b) If the Bidder is a partnership, to all its officers and members; 
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(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) 

or (d) of this Clause shall correspondingly apply to each of the 

members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose, Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 
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autonomous, (b) operate under commercial law, and (c) are not attached 

agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC), which must be at least equal to the ABC to be bid, 

calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

6. Bidderôs Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in Section IX. Bidding Forms as required in 

ITB  Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 



 

Page 15 of 214 

 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB  Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify 

all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to 

sign and execute the ensuing contract, accompanied by the duly 

notarized Special Power of Attorney, Board/Partnership Resolution, or 

Secretary’s Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 

and its IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of 

procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 

safety and health and other prevailing conditions of work as 

established by national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when 

applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 

(ii) Comply with occupational safety and health standards and to 

correct deficiencies, if any.  



 

Page 16 of 214 

 

In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses 

under the contract specifying wages, hours of work and other 

benefits under prevailing national laws, rules and regulations; 

or collective bargaining agreement; or arbitration award, if and 

when applicable, through posting in two (2) conspicuous places 

in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, pecuniary or 

otherwise, to any person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the 

Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity.  However, the Procuring Entity shall 

ensure that all information in the Bidding Documents, including 

supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office 

indicated in the Invitation to Bid.  
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7. Orig in of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB  Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin. 

The minutes of the pre-bid conference shall be recorded and prepared not later 

than five (5) calendar days after the pre-bid conference. The minutes shall be 
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made available to prospective bidders not later than five (5) days upon written 

request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall 

be issued in writing through a Supplemental/Bid Bulletin at least seven (7) 

calendar days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of 

any part of the Bidding Documents. Such a request must be in writing and 

submitted to the Procuring Entity at the address indicated in the BDS at least 

ten (10) calendar days before the deadline set for the submission and receipt of 

Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 

Bulletin, to be made available to all those who have properly secured the 

Bidding Documents, at least seven (7) calendar days before the deadline for 

the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s 

initiative for purposes of clarifying or modifying any provision of the Bidding 

Documents not later than seven (7) calendar days before the deadline for the 

submission and receipt of Bids.  Any modification to the Bidding Documents 

shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and 

at any conspicuous place in the premises of the Procuring Entity concerned. It 

shall be the responsibility of all Bidders who have properly secured the 

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB  Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 
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12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 
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(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB 

License in case of joint ventures, and registration for the type 

and cost of the contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance 

with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB  Clause 18. If the Bidder 

opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from the Insurance Commission that the surety or 

insurance company is authorized to issue such 

instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data. These 

personnel must meet the required minimum years of 

experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 

owned, leased, and/or under purchase agreements, 

supported by proof of ownership, certification of 

availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case 
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may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of 

RA 9184 and using the form prescribed in Section IX. Bidding 

Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB  Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall 

not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 
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14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB  Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, Bill of 

Quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no price is 

indicated, the same shall be considered as non-responsive, but specifying a 

zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be 

provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Upon the recommendation of the Procuring 

Entity, price escalation may be allowed in extraordinary circumstances as may 

be determined by the National Economic and Development Authority in 

accordance with the Civil Code of the Philippines, and upon approval by the 

GPPB. Furthermore, in cases where the cost of the awarded contract is 

affected by any applicable new laws, ordinances, regulations, or other acts of 
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the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no 

gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB  Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas 

(BSP) reference rate bulletin on the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

17. Bid Validity  

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB  Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in an amount stated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashierôs/managerôs 

check may be issued by other 

Two percent (2%) 
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banks certified by the BSP as 
authorized to issue such financial 

instrument. 

 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 

LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a request 

for reconsideration and/or protest, or lapse of the reglementary period without 

having filed a request for reconsideration or protest.  Without prejudice on its 

forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and 

furnished the Performance Security, but in no case later than the expiration of 

the Bid Security validity period indicated in ITB  Clause 18.2. 
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18.4. Upon signing and execution of the contract, pursuant to ITB  Clause 31, and 

the posting of the performance security, pursuant to ITB  Clause 32, the 

successful Bidder’s Bid Security will be discharged, but in no case later than 

the Bid Security validity period as indicated in ITB  Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB  Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB  Clause 

27.3(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 
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(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB  Clause 31; 

(ii) fails to furnish performance security in accordance with ITB  

Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in Section IX. Bidding Forms on or 

before the deadline specified in the ITB  Clause 21 in two (2) separate sealed 

bid envelopes, and which shall be submitted simultaneously. The first shall 

contain the technical component of the bid, including the eligibility 

requirements under ITB  Clause 12.1, and the second shall contain the financial 

component of the bid. This shall also be observed for each lot in the case of lot 

procurement. 

19.2  Forms as mentioned in ITB  Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB  Clauses 12 and 13.  In addition, the Bidder 

shall submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB  Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT,” and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 

the outer envelope as “COPY NO. ___,” respectively.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  
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20.3. The original and the number of copies of the bid as indicated in the BDS shall 

be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB  

Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 

ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB  Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the Bidder or its duly authorized 

representative shall acknowledge such condition of the bid as submitted. The 

BAC or the Procuring Entity shall assume no responsibility for the 

misplacement of the contents of the improperly sealed or marked bid, or for its 

premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB  Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

23. Modification and Withdrawal of Bids  

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed and properly identified in accordance with Clause 20, linked to its 

original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications 
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received after the applicable deadline shall not be considered and shall be 

returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the Letter of 

Withdrawal is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Letter of Withdrawal must 

be executed by the authorized representative of the Bidder identified in the 

Omnibus Sworn Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB  Clause 23.1 shall be 

returned unopened to the Bidders. A Bidder, who has acquired the bidding 

documents may also express its intention not to participate in the bidding 

through a letter which should reach and be stamped by the BAC before the 

deadline for submission and receipt of bids. A Bidder that withdraws its bid 

shall not be permitted to submit another bid, directly or indirectly, for the 

same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the 

Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall 

take custody of the Bids submitted and reschedule the opening of Bids on the 

next working day or at the soonest possible time through the issuance of a 

Notice of Postponement to be posted in the PhilGEPS website and the website 

of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 

envelopes and determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If 

a Bidder submits the required document, it shall be rated “passed” for that 

particular requirement. In this regard, bids that fail to include any requirement 

or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible Bidder 

whose first bid envelope was rated “passed.” The second envelope of each 

complying Bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 



 

Page 29 of 214 

 

exceeds the ABC unless otherwise provided in ITB  Clause 13.2, the BAC 

shall rate the bid concerned as “failed.” Only bids that are determined to 

contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 

every page of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB  Clause 5, the 

following Class “A” Documents may be substituted with the appropriate 

equivalent documents, if any, issued by the country of the foreign bidder 

concerned, which shall likewise be uploaded and maintained in the PhilGEPS 

in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission 

(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 

CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 

principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective 

Bidder’s total and current assets and liabilities stamped “received” by the 

Bureau of Internal Revenue or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier 

than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB  Clause 12.1(a)(i). Submission of documents required under 

ITB  Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners 

constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid 

opening that shall include,  as a minimum: (a) names of Bidders, their bid 

price (per lot, if applicable, and/or including discount, if any), bid security, 

findings of preliminary examination, and whether there is a withdrawal or 

modification; and (b) attendance sheet. The BAC members shall sign the 

abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 
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through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any Bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless otherwise allowed in the case of ITB  

Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of bid evaluation, bid comparison or contract 

award will result in the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB  Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a zero (0) 
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or a dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price 

quoted in the Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all Bidders shall be required to include in their bids the cost of all 

taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB  Clause 1.2. Bids are being invited for 

individual lots or for any combination thereof, provided that all Bids and 

combinations of Bids shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the bid or combination of bids 

offering the lowest calculated cost to the Procuring Entity. Bid prices quoted 

shall correspond to all of the requirements specified for each lot. Bid Security 

as required by ITB  Clause 18 shall be submitted for each contract (lot) 

separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 

evaluated as having submitted the Lowest Calculated Bid complies with and is 

responsive to all the requirements and conditions specified in ITB  Clauses 5, 

12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated 

Bid, the Bidder shall submit its latest income and business tax returns filed and 

paid through the BIR Electronic Filing and Payment System (eFPS) and other 

appropriate licenses and permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  
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Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion, which shall be 

completed within a period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the LCRB, 

and recommend to the HoPE the award of contract to the said Bidder at its 

submitted price or its calculated bid price, whichever is lower, subject to ITB  

Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid, 

with a fresh period to make a similar determination of that Bidder’s 

capabilities to perform satisfactorily. If the second Bidder, however, fails the 

post qualification, the procedure for post qualification shall be repeated for the 

Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the LCRB and the recommendation to award the 

contract, the HoPE or his duly authorized representative shall approve or 

disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and 

justifiable grounds as provided for under Section 41 of the IRR of RA 9184, 

the HoPE shall notify the BAC and the Bidder in writing of such decision and 

the grounds for it. When applicable, the BAC shall conduct a post-

qualification of the Bidder with the next Lowest Calculated Bid. A request for 

reconsideration may be filed by the Bidder with the HoPE in accordance with 

Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said Bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 
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29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 

liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the 

HoPE; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-

qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept 

the award of contract, and no award is made in accordance with 

Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB  Clause 28, the HoPE or its duly authorized representative shall 

award the contract to the Bidder whose bid has been determined to be the 

LCRB. 
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30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its bid has been accepted, through a 

Notice of Award duly received by the Bidder or its representative personally 

or by registered mail or electronically, receipt of which must be confirmed in 

writing within two (2) days by the Bidder with the LCRB and submitted 

personally or sent by registered mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days 

from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 

Office or Post, the PhilGEPS Registration Number of the 

winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or 

International or Executive Agreement expressly allows 

submission of the PCAB license and registration for the type 

and cost of the contract to be bid as a pre-condition to the 

Award;  

(b) Posting of the performance security in accordance with ITB  Clause 32; 

(c) Signing of the contract as provided in ITB  Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 

of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 
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(c) Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 

posted in favor of the Procuring Entity in an amount not less than the 

percentage of the total contract price in accordance with the following 

schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashierôs/Managerôs 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) (b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 
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may be issued by other banks 
certified by the BSP as 

authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

have a fresh period to initiate and complete the post qualification of the second 

Lowest Calculated Bid. The procedure shall be repeated until LCRB is 

identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section I II. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause 
 

1.1 The Procuring Entity is CIVIL AVIATION AUTHORITY OF THE 

PHILIPPINES (CA AP). 

The name of the Contract is IMPROVEMENT OF MARINDUQUE 

AIRPORT (RE -BID) . 

The identification number of the Contract is _________________. 

2 

 

The Funding Source is: 

The Government of the Philippines (GoP) through the CAAP Corporate 

Budget CY 2020 as approved by the CAAP Board of Directors in the 

amount of TWO MILLION NINE HUNDRED TH IRTY -

FOUR THOUSAND SIX  HUNDRED F IVE PESOS 68/100 

(Php 2 ,934 ,605 .68). 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) Contractors under Small A and Small B categories without similar 

experience on the contract to be bid will be allowed to tender their bid 

proposal. 

5.4(b) 
For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work. “Building Construction/Improvement/ 

Rehabilitation/ Repair”  

6.3 
Certificate of Site Inspection duly signed by Mr. Kerwin S. Laudit , Office 

in-Charge of Marinduque Airport  or his duly authorized representative, is 

required to be submitted.  

This shall include all of the following documents as attachment to the 

Certificate of Site Inspection and shall form part of the bidder’s technical 

documents: 

a) Photocopy of company ID of the person who conducted the site 

inspection; 

b) Photocopy of the airport/facility visitor’s logbook. 

Bids not complying with the above instruction shall be disqualified. 

8.1 Subcontracting is not allowed. 
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8.2 Not applicable. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 

March 17, 2020 @ 2:00PM at CAAP Conference Room, CAAP 

Compound, MIA Road corner Ninoy Aquino Avenue, 1300 Pasay City, 

Metro Manila. 

10.1 

 

The Procuring Entity’s address is: 

Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 

1300 Pasay City, Metro Manila 

CAPTAIN DONALDO A. MENDOZA 

BAC Chairperson 

Telephone Number : (02) 944-2358 

www.caap.gov.ph 

10.4 Bid Bulletins (if applicable) are required to be submitted and shall form part 

of the bidder’s technical documents. 

Bids not complying with the above instruction shall be disqualified. 

12.1 The first envelope shall contain the eligibility and technical documents 

stated in ITB Clause 12.1. 

Applicable CAAP BAC Standard Forms included in this PBD shall be 

complied in accordance with the prescribed forms under Section IX Bidding 

Forms – Annex “A” Form 1 to 3 and Annex “B” Form 1 to 7. 

Bids not complying with the above instruction shall be disqualified. 

12.1(a)(i) In connection to GPPB Circular 07-2017 dated 31 July 2017, the bidder 

shall have the following options: 

 

a. Submit the Certificate of PhilGEPS Registration and Platinum 

Membership including its Annex “A” in lieu of the uploaded Class 

“A” Eligibility Documents identified in Section 8.5.2 of the Revised 

Implementing Rules and Regulations of Republic Act 9184 (Revised 

IRR of RA 9184), provided that all Class “A” Eligibility Documents 

listed under the aforesaid Annex “A” are all uploaded and 

maintained current and updated in the PhilGEPS Registry. 

b. Submit a combination of the PhilGEPS Registration and Platinum 

Membership including its Annex “A” and Class “A” Eligibility 

Documents identified in Section 8.5.2 of the Revised IRR of RA 

9184. 

Á In the event that aforesaid Class “A” Eligibility Document(s) 

http://www.caap.gov.ph/
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listed in the Annex “A” of the PhilGEPS Registration and 

Platinum Membership is/are reflected to be outdated, the 

bidder shall submit such current and updated Class “A” 

Eligibility Document(s).  

C. Submit all the Class “A” Eligibility Documents only, provided that 

the PhilGEPS Registration and Platinum Membership shall be 

submitted as a Post-Qualification requirement in accordance with 

Section 34.2 of the Revised IRR of RA 9184. 

Note: Class ñAò Eligibility Documents shall include the following: 

i. Registration Certificate from Securities and Exchange Commission 

(SEC) or Department of Trade and Industry (DTI) for sole 

proprietorship, or Cooperative Development Authority (CDA) for 

cooperatives; 

¶ Certificate of Incorporation or Article of Incorporation or 

Amended Articles of Incorporation shall be accepted in lieu of 

the SEC Registration Certificate. 

ii. Mayorôs/Business Permit issued by the city or municipality where 

the principal place of business of the prospective bidder is located, 

or the equivalent document for Exclusive Economic Zones or Areas; 

iii.  Tax Clearance per E.O 398, s. 2005, as finally reviewed and 

approved by the Bureau of Internal Revenue (BIR); 

iv. Audited Financial Statements stamped ñreceivedò by the Bureau of 

Internal Revenue (BIR) or its duly accredited and authorized 

institutions, for the preceding calendar year, which should not be 

earlier than two (2) years from the date of bid submissions; 

v. PCAB License and Registration (Small B License Category C & D 

for Building and Industrial Plant) 

 

Bids not complying with the above instruction shall be disqualified. 

12.1(a)(ii) Statement of all its ongoing government and private contracts, including 

contracts awarded but not yet started, if any, whether similar or not similar 

in nature and complexity to the contract to be bid; and 

Statement of the bidder’s Single Largest Complete Contract (SLCC) similar 

to the contract to be bid in accordance with ITB Clause 5.4. The SLCC 

should be equivalent to at least fifty percent (50.00%) of the ABC.  

 

The two above Statements shall include all information required in ITB 

Clause 12.1(a)(ii). 

Bids not complying with the above instruction shall be disqualified. 
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12.1(a)(iii) Valid PCAB License or Special PCAB License in case of Joint Ventures, 
and Registration (Small B License Category C & D for Building and 

Industrial Plant) for the type and cost of the contract to be bid. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel 
General 

Experience 
Relevant Experience 

Project (Civil) Engineer  

Construction Foreman 

Safety and Health 

Officer 

 

 Five (5) years in 

General 

Engineering 

Three(3) years in 

Building Construction/ 

Improvement/ 

Rehabilitation/ Repair 

 

Bids not complying with the above instruction shall be disqualified. 

12.1(b)(ii.3) The minimum major equipment requirements are the following: 

Equipment Capacity Quantity 

Jackhammer 

One Bagger Concrete Mixer 

Portable Welding Machine 

 

 

 

One (1) Unit  

One (1) Unit  

One (1) Unit  

Bids not complying with the above instruction shall be disqualified. 

12.1(b)(iii) This shall include all of the following documents as attachment to the 

Omnibus Sworn Statement and shall form part of the bidder’s technical 

documents: 

a. Certification, under oath, attesting that they have no pending case(s) 

against the Government, in addition to the eligibility requirements as 

prescribe under the 2016 Revise Implementing Rules and Regulation 

(R-IRR) of RA No. 9184. 

 

b. Legal Clearance to be issued by the CAAP Enforcement and Legal 

Service with respect to the non-pending cases of the prospective 

bidders against this Authority.  

 

Bids not complying with the above instruction shall be disqualified. 

13.1 
The discounts stated in the Financial Bid Form shall be computer 

written with the same font style and size as of the whole text of the said 

Form. 

Discounts that are either handwritten, type written or computer written 

in other font style and size shall not be considered. 

The second envelope shall contain the financial documents stated in the ITB 
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Clause. 

This shall include the complete accomplishment of all of the following 

documents as stated and required under Section VIII of this PBD and shall 

form part of the bidder’s financial documents: 

a) Bill of Quantities; 

b) Bid Proposal; 

c) Detailed Estimates; 

d) Summary Sheet indicating the Unit Prices of Construction Materials, 

Labor Rates, and Equipment Rentals used in coming up with the 

Bid; 

e) Cash Flow by Quarter and Payment Schedule. 

Applicable CAAP BAC Standard Forms included in this PBD shall be 

complied in accordance with the prescribed forms under Section IX Bidding 

Forms – Annex “C” Form 1 to 7.  

Bids not complying with the above instruction shall be disqualified. 

13.1(b) This shall include all of the following documents as attachment to the Cash 

Flow by Quarter and Payment Schedule and shall form part of the bidder’s 

financial documents: 

a) PERT-CPM Network Diagram; 

b) Construction Schedule, Bar-Chart and S-Curve 

Bids not complying with the above instruction shall be disqualified. 

13.2 
The ABC is TWO MILLION NINE HUNDRED THIRTY -

FOUR THOUSAND SIX  HUNDRED F IVE PESOS 68/100 

(Php 2 ,934 ,605 .68).   

Any bid with a financial component exceeding this amount shall not be 

accepted. 

14.2 No further instructions. 

15.4 
No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until 120 calendar days from the date of Opening of Bids. 
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18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts: 

1. The amount of not less than 2% of ABC if bid security is in cash, 

cashier’s/manager’s check; 

2. The amount of not less than 2% of ABC if bid security is in bank 

draft/guarantee or irrevocable letter of credit; 

3. The amount of not less than 5% of ABC if bid security is in Surety 

Bond. 

18.2 The bid security in the form of surety bond shall be valid until 120 calendar 

days from the date of Opening of Bids and shall be callable on demand. 

19.1 Bidders shall submit their Bids through their duly authorized representative 

using the appropriate forms provided in Section IX. 

Bids not complying with the above instruction shall be disqualified. 

19.4 Each and every page thereof shall be initialed/signed by the duly authorized 

representative/s of the Bidder.  

Submitted Eligibility, Technical and Financial documents shall be properly 

marked with index tabs (ear tab) and must be sequentially paginated in 

accurate order in the form i.e. “page 3 of 100”. Page number of last page of 

the document (per envelope basis). 

Pagination should be sequential based on the entire span of the whole 

documents inside the envelope. 

Bids not complying with the above instructions shall be automatically 

disqualified. 

20.1 Bids not complying with ITB 20.1 shall be disqualified. 

20.2 
Bids not complying with ITB 20.2 shall be disqualified. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 

second components of its bid. 

Bids not complying with ITB 20.3 shall be disqualified. 
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20.4 
All envelopes must be labeled as follows: 

a) Name of the contract to be Bid in capital letters 

b) Name and address of the Bidder in capital letters 

c) Name and Address of the Procuring Entity’s BAC Identified in the 

ITB Clause No.10.1 

d) Bear the specific identification of this bidding process indicated in 

 the Invitation to Bid  

e) Bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

SAMPLE ILLUSTRATION ONLY 

 

 

 

 

 

 

 

 

21 The address for submission of bids is: 

BAC Office 

Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 

1300 Pasay City, Metro Manila 

The deadline for submission of bids is March 31, 2020 @ 2:00PM. 

24.1 The place of bid opening is: 

CAAP Conference Room 

Civil Aviation Authority of the Philippines 

MIA Road corner Ninoy Aquino Avenue 

1300 Pasay City, Metro Manila 

The date and time of bid opening is March 31, 2020 @ 2:00PM. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

“ORIGINAL BID”  

NAME OF THE CONTRACT        : 

TO BE BID 

NAME AND ADDRESS OF          : 

THE BIDDER 
NAME AND ADDRESS OF          : CAPTAIN  DONALDO A. MENDOZA   
PROCURING ENTITY’S BAC         BAC Chairperson 

            Tel: 944-2358 

            www.caap.gov.ph 

 

           CIVIL AVIATION AUTHORITY OF THE PHILIPPINES  

           OLD MIA ROAD, PASAY CITY, M.M. 1300  

BID NO.                                          :  

 

“DO NOT OPEN BEFORE  (THE DATE AND TIME FOR THE OPENING OF BIDS) ” 

http://www.caap.gov.ph/
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evaluation, and contract award. 

27.4 No further instructions. 

28.2 
The Bidder with the Lowest Calculated Bid (LCB) that complies with and is 

responsive to all the requirements and conditions shall submit its  

a) Latest income and business tax returns filed through the Electronic 

Filing and Payment System (EFPS); 

b) Business licenses and permits required by law (Registration 

Certificate, Mayor’s Permit, Tax Clearance & PCAB License); 

c) Latest Audited Financial Statements; and 

d) Key personnel licenses 

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the bidder for award. 

Provided, that in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the Bid 

Security in accordance with Section 69 of the IRR of RA 9184. 

31.4(f) 

 

The following relevant project documents are required to be submitted by 

the successful bidder who submitted the LCRB as part of the Contract 

Agreement during its signing: 

a) Construction schedule 

b) Bar Chart & S-curve 

c) PERT/CPM Network Diagram 

d) Manpower schedule 

e) Construction methods 

f) Equipment utilization schedule 

Construction safety & health programs approved by the Department of 

Labor & Employment (IMPROVEMENT OF MARINDUQUE 

AIRPORT (RE -BID)) 
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Section IV. General Conditions of Contract 

 

 

 

 



 

Page 47 of 214 

 

TABLE OF CONTENTS  

 

1. DEFINITIONS  .............................................................................................. 49 

2. INTERPRETATION  ...................................................................................... 51 

3. GOVERNING LANGUAGE AND LAW ............................................................ 52 

4. COMMUNICATIONS  .................................................................................... 52 

5. POSSESSION OF SITE  .................................................................................. 52 

6. THE CONTRACTOR’S OBLIGATIONS  .......................................................... 53 

7. PERFORMANCE SECURITY  ......................................................................... 54 

8. SUBCONTRACTING  ..................................................................................... 55 

9. L IQUIDATED DAMAGES ............................................................................. 55 

10. SITE INVESTIGATION REPORTS ................................................................. 55 

11. THE PROCURING ENTITY , L ICENSES AND PERMITS  .................................. 55 

12. CONTRACTOR’S RISK AND WARRANTY SECURITY  .................................... 56 

13. L IAB ILITY OF THE CONTRACTOR  .............................................................. 58 

14. PROCURING ENTITY’S RISK  ...................................................................... 58 

15. INSURANCE ................................................................................................ 58 

16. TERMINATION FOR DEFAULT OF CONTRACTOR  ........................................ 60 

17. TERMINATION FOR DEFAULT OF PROCURING ENTITY  .............................. 60 

18. TERMINATION FOR OTHER CAUSES .......................................................... 61 

19. PROCEDURES FOR TERMINATION OF CONTRACTS .................................... 62 

20. FORCE MAJEURE, RELEASE FROM PERFORMANCE  .................................. 65 

21. RESOLUTION OF DISPUTES ........................................................................ 65 

22. SUSPENSION OF LOAN, CREDIT , GRANT , OR APPROPRIATION  ................... 66 

23. PROCURING ENTITY’S REPRESENTATIVE’S DECISIONS ............................. 66 

24. APPROVAL OF DRAWINGS AND TEMPORARY WORKS BY THE 

PROCURING ENTITY’S REPRESENTATIVE  .................................................. 66 

25. ACCELERATION AND DELAYS ORDERED BY THE PROCURING 

ENTITY’S REPRESENTATIVE  ...................................................................... 67 

26. EXTENSION OF THE INTENDED COMPLETION DATE .................................. 67 

27. RIGHT TO VARY ........................................................................................ 67 

28. CONTRACTORS RIGHT TO CLAIM .............................................................. 68 



 

Page 48 of 214 

 

29. DAYWORKS  ................................................................................................ 68 

30. EARLY WARNING  ...................................................................................... 68 

31. PROGRAM OF WORK  ................................................................................. 68 

32. MANAGEMENT CONFERENCES .................................................................. 69 

33. BILL OF QUANTITIES  ................................................................................. 69 

34. INSTRUCTIONS, INSPECTIONS AND AUDITS ................................................ 70 

35. IDENTIFYING DEFECTS .............................................................................. 70 

36. COST OF REPAIRS ...................................................................................... 70 

37. CORRECTION OF DEFECTS ........................................................................ 70 

38. UNCORRECTED DEFECTS........................................................................... 71 

39. ADVANCE PAYMENT  .................................................................................. 71 

40. PROGRESS PAYMENTS  ............................................................................... 71 

41. PAYMENT CERTIFICATES  .......................................................................... 72 

42. RETENTION  ................................................................................................ 72 

43. VARIATION ORDERS .................................................................................. 73 

44. CONTRACT COMPLETION  .......................................................................... 75 

45. SUSPENSION OF WORK  .............................................................................. 75 

46. PAYMENT ON TERMINATION  ..................................................................... 76 

47. EXTENSION OF CONTRACT TIME  ............................................................... 76 

48. PRICE ADJUSTMENT  .................................................................................. 77 

49. COMPLETION  ............................................................................................. 78 

50. TAKING OVER ........................................................................................... 78 

51. OPERATIN G AND MAINTENANCE MANUALS .............................................. 78 

 

 

 

 



 

Page 49 of 214 

 

1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter  is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor  is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.20 Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity  is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works  are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpre tation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order 

of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 
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g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, 

the Procuring Entity will be deemed to have delayed the start of the relevant 

activities.  The resulting adjustments in contract time to address such delay 

shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 
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6. The Contractorôs Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 

Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 
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7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any of the 

forms prescribed in ITB  Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB  Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 
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8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor 

during contract implementation stage. Subcontractors disclosed and identified 

during the bidding may be changed during the implementation of this 

Contract. In either case, subcontractors must submit the documentary 

requirements under ITB Clause 12 and comply with the eligibility criteria 

specified in the BDS. In the event that any subcontractor is found by any 

Procuring Entity to be eligible, the subcontracting of such portion of the 

Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed ten percent (10%) of the amount of the 

contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor’s liabilities. Once the cumulative amount of liquidated damages 

reaches ten percent (10%) of the amount of this Contract, the Procuring Entity 

may rescind or terminate this Contract, without prejudice to other courses of 

action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity , Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 
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12. Contractorôs Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 

personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the HoPE has issued an 

order to undertake repair.  In case of failure or refusal to comply with this 

mandate, the Procuring Entity shall undertake such repair works and shall be 

entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security, subject its property(ies) to attachment or garnishment 

proceedings, and perpetually disqualify it from participating in any public 

bidding. All payables of the GoP in his favor shall be offset to recover the 

costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects,” i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 
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to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 
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12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor  

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entityôs Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 

(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 
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effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 

produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 

Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  
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(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor  

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a 

valid instruction of the Procuring Entity or fails to proceed 

expeditiously and without delay despite a written notice by the 

Procuring Entity; 

(ii) does not actually have on the project Site the minimum 

essential equipment listed on the bid necessary to prosecute the 

Works in accordance with the approved Program of Work and 

equipment deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations 

under this Contract; 

(iv) neglects or refuses to remove materials or to perform a new 

Work that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 

Procuring Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and 

funded under the Contract shall be deemed to be the property of the Procuring 

Entity if this Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity  

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 
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(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The HoPE may terminate this Contract for the 

convenience of the Procuring Entity if he has determined the existence of 

conditions that make Project Implementation economically, financially or 

technically impractical and/or unnecessary, such as, but not limited to, 

fortuitous event(s) or changes in law and National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 

stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 
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(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB  Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 

under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the Contractor 

conveying the termination of this Contract. The notice shall state: 
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(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated.  If the 

Contractor fails to show cause after the lapse of the seven (7) day 

period, either by inaction or by default, the HoPE shall issue an order 

terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain items 

or works subject of the notice had been completed, delivered, or 

performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the HoPE shall decide whether or not to 

terminate this Contract.  It shall serve a written notice to the Contractor 

of its decision and, unless otherwise provided in the said notice, this 

Contract is deemed terminated from receipt of the Contractor of the 

notice of decision.  The termination shall only be based on the 

ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee 

(CTRC) to assist him in the discharge of this function.  All decisions 

recommended by the CTRC shall be subject to the approval of the 

HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 
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(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 
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(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 
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Representative by this Contract or that the decision was wrongly taken, the 

decision shall be referred to the Arbiter indicated in the SCC within fourteen 

(14) days of the notification of the Procuring Entity’s Representative’s 

decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation  

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entityôs Representativeôs Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entityôs Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 
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24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entityôs 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 

additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 



 

Page 68 of 214 

 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the HoPE. 

28. Contractor 's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 

has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 

30. Early Warning  

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work  

31.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 
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31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the Procuring Entity’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 
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33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 

and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s 

Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 
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request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 
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(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 

(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in GCC Sub-

Clause 42.2. 
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42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 

demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 

Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders  

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 
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or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the HoPE may authorize a positive Variation Order go 

beyond ten percent (10%) but not more than twenty percent (20%) of the 

original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the 

designer, consultant or official responsible for the original detailed 

engineering design which failed to consider the Variation Order beyond ten 

percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 

particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the 

proposed Change Order or Extra Work Order shall immediately 

instruct the appropriate technical staff or office of the Procuring Entity 

to conduct an on-the-spot investigation to verify the need for the Work 

to be prosecuted and to review the proposed plan, and prices of the 

work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 

submit a report of their findings and recommendations, together with 

the supporting documents, to the Head of Procuring Entity or his duly 

authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall 

approve the Change Order or Extra Work Order after being satisfied 

that the same is justified, necessary, and in order. 
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(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity concerned shall 

not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 



 

Page 76 of 214 

 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effectivity of the order suspending operation and the order to resume work 

shall be allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 
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47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 

of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties or non-execution 

of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as 

determined by the Procuring Entity’s Representative and approved by the 

HoPE. Shortage of construction materials, general labor strikes, and peace and 

order problems that disrupt construction operations through no fault of the 

Contractor may be considered as additional grounds for extension of contract 

time provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for 

extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be 

correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 
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49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is Ninety (90) Calendar Days starting 

within seven (7) days from the Contractor’s receipt of the Notice to 

Proceed. 

1.22 The Procuring Entity is CIVIL AVIATION AUTHORITY OF THE 

PHILIPPINES, MIA Road corner Ninoy Aquino Avenue, 1300 Pasay 

City, Metro Manila. 

1.23 The Procuring Entity’s Representative is CAPTAIN JIM C. 

SYDIONGCO, Director General, Civil Aviation Authority of the 

Philippines. 

1.24 The Site is located at Marinduque Airport . 

1.28 The Start Date is within seven (7) calendar days from receipt of the 

Notice to Proceed by the Procuring Entity and acceptance by the 

Contractor. 

1.31 The Works consist of Supply of materials, labor, equipment and other 

incidental or necessary items to complete the IMPROVEMENT OF 

MARINDUQUE AIRPORT (RE -BID) . 

2.2 Not applicable. 

5.1 The CIVIL AVIATION AUTHORITY OF THE PHILIPPINES 

shall give possession of all parts of the Site to the Contractor upon 

receipt of the Notice to Proceed. 

6.5 The Contractor shall employ the following Key Personnel:   

One (1) Project (Civil) Engineer  

One (1) Construction Foreman 

One (1) Safety and Health Officer 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. Subcontracting is not allowed. 

10 None. 

12.3 No further instructions. 

12.5 In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

13 The Contractor shall be liable to the Procuring Entity. If applicable, all 

partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity. 
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18.3(h)(i) No further instructions. 

21.2 The Arbiter is:  

Construction Industry Authority of the Philippines 

Makati City, Metro Manila 

29.1 No dayworks are applicable to the contract. 

31.1 Not applicable. 

31.3 Not applicable. 

34.3 The Funding Source is the Government of the Philippines, CAAP 

Corporate Budget CY 2020. 

40.1 No further instructions.  

51.1 The date by which operating and maintenance manuals are required is 

upon completion of the project 

The date by which “as built” drawings are required is upon completion 

of the project. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is two 

percent (2.00%) of the Contract price. 
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Section VI . Scope of Work and Specifications 
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Republic of the Philippines  

CIVIL AVIATION AUTHORITY OF THE PHILIPPINES  

 

 
 

Name of Project : IMPROVEMENT OF MARINDUQUE AIRPORT (RE -BID)   

Location  : Marinduque Airport 

Duration  : Ninety (90) Calendar Days 

Source of Funds : CAAP Corporate Budget CY 2020 

 

SCOPE OF WORK 

 

The details of work are at best enumerated below, but be noted that the Contract 

includes all works and services although not specifically mentioned herein, but are needed to 

fully complete the Project: 

 

The project covers the supply of labor, materials, tools/equipment’s, and construction 

related permits necessary for IMPROVEMENT OF MARINDUQUE AIRPORT (RE -

BID)  with the following scope of works which shall be done in accordance with the 

approved plans, specifications and provision of contract. 

 

 

1.00 DRAINAGE SYSTEM  

 

1.01 Demolition Works  

  

The work includes supply of materials, labor and equipment/tools for demolition of the 

existing concrete pavement affected by the construction of type 1 drainage canal with a total 

of 4.31 cu.m. as indicated on the approved plans. (Demolition must be verified first by the 

Project in-Charge). 

 

1.02 Excavation Works  

 

The work includes supply of materials, labor and equipment/tools for excavation of Type 

1&2 Drainage Canal with a total volume of 36 cu.m.  as indicated on the approved plans.  

 

1.03 Concreting of Type 1 Drainage  
 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the concreting of type 1 drainage canal with a total length of 25 l.m.. as indicated 

on the approved plans.  

 

1.04 Concreting of Type 2 Drainage 

 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the concreting of type 2 drainage canal with a total length of 23 l.m. as indicated on 

the approved plans.  
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1.05 Steel Works 

 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the steel works of type 2 drainage canal with a total length of 25 l.m. as indicated 

on the approved plans.  

 

 

2.00 LANDSCAPING  

 

2.01 Demolition Works 

 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the demolition of existing CHB concrete wall with a total volume of 5.26 cu.m. as 

indicated on the approved plans.  

 

2.02 Clearing Works 

 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the clearing of area covered by landscaping with a total area of 177 sq.m. as 

indicated on the approved plans.  

 

2.03 Excavation Works 

 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the excavation of chb footing included in landscaping with a total volume of 9.41 

cu.m. as indicated on the approved plans.  

 

2.04 Garden Plants 

 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the plantation of selected garden plants included in landscaping with a total covered 

area of 383 sq.m. as indicated on the approved plans 

 

2.05 Masonry Works 

 

The work includes supply of materials, labor and equipment/tools equipment needed to 

complete the masonry works with a total area of 47.07 sq.m. as indicated on the approved 

plans 

 

 

3.00 REHABILITATION OF PASSENGER TERMINAL BUILDING  

 

3.01 Painting Works 

 

The work includes supply of materials, labor, equipment/tools to complete the painting of 

downspout dry wall cladding with a total area of 94 sq.m. as indicated on the approved plan. 

 



 

Page 85 of 214 

 

3.02 Carpentry Works  

 

The work includes supply of materials, labor, equipment/tools to complete the carpentry 

works of downspout dry wall cladding with a total area of 94 sq.m. as indicated on the 

approved plan. 

 

 

4.00 REHABILITATION OF CFR  BUILDING  

 

4.01 Painting Works 

 

The work includes supply of materials, labor, equipment/tools to complete the painting of 

CFR exterior walls including the high ceiling slab with a total area of 698.89 sq.m. as 

indicated on the approved plan. 

 

 

 

5.00 RAMP OF GATE 1 & 2 @ LANDSIDE AREA  

 

5.01 Excavation Works 

 

The work includes supply of materials, labor, equipment/tools to complete the 0.4m 

depth excavation for ramp with a total volume of 22.88 cu.m. as indicated on the 

approved plan. 

 

5.02 Concreting Works 

 

The work includes supply of materials, labor, equipment/tools to complete the concreting of 

ramps with a total area of 57.2 sq.m. as indicated on the approved plan. 

 

 

SPL-1  MOBILIZATION/DEMOBILIZATION  

 

This work includes mobilization and demobilization of the contractor’s personnel and 

equipment necessary for performing the work required under the contract. 

 

a. Mobilization shall include all activities and associated costs for transportation of 

contractor’s personnel, equipment, and establishment of offices, and other necessary 

facilities for the contractor’s operations at the site. 

 

b. Demobilization shall include the disassembly of offices and other facilities on the site, as 

well as the removal and hauling of debris and rubbish materials. 
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SPL06 TEMPORARY FACILITIES  

  

The following provisions must be delivered within ten (10) days upon receipt of the Notice to 

Proceed (NTP). 

 

a) Staff House 

 

This item covers the Contractor’s provision of PMO Staff House on rental basis. The Facility 

shall be provided with aircon including the supply of kitchen utensils, gas and stove, beds 

and beddings, and dining sets for the exclusive use of CAAP-PMO in supervising the project. 

The Contractor shall be responsible for the payment of utility bills (water and electric) for the 

whole duration of the project. 

 

All Scopes of Work for the project must be in accordance with the approved Plans and 

Specifications. Quality and types of materials must be approved by the CAAP Project-in-

Charge. 
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GENERAL PROVISIONS  

 

 

  Provisions for staff house, service vehicles, laptops, printers, cameras, plotters, 

furniture and other materials, devices and equipment under Special Item or Temporary 

Facilities shall not include OCM & CP. 

 

The contractor shall be responsible in providing safety perimeter fence or security 

fences, personal protective equipment (PPE) for staffs and workers on site while construction 

is ongoing. Safety reports should be prepared regularly. 

 

 The contractor shall be responsible for all laboratory, material testing, building and 

safety permits and survey instruments necessary in the project implementation. These 

expenses shall be incorporated in the contractor’s overhead cost and shall not be considered 

as pay item. 
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SPECIFICATIONS  

 

1. CIVIL / STRUCTURAL WORKS  

 

1.1. EXCAVATION, FILLING AND GRADING  

 

SCOPE OF WORK 

 

The work under this section of the Specifications consists of furnishing all items, materials, 

equipment, labor, plants, appliances, methods and all operations that may be necessary, and 

incidentals to complete excavation, filling, back-filling and grading in accordance with the 

Plans, and schedule if any, and subject to the terms and conditions of the Contract. 

 

A. EXCAVATION  

 

The Contractor shall make all necessary excavation for foundations to establish grades 

indicated on drawings without extra compensation including all other excavations required 

and necessary for the proper prosecution of the work. 

 

1. Cut slope for permanent excavations shall not be steeper than 1-1/2 horizontal to one 

vertical, and slopes for permanent fills shall not be steeper than 2 horizontal to one 

vertical unless a substantiating data which justify steeper slopes are submitted. 

 

2. Deviation from the foregoing limitations for slopes shall be permitted only upon 

presentation of a soil investigation report acceptable to the supervising Engineer. 

 

3. Trim the excavation to the required depth, lines and grades and other incidental 

excavations to level up the footing plus compacting tamping which are included in the 

building contract. 

4. The materials to be excavated shall include any rock, earth and other materials of any 

nature and description encountered in obtaining the indicated lines and grades. 

 

5. If the required safe bearing power of the soil is not obtained at the excavations shall 

be continued until such safe bearing power is reached. 

 

6. Piers and walls shall be lengthened accordingly and likewise, the footings shall be 

revised to suit the new conditions for which the Contractor shall be paid at the unit 

price bid for concrete work. 

 

7. No fill or other surcharge loads shall be placed adjacent to any building or structure 

unless such building or structure is capable of withstanding the addition loads caused 

by the fill or surcharges. 
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8. Footings or foundations which may be affected by the excavation shall be 

underpinned adequately, or otherwise, protected against settlement and/or against 

lateral movement. 

  

9. Fills to be used to support the foundations shall be placed in accordance with accepted 

engineering practices. A soil investigation report and a report of satisfactory 

placement of fill, both, shall be acceptable to the supervising Architect or Engineer. 

 

10.  Additional payment for excavation will be computed per unit bid price and/or at 

established unit price for same as follows: 

 

EXCAVATION, FILLING AND GRADING 

 

a) All materials of every nature and description, which in the Owner’s opinion will 

require the use of air operated hammers, wedging, or drilling and blasting. 

 

b) For additional excavation to safe-bearing power soil as required in 5 based upon 

work required between indicated grades and authorized grades. 

 

B. UNAUTHORIZED EXCAVATION  

 

1. Where existing surface levels are lower than the sub-grade levels required for work, 

or where excess or authorized excavation takes place beyond the indicated lines and 

grades, the contractor shall fill the indicated line and grade at his expense under the 

following conditions. 

 

2. Where the footings and foundations occur, use concrete fill of the same class as 

specified for footings and foundations. 

 

3. Where slabs occur, use well compacted sand and gravel fill. 

 

C. EXCAVATION OMITTED  

 

1. When the nature of the soil is such that good-bearing or safe-bearing is found to exist 

at higher grades than the sub-grade levels indicated on the Plan, the supervising 

Architect or Engineer may decide to stop the excavation work at those higher grades. 

 

2. Should the Owner so decide, it will be ordered in writing. This will be subject to 

reduction in the contract price in favor of the Owner at Unit Price Bid and or at 

established price based upon measurements taken between authorized higher grades 

and grades indicated on drawings. The same is true for omitted filling due to change 

of grade. 

 

3. Footing shall not be placed on fill.
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D. PROTECTION, PUMPING AND MAINTENANCE  

 

1. The Contractor shall at all times protect the excavations and trenches from damages 

of rain water, spring water, backing of drains, and all other water. 

 

2. He shall provide and operate all pumps or other equipment necessary to drain and 

keep excavations, pits, trenches and the entire sub-grade area free of water under any 

circumstances and contingencies that may arise. 

 

3. He shall build all necessary enclosures, construct and maintain temporary drainage for 

this purpose. He shall provide all shoring, bracing and sheathing as required for 

safety, or necessary to support adjoining walls, walks, soils, streets, buildings, fences, 

and the like and for prosecution of the work, all these to be removed when work is 

completed, and or required by the Owner. 

 

E. BLASTING  

F. INSPECTION 

 

No pouring of concrete shall be done by the Contractor unless the bearing surfaces has been 

inspected and approved by the Owner, and the authority to proceed has been received by the 

contractor. 

 

G. DRAINAGE SYSTEM AT  SITE 

 

The Contractor shall provide, construct and maintain for the duration of the work, drainage 

system of the site approved and or as directed by the supervising Architect or Engineer. 

 

H. UTILITIES  

 

1. The Contractor shall protect and maintain all conduits, drains, sewer pipes and other 

utility services that are to remain on the property or in the building, or in the site, 

where required for the proper execution of the work. 

 

2. The Contractor shall notify all corporations, companies, individuals, or the other 

authorities concerned with the above conduits, drains, water and sewer pipes, running 

to the property of the site, and protect relocate, remove, cap or discontinue all pipes, 

sewer, and other utility services, which interfere with the excavation in accordance 

with instruction and requirements of the above notified parties. 

 

I. FILLING AND GRADING  

 

1. All excavations shall be back-filled immediately as work permits after concrete walls 

and piers have attained full design strength and or as the Owner’s Engineer directs. 

 



 

Page 91 of 214 

 

2. After the forms have been removed from the footings, walls and piers, the materials 

taken from excavations (free from waste and objectionable matter) shall be used for 

back-filling around them. 

 

3. These filling materials shall be made in layers not to exceed 15 centimeters and 

thoroughly tamped before the next fill is placed. Excess excavated materials shall be 

placed and spread on the immediate premises as directed by the supervising Engineer, 

provided, however, that the Contractor shall not be required to remove such materials 

more than 50 meters from the building line. 

 

4. Open tile drains around the building if any, shall be covered with crushed rock or 

gravel for a depth of 30 cm. and the same shall be graded from course to fine. 

 

5. Open tile drains under floor slab (where so indicated on drawings) shall be covered 

with broken stones or gravel up to the bottom of the slab. 

 

6. In spaces where slabs rest on ground, or on earth-fill as specified in paragraph 2, shall 

be labeled and accurately graded with 10 cm. thick of gravel and sand, and tamped 

thoroughly before concrete pouring is done. 

 

7. All exterior grades shall be formed in accordance with the drawings and 

specifications, taking into account the requirements for landscaping work, if any, and 

giving due allowances for the top soil depth. 

 

8. The Contractor shall grade the area included within clearing lines as defined 

“Clearing” under the General Conditions, and all such grading work should be 

included in the building Contract without extra or additional cost. Banks of graded 

areas shall have a slope of 3.8 cm. horizontal to one vertical distance. 

 

9. Extra grading (cut or fill) beyond the ___meters and or due to change of grade shall 

be paid at the unit price bid for the same.    

 

J. TOP SOIL STRIPPING AND SPREADING 

 

For use when topsoil is salvaged for landscaping work. 

 

1. Topsoil stripping operations shall start from the areas affected by the construction to 

limits indicated by the Owner and or as specified. 

 

2. Topsoil shall be stripped to varying depths as approved by the Architect, but not 

beyond topsoil strata. 

 

3. Topsoil shall be stripped by approved methods and stored where it will not interfere 

with the work.
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4. This topsoil shall be evenly spreaded to the true contours and raked to even, smooth 

surfaces ready for seeding and planting. 

 

K.  TEMPORARY EASEMENT  

 

The Contractor shall obtain the consent of adjoining property owners regarding the need for 

temporary easements or any other manner of physical encroachment at his own expense. 

 

L. PAVEMENT  

 

The Contractor shall restore, without extra cost to the Government, any street pavements, 

concrete sidewalks and curb, and similar public structures that may be opened, removed or 

demolished in the performance of work under this Section in the manner prescribed by 

authorities having jurisdiction. 

 

M. PROTECTION OF TREES 

 

The Contractor shall protect trees indicated to remain in place by boxing them, by using guys 

and the like, and or as indicated by the supervising Architect or Engineer. 

 

N. PROTECTION OF A DJOINING PROPERTY  

 

The Contractor shall protect the excavation to be made below existing grade line so that the 

soil of adjoining property will not cave-in or settle and shall defray the cost of underpinning 

or extending the foundation of buildings on adjoining properties. 

 

1. Before starting the excavation, the Contractor shall notify in writing the owners of the 

adjoining buildings not less than 10 days before such excavation is to be made and 

that the adjoining building will be protected by him. 

 

2. The Owners of the adjoining properties shall be given access to the excavation for the 

purpose of verifying if their properties are sufficiently protected by the contractor 

making the excavation. 

 

3. In case there is a party wall along a lot-line of the premises where an excavation is 

being made, the contractor at his expense preserve such party wall in as safe a 

condition as it was before the excavation was commenced and shall, when necessary, 

underpin and support the same by adequate methods. 

 

4. Guards or fences shall be provided along open sides of excavation except that, in the 

discretion of the Engineer such guards or fence may be omitted from any side or sides 

other than those adjacent to streets or public passageways. 
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1.2. CONCRETE WORKS 

 

A. PLAIN AND REINFORCED CONCRET E 

 

SCOPE OF WORK 

 

This Item shall consist furnishing, placing and furnishing concrete in buildings and related 

structures, flood control and drainage, and water supply structures in accordance with this 

Specifications and conforming to the lines, grades, and dimensions shown on the Plans. 

 

GENERAL REQUIREMENTS  

 

1. Acronyms 

 

The following acronyms for applicable standards/ publications are referred to this 

Specification: 

 

ASTM – American Society for Testing Materials 

ACI – American Concrete Institute 

POI – Pre Stressed Concrete Institute 

AWS – American Welding Society 

AISC – American Institute of Steel Construction  

 

2. Standard Specifications and Codes 

 

 The work covered by this Section unless otherwise specified or detailed, shall be 

 governed by the Building Code requirements for Reinforced Concrete (ACI 318), 

 Standard Code for Arc and Gas Welding Society. The latest edition of all standards 

 Specifications or Codes will be used. 

 

3. Coordination 

 

 The concrete work shall be coordinated with the work of other trades allow 

 reasonable time to set sleeves, inserts and other accessories which must be in position 

 before concrete bases and pads of mechanical equipment shall be placed to comply 

 with approved shop drawings for the equipment. 

 

4. Workmanship 

 

 The Contractor shall be responsible for any additional cost which may result from 

 concrete surfaces which are not finished to the required profile or elevation. 

 

5. Samples 

 

 The Contractor shall submit samples of cement and aggregates proposed for use in the 

 concrete work for approval, enumerating names, sources and description of materials.
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MATERIAL REQUIREMENTS  

 

1. Portland Cement 

 

a) Portland cement shall conform to the requirements of ASTM C-150 Type for normal 

Portland cement; Type-III for Highly Early Strength Portland Cement. 

 

b) Cement shall be any standard commercial brand in 40 kilograms per bag such as: 

Filipinas, Union, Republic Apo or other locally available equivalent. 

 

2. Fine Aggregates 

 

 Sand shall be clean, hard coarse river sand or crushed sand free from injurious amount 

 of clay loam and vegetable matter and shall conform to ASTM C-33 or C330. 

 

3. Coarse Aggregate 

 

 Gravel shall be river run gravel or broken stones. The maximum size shall be 1/5 of 

 the nearest dimension between sides of forms of the concrete, or ¾ of the minimum 

 clear spacing between reinforcing bars, or between re-bars and forms whichever is 

 smaller. 

 

4. Mixing Water  

 

 Water used in mixing concrete shall be clean and free from injurious amounts of oils, 

 acids, alkali, organic materials or other deleterious substances. 

 

5. Admixture  

 

 All air-entertaining admixtures if used shall conform to ASTM C-260. Water reducing 

 admixtures, retarding admixtures, and water reducing and accelerating admixtures, if 

 used, shall conform to the requirements of ASTM C-494. 

 

STORAGE OF MATERIALS  

 

1. Cement and Aggregates shall be stored in such a manner as to prevent their 

deterioration or the intrusion of foreign matter 

 

2. Cement shall be stored, immediately upon arrival on the site of the work, in 

substantial waterproof bodegas, with a floor raised from the ground sufficiently high 

to be free from dampness. Aggregates shall be stored in such manner as to avoid the 

inclusion of foreign matter. 
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PLAIN CONCRETE  

 

General Requirements 

 

1. Plain Concrete, other than fill, shall have a minimum ultimate compressive strength at 

28 days of 140 kilograms per square centimeter or 2,000 pounds per square inch and 

material proportioning, and placing shall conform to the requirement of this section. 

 

2. Concrete made with lightweight aggregate may be used with strengths less than 140 

kg. per square centimeter if it has been shown by tests or experience have sufficient 

strength and durability. 

 

3. The thickness of plain concrete walls may be 5 centimeters (2 inches) less than the 

required by 6.17 for plain masonry wall but in no case less than 18 centimeters and 

the ratio of unsupported height or length whichever is the lesser to thickness shall not 

be greater than 22. 

 

4. Concrete shall consist of Portland Cement, fine aggregates, water, and where 

specified, Admixtures, proportioned mixed place, cured and finished as hereinafter 

specified. 

 

5. The following special types of concrete shall be used where indicated on the detailed 

drawings or as specified. 

 

a) Lean Concrete 

b) Concrete with integral waterproofing 

c) Highly early strength concrete may be used subject to the approval of the 

supervising Architect or Engineer. 

 

6. All provisions of the Specifications shall apply the seven (7) day compressive strength 

equal to the 28 day strength required for normal concrete. Admixture used in concrete 

shall be produced by a reputable manufacturer and used in accordance with the 

manufacturer’s printed directions. 

 

a) Plasticizing Admixture – Concrete admixture shall be free from chlorides and 

shall conform to ASTM C-494-651. The admixtures shall be used in all concrete 

mixtures in accordance with the manufacturer’s specifications. 

 

b) Calcium Chloride – shall not be used under any circumstances. 

 

PROPORTIONING OF CONCRETE  

 

1. The Contractor shall employ, at his own expense, an approved testing, laboratory 

which shall design the mix for each type of concrete required by the Specifications 

and drawings to obtain strength as determined at least 15% higher than required. 

Strength requirements shall be as noted on the drawings. 
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2. The adequacy of the mix design shall be verified by a test on a minimum of 6 

cylinders, 3 tested at 7 days; 3 at 28 days, in accordance with ASTM C-192 and G-3 

and by Slump Tests in accordance with ASTM C-143. 

 

3. The testing laboratory shall submit 5 copies of the mix design and the test results to 

the Owner or his duly authorized representative for approval before any concrete is 

placed. 

 

4. If any time during construction, the concrete resulting from the approved mix design 

proves to be unsatisfactory for the reason such as too much water, lack of sufficient 

plasticity to prevent segregation, honeycomb, etc. or insufficient strength, the 

Contractor shall immediately notify the testing laboratory and the supervising 

Engineer. 

 

5. The laboratory shall modify the design, subject to approval by the supervising 

Architect or Engineer until a satisfactory concrete is obtained. 

 

6. Stone concrete – Minimum compressive cylinder strength of concrete fc’ at 28 days 

area as follows: 

 

a) Fc’ 27.58 Mpa for suspended beam, slab and columns 

b) Fc’ 20.68 Mpa for footings and walls. 

 

7. The Water Content shall not exceed 28 liters per 40 kilograms per bag cement, and 

the slump test shall not exceed 10 cm. in all cases unless otherwise changed by the 

supervising Architect or Engineer. 

 

8. Lean Concrete – Lean concrete mix to be designated to produce concrete with 28 day 

strength of 13.79 Mpa, slump and size shall be subjected to approval depending where 

it is mixed. 

 

DETERMINING CONCRETE PROPORTIONS  

CONCRETE PROPORTIONS AND CONSISTENCY  

 

1. The proportions of aggregate to cement for any concrete shall be such as to produce a 

mixture which will work readily into the corners and angles of the form and around 

reinforcement without permitting the materials to segregate or excess free from water 

to collect on the surface. 

 

2. The methods of measuring concrete materials shall be such that the proportions can be 

accurately controlled and easily checked at any time during the work. 
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CONCRETE TEST 

 

1. Testing Laboratory 

 

a) The Contractor shall employ at his own expenses, an approved Testing Laboratory 

which may shall make compression and Slum Tests and immediately submit 5 copies 

of the test reports to the supervising Architect or Engineer. 

 

b) Ready mixed concrete companies may use their own laboratories provided that testing 

is done with the supervision of the Owner or his authorized representatives. 

 

2. Compression Slump Test 

 

 Compression and Slump Tests shall be made every 50 cubic meters of concrete or 

 fraction thereof; but not less than 1 set of tests shall be made from any one batch of 

 concrete and all 3 tests shall be made from the same batch. 

 

3. Compression Tests 

 

 Make 3 standards 15 cm x 30 cm. cylinder and tests in accordance with ASTM C-31 

 and C-39. The one (1) cylinder at the age of 28 days and one (1) cylinder in reserve 

 for 56 days test. If the 28 days test does not meet the requirements, make additional 

 cylinder as required to check strength of concrete in the construction. These cylinders 

 are to be cured in the field in the same manner as to the concrete in the construction is 

cured. 

 

4. Slump Test 

 

 For each representative quantity of concrete mentioned above, two slump tests shall 

 be made in accordance with ASTM C-143. 

 

5. Test Report 

 

 The testing laboratory shall submit 4 copies of its test cylinder reports which are to 

 include, as far as applicable, the following information: 

 

a) Location of the structure where the concrete is used, design number, concrete 

design strength, type and manufacturer of Portland cement. 

 

b) Amount of any Admixtures used, Slump Tests, date of sampling, cylinder 

application number, days cured in the field, and days cured in laboratory. 

 

c) Age at the time of testing, crushing stress, type of failure, who made the cylinders, 

who shipped the cylinders to the laboratory and whether concrete strength meets 

the specifications. 
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6. Inspection of Batch Plant Operation 

 

 Inspection on a “Spot Check” basis required to insure the concrete delivery to the job 

 complies with the Specifications and the design mix. The testing laboratory shall 

 provide this service as directed by the Owner’s supervising Engineer. 

 

7. Additional Tests 

 

 If, in the opinion of the supervising Engineer, based on cylinder strengths below 

 specifications requirements or visual defects, concrete of poor quality has been 

 placed, additional tests shall be made as directed by the Owner at the expense of the 

 Contractor. Test may be Compression Test on core cylinder per ASTM C-42, and or 

 Lead Tests as cut-lined in ACI 318, Section 202, or as specified. 

 

MIXING CONCRETE  

 

The mixing and measuring equipment shall be approved by the supervising Architect or 

Engineer. Unless otherwise authorized, concrete shall be machine mixed at the site or by 

ready-mixed concrete. 

 

1. Site Mixed Concrete 

 

 Provide a batch mixer type equipped with accurate timing and measuring devices and 

 operate in accordance with the manufacturer’s recommendations: 

 

2. Mixing Time  

 

a) For each batch, after all solid materials are placed inside the mixing drum, and water 

is introduced before ¼ of the mixing time has elapsed, shall not be less than 1 minute 

for mixers having a capacity of one (1) cubic meter or a fraction thereof for additional 

concrete. 

 

b) The concrete mixer shall revolve at no less than 14 or more than 20 revolutions per 

revolutions per minute. Speed greater than 20 revolutions per minute and less than 14 

revolutionary per minute are usually found to be unsatisfactory. 

 

READY MIXED CONCRETE  

 

1. All ready mixed concrete shall conform to the requirements of ASTM C-94, placed in 

forms within one (1) hour after adding water or not more than ½ hours if a retarder is 

used. It shall be kept constantly agitated during the transit period. 

 

2. Pouring of concrete should not be started until after the forms and reinforcement for 

the whole unit are properly laid and installed, cleaned, inspected and approved. 

 

3. Construction joints shall be rough-in and clean thoroughly before any pouring starts. 

Wet and slush surface with cement mortar. 
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HANDLING AND PLACING CONCRETE  

 

1. Immediately after the concrete is mixed, it shall be conveyed by the approved push 

cart or buggies to designated locations, and carefully deposited in such manner as to 

prevent the separation of ingredient or displacement of the reinforcements. 

 

2. Keep temporary runways built in such a manner that runway supports will not bear 

upon reinforcement of fresh concrete. Conveying or hauling of concrete by the use of 

long inclined chutes or pipes shall not be permitted. 

 

3. Dumping concrete into carts or buggies with a free fall of more than one (1) meter 

will not be permitted. Hardened splashes or accumulation of concrete on forms or 

reinforcements shall be removed before the work continues. 

 

4. When placing more than 1.50 meters high, it shall be deposited through sheet metal or 

other approved conveyors. 

 

5. As for practicability, the conveyers shall be kept full of concrete during the placing 

and their lower ends shall be kept buried in the newly placed concrete. 

 

6. After the initial set of the concrete, the forms shall be jarred, and no strain’ shall be 

placed on the ends of the projecting reinforcing bars. Foundation shall be free from 

water during concreting and construction joints shall be determined by the supervising 

Architect or Engineer. 

 

7. Concrete in columns shall be placed in one continuous pouring operation and allowed 

to set 12 hours before caps are placed. Likewise, concrete in beams and slabs in 

superstructures shall be poured in one operation. 

 

RE-TAMPERING  

 

The contractor shall mix only such quantities that are required for immediate use. Mixture 

which has developed initial setting shall not be used. Concrete which has partially hardened 

shall not be re-tampered for use. 

 

CURING AND PROTECTION  

 

1. All concrete work shall be protected from drying out after removal of forms by 

covering with waterproof paper, polyethylene sheeting burlap, with a coating of 

approved membrane curing compound having a moisture retention equal 90% based 

on ATM C-309 and C-156, applied in accordance with the manufacturer’s instruction 

for use 

 

2. Membrane curing compound shall not be used where the floor hardener, membrane 

waterproofing, damp-proofing, resilient floor tile or other floor or wall covering set in 
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adhesive, concrete-fill or setting beds, paint, plaster or other applied finishing or 

surfaces treatment are to be subsequently applied. 

 

3. Wet burlap as often as required to keep concrete wet throughout each day for as 

period of at least 7 days where normal Portland cement is used and 3 days where high 

early strength cement is used. 

 

METAL REINFORCEMENT  

 

1. Steel Bars 

 

a) Reinforcing bars shall conform to ASTM Specifications A-615. All mild steel for 

columns, shear wall, footings and footing beams shall be high grade deformed 413.7 

Mpa. 

 

b) For 10 mm and smaller bars use intermediate grade deformed bars. Fy = 275.8 Mpa 

 

c) If reinforcing bars are to be welded, these specifications shall be supplemented by 

requirements assuring satisfactory weld ability. 

 

d) Bar and rod mats for concrete reinforcement shall conform to ASTM Specifications 

A-184 and Wires for concrete reinforcement shall conform to ASTM A-82 

Specifications. 

 

e) Welded wire fabric for concrete reinforcement shall conform to ASTM A-185 except 

that the weld shear strength requirements shall be extended to include a wire size 

differential up to and including six gauges. 

 

f) Wire and strand shall conform to ASTM A-416. Structural steel shall conform to 

ASTM A-26 and Steel pipe for composite column shall conform to ASTM 

Specification A-377. 

 

2. Accessories 

 

 Provide bar supports and other accessories necessary to hold reinforcing bars in the 

 proper positions while concrete is being placed. Bar supports which come in contact 

with  forms for concrete exposed to view in the finished structure shall be galvanized or 

 stainless subject to approval. 

 

3. Mill Certificate and Test 

 

a) The Contractor shall furnish 2 copies of the manufacturer’s certificate of mill tests al 

reinforcing steel. 

 



 

Page 101 of 214 

 

b) The Contractor shall, employ at his own expense an approved testing laboratory 

which shall conduct testing of all reinforcement sizes of each bulk under the 

supervision of the supervising Architect or Engineer. 

 

4. Shop Drawing 

 

a) Each reinforcing steel detail and placement drawings shall be submitted for approval. 

Any material fabricated before the final approval of the shop drawings will be done at 

the Contractor’s risk, but no material shall be installed until final approval of the 

“Shop Drawings”. 

 

b) All shop drawings shall be in accordance with the Manual Standard Practice for 

Detailing Reinforced Concrete Structure ACT-315. 

 

5. Labeling  

 

 Bars shall be properly labeled with weatherproof tags to facilitate identification. 

 

PLACING OF REI NFORECEMENT  

 

1. All reinforcement shall be placed according to the approved drawings. The Contractor 

shall provide sufficient bar supports, ties, anchors and other accessories to hold all 

bars securely in place. 

 

2. Unless detailed on drawings, all stirrup shall be held in place by bar spacer. 

Reinforcing steel shall be cleaned of oil, grease, scale, rust or other coatings which 

will impair bond. 

 

3. All bars shall be bent cold 

 

4. All welded spices shall be done by certified welders having welder’s certificate and 

shall be submitted and approved by the supervising Architect or Engineer before any 

welding works shall be started. 

 

5. The welding of bars shall conform to AWS D -12.1 Recommended Practices for 

Welding Reinforcing Steel. 

 

STORAGE OF MATERIALS  

 

Reinforcing steel bars shall be stored on supports above the ground level properly covered 

with roof or plastic materials for protection from direct effect of moisture and the 

considerable delay in use. 
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FORMS 

 

General Conditions 

 

1. Forms shall conform to the shape, lines and dimensions shown on the drawings. They 

shall be substantial and designed to resist the pressure and weight of the concrete. 

 

2. Forms shall be properly tied and braced or shored so as to maintain their position and 

shape. Forms shall be sufficiently tight and strong to prevent leakage of mortar. 

 

3. Where required by the Owner, Shop drawings of formwork, shall be submitted for 

approval before fabrication and erection of such formwork. 

 

4. Provide temporary openings where necessary to facilitate cleaning and inspection 

before depositing concrete. 

 

5. Before construction, all form materials are subject to approval. The type of form used 

shall be in accordance with the finish requirements as specified or as shown on the 

detailed drawings. 

 

6. Forming shall start at the first floor level with new materials. Forms for exposed 

concrete may be reused only if the surface has not absorbed moisture and has not 

splintered, warped or peeled, subject to the approval of the supervising Architect or 

Engineer. 

 

7. Forms shall be coated with non-staining form oil before setting reinforcement. The 

form oil shall not contain chemical that will impair the strength of the concrete. 

 

8. Side forms of footings may be omitted and concrete be placed against the next 

excavation only when approved by the supervising Architect or Engineer. 

 

9. All exposed corners shall be square. Extra care shall be exercised while stripping the 

forms. Corners shall be protected against chipping or other damages that may be 

caused by the working force. 

 

10. Removal of forms or shoring is subject to approval by the supervising Architect or 

Engineer, and under no circumstances shall bottom form and shoring be removed 

until after the members have acquired sufficient strength to support their weight and 

the load thereon. Forms shall main in place for a minimum time as follows: 

 

Columns, shear and bearing walls --------- 3 days 

Stairs (bottom forms) ---------------------- 21 days 

Beams and Slabs (bottom form) --------- 21 days 

 

OTHER FORMS 
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Exposed exterior surfaces of building where Architectural finishing is required and as shown 

on detailed drawings, the following conditions shall be observed: 

 

1. Forms shall be designed and constructed to facilitate early removal without damage to 

exposed surfaces of the concrete, free of offsets, and square corners true to lines and 

profiles as detailed. 

 

2. Form ties will not be permitted through forms for surfaces which will be exposed. 

Formworks shall not be used twice unless otherwise approved by the supervising 

Architect or Engineer. 

 

3. Exposed and Interior Surfaces treated plywood forms or moisture resistant plywood 

shall be laid vertically or horizontally in large are with joints so arranged and treated 

properly as required to provide smooth concrete surfaces. 

 

FORMWORK ACCESSORIES 

 

Form ties shall be submitted for approval. It shall be so designed as to leave no metal closer 

than 19 mm to the surface of the concrete or to leave a hole greater than 22mm in diameter on 

the face of the concrete. 

 

FINISHING OF FORMED SURFACE  

 

Remove forms and form tie ends then fill holes with 1:2 Portland cement mortar mixed to 

match the concrete. All defective areas below grade line not exposed to view shall be patched 

with Portland cement mortar mixed to match the concrete mixture as directed by the 

supervising Architect or Engineer. 

 

1. Exposed Exterior surfaces of the building where special finish is indicated ï Concrete 

shall be placed and finished as herein before specified and as required to provide eve 

dense surface of uniform color, free from marks, aggregate, pockets, honeycomb or 

other imperfections so that after treatment of the finished surfaces will not be 

required. 

 

2. Any concrete which is not formed on level of alignment, or shows defective surfaces 

shall be considered as not conforming with the expense of the Contractor, unless the 

Owner or his authorized representative grants permission to patch or otherwise correct 

the defective areas. 

 

3. Permission to patch any such area shall not be a waiver of the right of the Owner to 

require complete removal of the defective works. 

 

4. Exposed Interior Finishes ï patch all defective areas and remove all fins, form joint 

marks, rough spots and other defects by rubbing with a suitable tools until such 

defects and rough areas are completely removes and surfaces free from imperfections 

so as to produce dense, smooth, uniform finish with desired texture and design. 
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5. Silicone water repellent shall be applied to all exterior exposed concrete surfaces 

above grade which are not to be painted. 

 

INSERT, SLEEVE AND SIMILAR ITEMS  

 

1. All required flashing, reglets, seal, masonry ties, anchors, wood locks, nailing strips, 

ground, inserts, wire hangers, sleeves, drains, guard angles, (insert for elevator guide 

supports where required), provisions for floor hinges boxes, and concealed overhead 

door closer and al items specified, as furnished under this and other sections of the 

Specifications shall be in their final position at time concrete is placed and shall be 

properly located, accurately positioned and built-in to the construction and maintained 

securely in place. 

 

2. Insert on hangers for ceiling construction specified under the plastering section shall 

be located only in bottom of concrete ribs or other concrete members crossed such 

ceiling construction. 

 

3. Sleeves shall not be installed in beams, ribs, or column, except upon formal approval 

of the Architect or Engineer. 

 

4. All stone-cut and V-cut lines, Sunk fillets, and the like, on concrete wall surface shall 

be integrated into the concrete with the corresponding removable mould on the forms 

before the concrete is poured and shall be finished straight and clean-cut in 

accordance with the size and shape as shown on full size details. 

 

FINISHING OF SLAB  

 

1. Finish floor and roof slabs shall be level plane surfaces unless otherwise specified on 

the drawings, with a tolerance of 3 mm in 3.0 meters. Surfaces shall be slope towards 

the drains as required. 

 

2. Resilient flooring, Ceramic Tile or Marble, base slabs which are to receive these 

finishes or other finished requiring “Thin-Set” installation shall be floated and 

toweled with a steel trowel to provide a smooth surface as required to receive the 

flooring. 

 

3. For roofing membrane waterproofing, the working processes is the same as that for 

Resilient Flooring except steel troweling which may be omitted. 

 

4. Exposed concrete finish surface where no finishing applied as called for on the 

drawings shall be finished with a steel trowel as required to produce a hard, dense 

finish free from surface imperfections. 

 

5. Dry materials should not be used on the surface to be finished. Apply hardener and 

sealer in accordance with the manufacturer’s printed instructions. 
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WATERTIGHT CONCRETE  

 

1. All waterproofing on deck wherever called for in the plan shall be guaranteed to be 

absolutely water proofed and free from leaking for a period of two (2) years. 

 

2. Should any leakage develop in these areas, they shall be made waterproof by 

approved waterproofing methods and materials and this shall be repeated if necessary 

until all leaks has been stopped. 

 

3. Guarantee shall extend for a full two years after the last leak has stopped 

 

4. All pipes or piping under slabs must be completed before the slabs are poured. 

 

CONCRETE FLOORS ON FILL  

 

Concrete floor and steps on fill shall be laid on a prepared foundation which shall be placed 

as follows: 

 

1. Earth or sand fill shall be laid to a uniform grade as shown on the detailed drawings; 

fill shall be placed in layers not to exceed 15 centimeters thick, for each layer being 

thoroughly wetted and rolled or tampered. 

 

2. Earth or sand fill shall be made as soon as the concrete of the walls and foundations 

has set sufficiently to permit the filing load and pressure. On top of this fill shall be 

placed 10 cm. layer of gravel which shall be rolled or tampered. 

 

3. All of these sand and gravel foundations specified above shall be kept wet for at least 

30 days after rolling or tamping so as to allow settlement before the floors are placed. 

 

4. Concrete floors shall be laid in alternate strips about one (1) meter in width by 6 

meters minimum length, but following pattern shown on drawings. The construction 

joints shall coincide with the groove in case such items are called for in the cement 

finish. After the concrete has set, the form shall be removed and the remaining strips, 

laid. 

 

5. All concrete shall be of such consistency as to require a tamping to bring the water to 

the surface. Tampering shall be done mechanically. 

 

6. Concrete floor and steps on fill or in ground shall be reinforced if indicated in the 

drawings. The size and spacing of the reinforcing steel shall be in accordance with the 

drawing of Specifications. 
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HANDLING AND PLACING OF CONCRETE  

 

Concrete during and immediately after depositing, shall be thoroughly compacted. The 

compaction shall be done by mechanical vibration subject to the following provisions: 

 

1. The vibration shall be internal unless special authorization of the other method is 

given by the supervising Architect or Engineer or as provided herein. 

 

2. Vibrators shall be of a type and design approved by the supervising Engineer. They 

shall be capable of transmitting vibration to the concrete at frequencies of not less 

than 4,500 impulses per minute. 

 

3. The intensity of vibration shall be as such as to visibly affect a mass of concrete of 25 

mm, slope over a radius of at least 50 centimeters. 

 

4. The Contractor shall provide a sufficient number of vibrators to properly compact 

each batch immediately after it is placed in the forms. 

 

5. Vibrations shall be applied at the point of deposit and in the area of freshly deposited 

concrete. The vibrator shall be inserted into and withdrawn from the concrete slowly 

and gradually. 

 

6. The vibration shall be sufficient duration and intensity to compact the concrete 

thoroughly but shall not be continued so as to cause segregation. Vibration shall not 

be continued at any one point to the extent that localized areas of grout are formed. 

 

7. Vibrators shall be thoroughly manipulated so as to work the concrete around the 

reinforcement and embedded fixtures and into the corners and angles of the forms. 

 

8. Application of vibrators shall be at points uniformly spaced and not farther apart than 

twice the radius over which the vibration is visibly affected. 

 

9. Vibration shall not be applied directly or through the reinforcement sections of layers 

of concrete which have hardened to a degree that the concrete ceases to be plastic 

under vibration. 

 

10. It shall not be used to make concrete flow in the form over distances so great as to 

cause segregation and vibration shall not be used to transport concrete. 

 

GRADATION OF AGGREGATES  

 

1. Fine and Coarse aggregates used in concrete, shall be tested in accordance with the 

requirements of the ñStandard Specifications for Concrete Aggregatesò ASTM 033-

67m with a minimum frequency of one (1) set of 6 and one (1) set of 7 test per 1,000 

cubic meter source, as follows: 
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2. At least one sample of fine and coarse aggregates used in concrete shall be tested in 

accordance with the requirements of the ñStandard Specifications for Concrete 

Aggregatesò ASTM 033-67 grading as follows: 

 

Coarse Aggregates 

 

Specific ………….. Grading 

Gravity …………... Soundness 

Absorption ………. Abrasion 

                Material finer than No. 200 sieve 

 

Fine Aggregates 

 

Grading ……………………Absorption 

Soundness………………….Organic Impurities 

Material Finer than No. 200 sieve 

Mortar strength, 7 days 

Specific Gravity 

 

Coarse Aggregates (percent passing) 

 

38 mm sieve ……… 100% 

25 mm sieve ……… 95-100 

13 mm sieve ……… 25-50 

No. 4 sieve ……….. 0-10 

No. 8 sieve ……….. 0-5 

 

Fine Aggregates (percent passing) 

 

9 mm sieve ….… 100% 

No. 1 sieve ….… 90-100 

No. 8 sieve ….… 80-95 

No. 16 sieve …... 50-85 

No. 30 sieve …... 30-70 

No. 50 sieve …... 10-45 

No. 100 sieve ….. 0-10 

 

3. Aggregates failing to meet these specifications, but which have been shown by 

approved laboratory tests to produce concrete of the required quality may be used 

where authorized by the Architect or Engineer. 

 

4. Aggregates shall be quarried or washed in fresh water and shall contain no more than 

one twentieth 1/20 of (1%) percent salt by weight. 
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STORAGE OF MATERIALS  

 

1. Portland Cement 

 

a) Cement delivered in bags shall be stored immediately upon receipt at the work site in 

a weather proof structure which shall be air tight as practicable with suitable wooden 

floors which shall be elevated above the ground at a distance sufficient enough to 

prevent the absorption of moisture. 

 

b) Bags shall have guaranteed constant cement content and shall be provided with proper 

labels showing the number of consignment and the date of site delivery. 

 

c) The bag shall be stacked close together to reduce circulation of air but should not be 

stacked against outside walls but in such a way that they will be easily accessible for 

inspection and testing and shall be used in the order of their delivery. 

 

d) Cement that has been in storage longer than six months will be tested by standard 

mortar tested or other tests as deemed necessary by the Owner to determine its 

suitability and such cement shall not be used without the express approval of the 

Owner. 

 

e) Bags shall not be stored to a height greater than two (2) meters. All cement must be 

free from lumps or evident for deterioration. 

 

f) Cement delivered in bulk shall be stored in properly designated elevated airtight and 

waterproofed silos or bins, provided at the Contractor’s expense. The silos shall be 

adequate in size to ensure continuity of work at all times. 

 

g) The site shall be kept perfectly dry. Bag cement shall be transported closed and 

effectively protected from weather by adequate coverings. Bulk cement shall be 

transported in closed container. 

 

2. Aggregates 

 

a) All aggregates shall be stored in bunkers provided with proper floors or tightly laid 

wood planes sheet metals, or other hard and clean surface. Fine and coarse aggregates 

of different sizes shall be stored in separate bunkers or piles in such a manner as to 

prevent aggregation, inclusion and contamination by dirt and other injurious foreign 

materials. 

 

b) Stockpiles of coarse aggregate shall be built in horizontal layers not exceeding 1.20 

meters in depth to minimize segregation. Should the coarse aggregate become 

segregated, it should be re-mixed to conform to the grading requirements given herein 

before. 
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3. Reinforcing Steel Bars 

 

 Reinforcing steel bars shall be transported and stored at the site in such a way as to 

 prevent damage or deterioration of the steel by rust or coating with grease, oil, dirt 

 and other objectionable materials. Storage shall be in separate piles or racks so as to 

 avoid confusion or loose of identification after bundle are broken. 

 

REBAR SPACING AND COVER 

 

1. Reinforcing Bars 

 

 Reinforcing bars shall be fixed one to the other by means of adequate steel wire ties to 

 form rigid reinforcement cages or nets. The reinforcement shall be fixed in the form 

 by approved concrete distance blocks, space bars, links and stirrups, and all to be 

 provided at the Contractor’s expense. Reinforcing bars shall be spaced according to 

 the approved working drawings and the distance between bars shall not be less than 

 those recommended in ACI-318. 

 

2. Concrete Cover 

 

 The concrete to the gutter reinforcing bars shall be those recommended in ACI 318, 

 unless otherwise specifically indicated on the drawings. 

 

3. Anchorage Length 

 

 Plain bars shall be provided with end hook unless otherwise specified. The lengths of 

the  anchorage of reinforcing bars shall be at least those recommended in ACI 318 

 

4. Splices 

 

 Splices in bars shall be avoided as far as possible and shall be staggered in any one 

 structural member. They shall conform to the recommendations in ACI 318. In no 

case  shall splices be made at critical points of maximum stress. 

 

PATCHING  

 

1. Immediately after the forms have been removed and work has been examined by the 

Owner, and his permission given, all loose materials shall be removed. 

2. All holes, stone pockets and other surfaces which were in contact with forms treated 

with cement retarding materials shall be removed with wire brush or other approved 

method until a rough bonding surface of exposed aggregate is obtained. 

 

3. Any surface considered by the supervising Engineer to be insufficiently roughened 

shall be further roughened by an approved mechanical means. Surfaces shall be 

thoroughly washed down with water. 
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4. Honey combed and other defective areas must be chipped out to solid concrete, the 

edge cut as straight as possible and at right angles to the surface of slightly undercut 

to provide a key at the edge of the patch. 

 

5. Shallow patches may be filled with mortar similar to that used in the concrete. This 

should be placed in layers not more than 12 mm thick and each layer given a scratch 

finish to improve bond with the succeeding layer. 

 

CONSTRUCTION JOINTS  

 

1. Once started, concreting shall be continued without interruption and shall only be 

stopped at properly indicated and prepared construction joints. 

 

2. The position of construction joints shall be decided in advance so that the amount of 

concrete required to be placed at any one time does not exceed the capacity of the 

mixing plant. 

 

3. In all cases where the positions of construction joints have not been indicated on the 

drawings, they must be approved by the Architect or Engineer. 

 

4. Except where inclined joints are specified, all joints shall be formed to vertical or 

horizontal planes. Vertical joints shall be formed against a properly constructed stop-

board. 

 

5. As a general rule, joints in columns shall be made as near as possible to a beam 

haunching and joint in beams and slabs shall be made at positions shown on the 

drawings. 

 

6. Construction joints shall be wire-brushed while the concrete is still green, roughened 

or hacked to expose the aggregate across the whole area of the joint. 

 

7. Before fresh concrete is placed, the roughened surface shall be swept clean of all 

loose materials, thoroughly wetted and covered with a 12 mm thick layer of mortar 

composed of cement and sand in the same ratio as the cement and sand in the concrete 

mix. 

 

8. Special care shall be taken to ensure that the first layer of fresh concrete is thoroughly 

rammed against the existing layer. 

 

9. The cost of all measures necessary to form construction joints, whether shown on the 

Drawings or not, shall be deemed to be included in the Contractor’s rates for concrete. 
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B. CONCRETE MASONRY  

 

GENERAL CONDITI ONS 

The concrete masonry Contractor shall examine all drawings, specifications and all 

conditions that has relations and may affect his work and performance in the execution the 

Contract. 

 

Where any deviation on the Plans and Specifications is to be made, the Owner shall be 

notified and his written approval shall be obtained before proceeding with the work.  

 

SCOPE OF WORK 

 

The work covered by this Item shall include the following: 

 

1. Furnishing of all necessary materials, tools, equipment, labor, and appliances 

necessary to complete the execution of the concrete masonry work as shown on the 

drawings and herein specified. 

 

2. All preparations for masonry work necessary to receive and adjoin other work, 

including provisions for inserts and attachment as noted in the plans and 

specifications which shall be installed under the terms of work. 

 

3. Coordination with all other trades in laying out and execution of the concrete masonry 

work. Giving the work his personal supervision and keeping a competent foreman on 

the job at all times. 

 

4. Arranging for adequate bracing, forming and shoring required in conjunction with and 

in the course of constructing the concrete masonry although not provided for under 

other sections. 

 

5. Furnishing of all reinforcing steel for concrete masonry work and their placement 

including those not provided for under other sections but necessary for proper 

prosecution of the work. 

 

6. Arranging for the necessary storage space and protection for materials at the job site. 

 

7. Providing assistance and facilities for all inspections by the Owner or his authorized 

representatives as required in the course of execution of the work. 

 

8. Arranging for furnishing test specimens and samples of materials as may be required. 

 

MATERIAL REQUIRE MENTS 

 

The following materials to be used under this section of the specifications shall conform to 

the concrete masonry standards as indicated. 

 

1. Cement to conform with ASTM C-150 
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2. Sand or fine aggregate shall be clear, sharp and well graded, and free from injurious 

amount of dust, lumps, shale, alkali, surface coatings and organic matter. 

 

3. Lime: Hydrated lime shall conform with ASTM C-207 

 

4. Quicklime shall conform with ASTM C-5 Specifications. Quicklime shall be slaked 

and then screened through a 16 mesh sleeve. 

 

5. After slaking, screening and before using, it shall be stored and protected for not less 

than 10 days. The resulting product shall weigh not less than 1330 kilogram per cubic 

meter. 

 

6. Hollow load bearing masonry units shall be type I Class A or B unit conforming with 

ASTM C-90-70 and the Philippine Bureau of Standard No. 15-2, series of 1979. 

 

7. Solid load bearing masonry units shall be class a units conforming to ASTM C-145. 

All load bearing masonry units shall have a minimum compressive strength of not less 

than 5.5 Mpa (800 psi) based on 5 individual units when tested in accordance with the 

methods set forth in ASTM C-140-70 or as tested by the Bureau of Research and 

Standard, DPWH. 

 

8. Masonry units shall have been cured for not less than 14 days if steamed-cured, or 28 

days if air-cured when placed in the structure. 

 

CONCRETE HOLLOW BLOCKS  

 

1. For walls and partitions shown on the detailed drawings requiring concrete hollow 

blocks, the Contractor either uses of concrete or ceramic hollow blocks upon approval 

of the Architect or Engineer. 

 

2. The load bearing of hollow blocks shall have a minimum compressive strength of 

6.89 Mpa (1000 psi) computed from the average of five (5) units based on the average 

gross area, and a minimum of 5.41 Mpa (800 psi) for the individual unit respectively, 

all based on gross area. 

 

Visual Inspection 

 

All units shall be sound and free from cracks or other defects that would interfere with the 

proper placing of the unit or impair the strength or permanence of the construction. 

 

Sampling of Specimen 

 

In sampling blocks for the strength, absorption and moisture content determination, ten (10) 

individual units shall be selected from each lot of 10,000 units or fraction thereof and 20 

individual units from each lot of more than 10,000 units. 
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Sampling 

 

For lots of more than 10,000 units, 10 individual units shall be selected from each 50,000 

units or fraction thereof, contained in the lot. For non-bearing type of CHB, no sampling for 

test shall be required for less than 500 units to be used in the job. 

 

Testing 

 

Units shall be tested in accordance with the standard method of testing Masonry units of the 

American Society of Testing Materials ASTM designation C-140 and or by the Bureau of 

Materials and Quality Control, DPWH. No blocks shall be used unless results of tests are 

known and duly approved by the supervising Architect or Engineer. 

 

Reinforcement 

 

All units shall be laid with a mortar composed of one part Portland cement and three parts of 

sand. Reinforcement shall be done in accordance with the structural plans as to size, spacing 

and other requirements. 

 

MORTAR AND GROUT  

 

Cement to be used for mortar and grout shall be: Type 1, 2, 3 or type 4 Portland cement 

conforming to ASTM C-150 

 

1. Plastic cement shall have less than 12% of the total volume in approved types of 

plastic agents and shall conform to all the requirements for Portland cement per 

ASTM C-150, except the limitations in insoluble residue, air entrainment, and 

addition subsequent to calciration. 

 

2. Mortar shall be freshly prepared and uniformly mixed in the proportion of 1 part 

Portland cement ¼ part maximum line putty or hydrated lime, loose sand not less than 

1-1/2 and not more than 3 times the sum of the volume of cement and lime used, and 

shall conform to ASTM C-270. 

 

3. Grout for pouring shall be of fluid consistency and mixed in the proportion by 

volume: 1 part Portland cement, 2-1/2 part minimum to 3 parts maximum damp loose 

sand where the grout space is less than 7.5 cm in its least dimension. 

 

4. Grout for pouring shall be fluid consistency and mixed in the ratio by volumes; 1 part 

Portland cement, 2 parts minimum to 3 parts maximum damp loose sand, 2 parts 

coarse aggregate where the grout space is not more than 7.5 cm. in its least dimension. 

 

5. Grout for pumping shall be fluid consistency and shall have not less than 7 bags of 

cement in each cubic meter of grout. Not mix design shall be approved by the 

supervising Engineer. 
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6. Fluid consistency shall mean; as fluid as possible for pouring without segregation of 

the constituent parts. 

 

7. Aggregate for mortar shall conform to ASTM C-144. 

 

8. Aggregate for grout shall conform to ASTM C-404 

 

ADMIXTURE  

 

1. The used of admixtures shall not be permitted in mortar or grout unless substantiating 

data is submitted to and approved by the supervising Architect or Engineer. 

 

2. The use of Admixtures shall not be permitted in mortar without reducing lime content 

 

3. Insert coloring pigments may be added but not to exceed 6% by weight of the cement. 

 

4. The use of uncontrolled fire clay, dirt and other deleterious materials is prohibited. 

 

5. Water to be used shall be fresh, clean and free from deleterious quantities of acids 

alkali and organic materials. 

 

REINFORCING STEEL  

 

1. The minimum requirements for deformed steel bars shall conform to ASTM A-305. 

 

2. Wire reinforcement shall also conform with ASTM A-82. 

 

3. Reinforcement shall be clean and free from loose, rust, scales and any coatings that 

will reduce bond. 

 

CONSTRUCTION  
 

1. Workmanship 

 

a) Masonry work shall not be started when the horizontal and vertical alignment of the 

foundation has a maximum total error of 25 mm OR 2.5 centimeters. 

 

b) All masonry work shall be laid true to line, level, plumb and neat in accordance with 

the plans and to the satisfaction of the Owner. 

 

c) Units shall be cut accurately to fit all plumbing ducts, openings electrical works, etc. 

and all holes shall be neatly patched. 

 

d) Extra care shall be taken to prevent visible grout mortar stain. 
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e) No construction supports shall be attached to the wall except where specifically 

permitted by the supervising Architect or Engineer. 

 

2. Masonry Unit 

 

a) Masonry unit shall be sound, dry, clean and free from cracks when placed in the 

structure. 

 

b) All masonry units shall be stored on the job and kept off the ground and protected 

from the elements of weather. 

 

c) Wetting the units shall not be permitted except when hot dry weather exists causing 

the units to be warm to the touch, and then the surface only may be wetted with a light 

fog spray. 

 

d) Proper masonry units shall be used to provide for all window, doors, bond beams, 

lintels, plasters, etc., with a minimum of unit cutting. 

 

e) Where a masonry unit cutting is necessary, all cuts shall be neat and true line. 

 

f) Mixing of Mortar and Grout Mortar shall be mixed by placing ½ of the water and 

sand in the operating mixer, then add the cement, lime and the remainder of the sand 

and water. 

 

g) Mortar should be re-tampered with water as required to maintain high plasticity. Re-

tampering on mortar boards shall be done only by adding water within a basin formed 

with mortar and the mortar re-worked into the water. 

 

h) Any mortar which is unused after 1 – ½ hours from the initial mixing time shall not be 

used. 

 

i) After all ingredients are in the batch mixer, they shall be mechanically mixed for not 

less than 3 minutes. Hand mixing shall not be employed unless specifically approved. 

 

3. Bonding 

 

 Concrete masonry units shall be laid with the thicker edge of the core up to provide a 

 wider mortar bed. 

 

a) Both face core and ends of all blocks should receive a full bed of mortar. 

  

b) Cross web should be mortared. 

 

c) For bonding masonry to the foundation, the top surface of the concrete foundation 

shall be clean with laitance removed and aggregate exposed before masonry 

construction can be started. 
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d) Where no bond pattern is shown, the wall shall be laid up in straight, uniform coarse 

with regular running bond. 

 

e) Intersecting masonry walls and partitions shall be bounded by the use of steel ties at 

60 centimeter on. 

 

4. Reinforcement 

 

 When the foundation dowel does not line up with a vertical core, it shall not be sloped 

 more than one horizontal in six vertical. 

 

a) Dowels shall be grouted into a core in vertical alignment, even though it is an adjacent 

cell to the vertical wall. 

 

b) Reinforcing bars shall be straight except for bends around corners and where bends or 

hooks are detailed the plans. 

 

c) Reinforcing steel shall be lapped 30 bar diameters minimum where spliced bars shall 

be separated by one bar diameter or wired together. 

 

d) Vertical bars shall be held in position at the top and bottom and at intervals not 

exceeding 192 diameter of the reinforcement. 

 

e) Horizontal reinforcing bars shall be laid on the webs of the units on continuous 

masonry courses, consisting of bond-beam or channel units, and shall be solidly 

grouted in place. 

 

f) Vertical reinforcing steel shall have a minimum clearance of 6 mm from the masonry, 

and not less than one bar diameter between bars. 

 

g) Wire reinforcement shall be completely embedded in mortar or grout. Joints with wire 

reinforcement shall be at least twice the thickness of the wire. 

 

h) Wire reinforcement shall be lapped at least 16 cm. at slices and shall contain at least 

one cross wire of each piece of reinforcement in the lapped distance. 

 

5. Grouting  

 

 Reinforcing steel shall be secured in place and inspected before grouting starts. 

 

a) Mortar dropping should be kept out of the grout space. 

 

b) All grout shall be puddle or vibrated in place 

 

c) Vertical cells to be filled with grout shall have vertical alignment to maintain a 

continuous unobstructed core space. 
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d) Cells containing reinforcement shall be solidly filled with grout and pours shall be 

stopped 3.8 centimeters below the top of a course to form a key at pour joints. 

 

e) Grouting of beams over openings shall be done in continuous operation. 

 

f) The tops of unfilled cell columns under a horizontal masonry beam shall be covered 

with metal latch or special units used to confine the front fill to the beam section. 

 

g) All bolts, anchors, or inserts in the wall shall be solidly grouted in place. 

 

h) Spaces around metal door frame and other built-in items shall be filled solidly with 

grout of mortar. 

 

REJECTION  

 

In case the shipment fails to conform to the specified requirements, the Contractor may sort 

it, and new specimen shall be selected by the Owner or his supervising Engineer from the 

retained lot and tested at the expense of the Contractor. In case the second set of specimens 

fails to conform to the test requirements, the entire lot shall be rejected. 

 

 

C. MASONRY FINISH  

 

CONSTRUCTION REQUIREMENTS  

 

1. Curing 

 

 The granolithic topping shall be cured at least 6 days before grinding or until such 

 time when it has set sufficiently hard to permit machine grinding or rubbing with 

 coarse sandstone grit without disclosing any surface aggregate. 

 

2. Surfacing 

 

a) After curing all granolithic topping, surfaces shall be wetted and grinded with 

electric grinding machine to a smooth and even surface. 

 

b) Where it is not possible to use electric grinding machine, surface shall be hard-

rubbed manually using No. 24 abrasive grit stone rubbing after which a light 

grouting of white Portland cement paste of creamy consistency as the matrix 

used in the topping. 

 

c) Grout shall remain on the surface until the time of final grinding and cleaning. 
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3. Finishing 

 

a) Allow at least 72 hours after the granolithic surface have been grouted before 

removing the grout coat, cleaning and fine stone grinding by electric grinding 

machine using no coarser than No. 80 abrasive grit. 

 

b) Final grinding or rubbing of granolithic marble surface shall remove scratches 

and produce a true plane surface of uniform color and texture without 

objectionable irregularities of any description as that of the approved samples. 

 

c) Cleaning, Waxing and Polishing. Upon completion of final grading or rubbing 

of granolithic marble the Contractor shall apply two coats of natural wax 

penetrating type. Surface shall be allowed to dry and polished. 

 

MEASUREMENT AND PAYMENT  

 

1. All granolithic marble finish indicated on the Plans and described herein shall be 

measured in square and lineal meter or part thereof for work completed and accepted 

to the satisfaction of the supervising Architect or Engineer. 

 

2. The quantified area determined in the preceding section and provided in the Bill of 

Quantities shall be paid for at the Unit Bid or Contract Unit Price 

 

 

(A) PEA GRAVEL WASHOUT FINISH  

 

GENERAL CONDITIONS  

 

The Contractor shall furnish all materials, equipment, labor, and tools required in undertaking 

the proper application of pea gravel washout finish as shown on the Plans and in accordance 

with this Specifications. 

 

 A-1 MATERIAL REQUIREMENTS  

 

a) Pea-Gravel – pie-gravel specie shall be of well graded sizes consisting of 4 mm to 8 

mm round variation wash river gravel. 

 

b) Cement – Portland cement shall conform to the Specification requirements of 

Hydraulic Cement. Use only one brand of cement throughout the pea-gravel washout 

finish mix. 

 

A-2 CONSTRUCTION REQUIREMENTS 

 

a) All pea-gravel washout finish shall be done by men experienced and qualified to do 

this particular type of trade. 
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b) The Contractor shall submit at least two (2) samples to the supervising Architect or 

Engineer for approval measuring 30 cm. x 30 cm. showing its color, texture and 

design patterns. 

 

1. Surface Preparation 

 

a) Walks, ramps, driveways and elsewhere indicated on the Plans as pea-gravel washout 

finish shall be properly sloped and rendered under bed. 

 

b) The under-bed mixture shall be spread to bring mortar under-bed to a level of 16 mm 

below the finish floor line. 

 

c) For concrete masonry walls, columns, etc., the surface to be applied shall be first 

rendered a scratch coat and made true to plane, leveled plumbed and squared then 

allowed to cure for seven (7) days 

 

2. Mixture and Proportion  

 

a) Pea gravel washout mix shall consist of one part Portland cement and two parts pea-

gravel measured by volume or a proportion equivalent to 1:2. 

 

b) Mixtures shall be in approved containers to ensure that the specified materials are 

controlled and accurately measured. Mixture measured by shovel or shovel counts 

will not be permitted. 

 

c) Unless specified otherwise, pea-gravel washout mix shall be in the proportion by 

volume in approved mixing machines or mortar boxes. 

 

d) The aggregates introduced and mixed in such a manner that the materials will be 

uniformly distributed throughout the mass. 

 

e) A sufficient amount of water shall be added gradually and the mass further mixed 

until a mortar plasticity necessary for the purpose intended is obtained. 

 

f) Mortar boxes, pans, etc., where mixtures are mixed shall be kept clean and free from 

debris or dried mortar. 

 

3. Application  

 

a) Before work is started, the slope for drainage should be properly done and provided in 

the prepared under-bed. 

 

b) Concrete setting bed must be sufficiently rough and all loose particles or anything 

which will diminish bond shall be thoroughly cleaned off. 
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c) The concrete under-bed must be kept wet for at least four (4) hours before the pea-

gravel mix is applied. 

 

d) Pea-gravel mix shall be applied with pressure to obtain solid adhesion to the under-

bed and setting bed. 

 

e) The finish surface shall be firmly, evenly, and monolithically applied. 

 

f) When the surface applied with pea-gravel mix has sufficiently set, the cement paste 

shall be removed by use of sponge or water spraying equipment used in this specially 

trade in order to expose the pea-gravel quarter face but still intact. 

 

4. Curing, Cleaning and Finishing 

 

 As soon as possible as the pea-gravel are exposed to desire appearance the surface 

 shall be covered with damp burlap other approved covers. At the proper time when 

 surface are semi-dry and stable allowing the applied surface to cure. 

 

5. Protection 

 

a) For proper curing, keep the pea-gravel washed finish moistened for a period of at least 

seven (7) days by thoroughly wetting the surface three (3) times a day and protecting 

it from the strong rays of the sun with burlap or layer of sand. 

 

b) Upon completion of the work and the surface has completely seasoned, wash with 

clean water and brush thoroughly to produce a clean and sparkling appearance and 

protected until work has been accepted. 

 

A-3 METHOD OF MEASUREMENT  

 

All works done under this Item shall be measured in square meter or linear meter or part 

thereof for work completed and accepted to the satisfaction of the supervising Architect. 

 

A-4 BASIS OF PAYMENT 

 

The quantity determined in the Method of Measurement shall be paid for at the unit price bid 

or contract unit price as stated in the Bill of Quantities, which price constitute full 

compensation including labor and materials, tools and incidentals to complete this item. 

 

 

(B) BUSH HAMMERED FINISH  

 

GENERAL CONDITIONS  

 

1. The Contractor shall furnish all materials, tools, plant, equipment and labor and other 

facilities and undertaking the proper application of Bush Hammered finish complete 

required as shown on the Plans and in accordance with this Specifications. 
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2. The Contractor shall submit for approval samples of each applied finish 30 cm. x 30 

cm. of different shades to the Architect. Approved samples shall be kept for future 

reference. 

 

B-1 MATERIAL REQUIREMENTS  

 

1. Cement 

 

 Cement shall be ordinary gray Portland cement conforming to the specification 

 requirement for Hydraulic cement. One (1) brand of Portland cement shall be used 

 throughout the plaster mortar mix. 

 

2. Adobe Aggregate 

 

Adobe aggregate shall be crushed and pulverized to an approved graded size 

improving its mixing ability as coarse aggregate. 

 

B-2 CONSTRUCTION REQUIREMENTS  

 

1. Surface Preparation 

 

Wall surfaces to be rendered with bush hammered finish shall be scratching coated 

with plaster cement mortar and be made true to plane plumbed and squared. The 

scratch coat must be properly cured within seven days. 

 

2. Adobe Mortar Mixture  

 

 Adobe plaster shall be a mixture of Portland cement, crushed and pulverized graded 

 adobe stones. It shall be uniformly mixed in the proportion by volume of one part 

 Portland cement and two parts adobe aggregates or 1:2 proportions. 

 

3. Application  

 

a) Before any application work is commended, all wood moulds for horizontal and 

vertical groove joints shall be first established and set. The scratch coast has to be 

seasoned for 7 days 

 

b) Surfaces to be applied with adobe plaster mortar shall be thoroughly moistened with 

fog spray. 

 

c) Adobe plaster mortar shall be floated to a true and even surface. It may also be floated 

/ troweled to a hard fluted surface with series of grooves also known as corduroy 

finish. 
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d) As soon as the plastered surface is hard enough to react hammering, the surface by 

hammering with an ax or hatchet leaving or exposing the natural appearance of the 

aggregate composition of mortar mixture. 

 

4. Workmanship 

 

a) Bush hammered finish shall be level, plumbed squared and true to a tolerance of 3 

mm in 3.0 meters without caves, cracks, blisters, pits, crazing, discolorations, 

projection or other imperfections. 

 

b) Plastering work shall be formed carefully around angles, contours and cants. Special 

care shall be taken to prevent sagging and consequent dropping of applications. 

 

c) There shall be no junction marks in the finish where one day work adjoins another. 

 

5. Curing and Protection 

 

 Upon completion of the work all surfaces shall be cleaned with steel brush and water 

to  remove loose particles leaving the cleaned surfaces in its natural appearance. When 

 cleaned surfaces dries spray a coat of water repellant. 

 

B-3 METHODS OF MEASUREMENT  

 

Bush hammered finish shall be measure in square meter area and linear meter actually done 

completed and accepted to the satisfaction of the supervising Architect. 

 

B-4 BASIS OF PAYMENT  

 

The work quantified and determined in the preceding section or as provided in the Bill of 

Quantities shall be paid for at the Contract unit bid price which payment constitute full 

compensation including labor, materials and other incidentals necessary to complete this 

Item. 

 

 

(C) PEBBLE WASHOUT FINISH  

 

GENERAL CONDITIONS  

 

The Contractor shall furnish all materials, labor tools, and equipment required in undertaking 

proper application of pebble washout finish as shown on the Plans and in accordance with 

this Specifications. 
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C-1 MATERIAL REQUIREMENTS  

 

a) Pebble 

 

 Pebble shall be well graded stones sized ranging from No.4 to No. 10 rounded shape. 

 

b) Cement 

 

 Cement shall be Portland type hydraulic cement gray or whit specie depending on the 

 tone or color scheme approved. Colored cement shall be powder type pigmented used 

to    the desired shade and color of finish. 

 

C-2 CONSTRUCTION REQUIREMENTS  

 

All pebble washout finish shall be done by men experienced and qualified to do this 

particular type of trade. The contractor shall submit at least two samples for each type of 

pebble washout finish to the Architect or Engineer for approval showing its color, texture and 

design patterns. 

 

1. Surface Preparation 

 

a) Surface to receive pebble washout finish shall be clean of all projection, dust, loose 

particles and foreign matters. 

 

b) It shall be thoroughly wetted with clean water before application of scratch coat 

mortar. When the surface has sufficiently set, scratch with hard broom. 

 

2. Mixture  

 

a) Pebble finish mortar mixture shall consist of one part Portland cement and two parts 

pebble measured by volume or a proportion equivalent to 1:2 

 

b) Mixtures shall be in approved containers to ensure that the specified materials are 

controlled accurately measured. 

 

c) Mixtures measured by shovel or shovel counts will not be permitted. Unless specified 

otherwise, pebble washout mix shall be in the proportion by volume in approved 

mixing machines or mortar boxes. 

 

d) The aggregate introduced and mixed shall be in such a manner that the materials will 

be uniformly distributed throughout the mass. 

 

e) A sufficient amount of water shall be added gradually and the mass further mixed 

until a mortar plasticity necessary for the purpose intended is obtained. 
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f) Mortar boxes, pans etc., where mixtures are mixed shall be keep clean and free from 

debris or dried mortar. 

 

3. Application  

 

a) Before any application work started, the Contractor shall established all wood 

molding for vertical and horizontal groove lines after the scratch coat has seasoned for 

seven days in the case of masonry wall or concrete columns, beams and parapets etc. 

 

b) In the case of finish flooring application and the like the slope of drainage shall be 

properly provided and design pattern properly placed. 

 

c) The proposed under-bed shall be done to a level of 16 mm below the finish floor line 

to accommodate the pebble washout mix. 

 

d) The prepared surface to receive the pebble washout mix shall be kept damp for at 

least 4 hours before the application work is started 

 

e) Pebble washout finish mix shall be applied with pressure to obtain solid adhesion to 

the prepared surface. The applied surface shall be firm, even and monolithically 

applied, then allowed to set initially. 

 

f) When the applied surface has initially set to withstand the removal of the cement 

paste, spray evenly by spray apparatus to washout the cement paste on the outer 

surface so that the pebbles are partly exposed or, 

 

g) By means of paint brush of foam and water, or by means of spraying washing down 

the cement paste leaving the pebbles partially exposed in their natural texture 

appearance. 

 

4. Workmanship 

 

a) Pebble washout shall be leveled, plumbed, squared and true to line within a tolerance 

of 3 mm in 3.0 meters without caves cracks, blisters, pits, crazing, discoloration, 

projections or other imperfection. 

 

b) There shall be no visible junction marks in the finish surface where one day work 

adjoins another. 

 

c) Where required by the supervising Architect or Engineer, provide vertical and or 

horizontal groove joints. 
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5. Cur ing and Protection  

 

a) When the pebble washout surface has finally set the surface shall be kept wet or moist 

for at least 6 days. 

 

b) After all other trade have been completed the pebbles washout finish surfaces shall be 

saturated with diluted hydrochloric acid and cleaned with steel brush 

 

c) Allow the clean surface to dry then apply a coat of silicon water repellant to protect 

the natural physical appearance of the pebble washout finish. 

 

C-3 MEASUREMENT AND PAYMENT  

 

1. Pebble washout finish shall be measure in square meters, lineal meters or part thereof 

for work actually completed and accepted to the satisfaction of the supervising 

Architect or Engineer. 

 

2. The work done under this Item as provided in the Bill of Quantities shall be paid for 

at the Contract Unit Bid which price and payments constitute full compensation 

including materials and labor and incidentals necessary to complete this Item. 

 

 

(D) CEMENT PLASTER  

 

GENERAL CONDITONS  

 

The Contractor shall furnish all cement plaster materials, labor, tools and equipment required 

in undertaking cement plaster finish as shown on the Plans and in accordance with this 

Specifications. 

 

D-1 MATERIAL REQUIREMENTS  

 

Manufactured materials shall be delivered in the manufacturer’s original unbroken packages 

or containers which are labeled plainly with the manufacturer’s name and trademark. 

 

1. Cement. Cement shall be Portland Hydraulic Cement of any approved brand. 

 

2. Hydrated Lime  shall conform with the requirements as defined in Hydraulic Cement 

of any approved brand. 

 

3. Fine Aggregates. Fine aggregates (sand) shall be clean, washed and sharp river sand, 

free from dirt, clay, organic matter or other deleterious substances 

 

Sand derived from crushed gravel or stone may be used with the supervising Architect or 

Engineer’s approval but in no case, shall such sand be derived from stone unsuitable for use 

as coarse aggregates. 
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D-2 CONSTRUCTION REQUIREMENTS  

 

1. Mixture  

 

a) Mortar mixture for brown coat shall be freshly prepared and uniformly mixed in the 

proportion by volume of one part Portland Cement, three (3) parts sand and one fourth 

(1/4) part hydrated lime. 

 

b) Finish coat shall be pure Portland cement properly graded and mixed with water to 

approved consistency and plasticity. 

 

2. Surface Preparation 

 

a) After removal of forms, reinforced concrete surfaces shall be roughened to improve 

adhesion of the cement plaster. 

 

b) Surfaces to receive cement plaster shall be cleaned of all projections, dust, loose 

particles, grease and bond breakers. 

 

c) Before any application of brown coat is started, all surfaces that are to be plastered 

shall be wetted thoroughly with clean water to produce a uniformly moist condition. 

 

d) Brown coat mortar mix shall be applied with sufficient pressure starting from the 

lower portion of the surface to fill the grooved and to prevent air pockets in the 

reinforced concrete/masonry work and avoid mortar mix dropping. 

 

e) The brown coat shall be lightly broomed or scratch before surface has properly set 

and allowed to cure. 

 

f) Finish coat shall not be applied until after the brown coat has seasoned for 7 days and 

corrective measures had been done by the Contractor on surfaces that are defective. 

 

g) Just before the application of the finish coat, the brown coat surface shall be evenly 

moistened with clean water. 

 

h) Finish coat shall be floated first to a true and even surface, and then troweled in a 

manner that will force mixture to penetrate into the brown coat. 

 

i) Surfaces applied with finish coat shall then be smooth with paper or foam in a vertical 

motion to remove trowel marks, checks and blemishes. 

 

j) All cement plaster finish shall be 10 mm thick minimum on vertical concrete and or 

masonry walls. 
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 Wherever indicated on the Plans to be ñSimulated Red Brick Finish, the Contractor 

 shall render brick design on plaster surface before brown coat had properly set and 

 then allowed to dry. 

 

 Cement shall not be directly applied to: 

 

a) Concrete or masonry surface that had been coated with bituminous compound 

and, 

 

b) Surface that had been painted or previously plastered. 

 

3. Workmanship 

 

a) Cement plaster finish shall be true to details and plumbed. Finish surface shall have 

no visible junction marks where one day’s work adjoins the other. 

 

b) Where directed by the Architect or Engineer or as shown on the Plans vertical and 

horizontal groove joints shall be 25 mm wide and 10 mm depth. 

 

D-3 MEASUREMENT AN D PAYMENT  

 

1. All cement plaster finish shall be measured in square meters or part thereof for work 

actually completed in the building. 

 

2. The work quantified and determined as provided in the Bill of Quantities shall be paid 

for at the Contract Unit Price which price constitute full compensation including 

labor, materials, tools and equipment and incidentals necessary to complete this Item. 

 

 

(E) PLAIN CEMENT PLASTER FINISH  

 

GENERAL CONDITIONS  

 

The Contractor shall furnish all materials, tools, equipment and labor required in undertaking 

the proper application of plain cement plaster finish as provided where plastering is noted the 

drawings and schedules. Plastering work shall be properly coordinated with the work of other 

trades. 

 

1. The work of other trades shall be adequately from damages during the plastering 

operations. Finishing work shall be protected with a covering of heavy craft, 

waterproof paper or other approved protective covering with lapped and sealed joints. 

 

2. Scaffolding shall be amply strong, well braced, tied securely and inspected regularly. 

Overloading of scaffolding will not be permitted. 
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E-1 MATERIAL REQUIREMENTS  

 

1. Portland Cement shall conform with the standard specifications of the ASTM 1-150, 

type-I, latest edition. 

 

2. Hydrated lime shall conform with the standard specification of the ASTM C-6, latest 

edition. 

 

3. Sand shall be hard, sharp, well washed, siliceous, clean and free from deleterious 

material. 

 

4. Water shall be fresh, clean and free from organic matter, acids and alkali. 

 

E-2 DELIVERY, STORAGE AND HANDLING  

 

Manufactured materials shall be delivered with unbroken packages or containers which are 

plainly labeled with the manufacturer’s name and brand. All cement materials shall be kept 

dry until ready for use. 

 

They shall be stored off ground, under cover and away from sweating walls and other damp 

surfaces. 

 

E-3 MIXTURE  

 

1. Plaster materials, specified on a volume basis, shall be measured accurately in 

approved containers that will insure the specified proportion. 

 

2. Measuring materials with shovels or shovel count will not be permitted 

 

3. Mortar for brown coat shall be mixed in the proportion by volume of 1 part Portland 

cement 3 parts sand, an 1/4 part hydrated lime 

 

4. Mortar for finish coat shall be the same as specified for brown coats, except that the 

proportions of sand shall be increased to not more than 4 parts. 

 

E-4 APPLICATION  

 

1. All surfaces to receive plaster shall be cleaned of all projections, dust, loose particles, 

grease bond breakers and other foreign matter. 

 

2. Plaster shall not be applied directly to concrete of masonry surfaces that have been 

painted or previously plastered. 

 

3. Before the plastering work is started, masonry surfaces shall be wetted thoroughly 

with a fog spray of clean water to produce a uniformly moist condition. 
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4. Brown coat – shall be applied with sufficient pressure to fill the grooves in hollow 

block or concrete to prevent air pockets and secure a good bond. 

 

5. The brown coat shall be lightly scratched and broomed. Each coat of cement plaster 

shall be kept moist for 48 hours after application and then allowed to dry. 

 

6. Finish coat – shall not be applied until after the brown coat has seasoned for 7 days. 

 

a) Dust before the application of the finish coat. 

 

b) The brown coat shall again be evenly moistened with a fog spray 

 

c) The finish coat shall be floated first to a true and even surface then troweled in a 

manner that will force the sand particles down into the plaster. 

 

d) Plastered surfaces shall be smooth and free from rough areas, troweled marks, 

checks and blemishes. 

 

e) Thickness of the plaster shall be 10 mm (3/8”) to 12 mm (½”) on vertical concrete 

and on masonry 

 

E-5 WORKMANSHIP  

 

Plaster work shall be finished level, plumb, square and true to line within a tolerance of 3 mm 

(1/8”) in 3.00 meters without waves, cracks, blisters, pits, crazing, discolorations, projection 

and other imperfections. 

 

1. Plaster work shall be formed carefully around angles, contours, and well- up to 

screeds. 

 

2. Special care shall be taken to prevent sagging and consequent dropping of mortar 

during applications. 

 

3. There shall be no visible junction marks in the final coat where on day work adjoins 

the other. 

 

E-6 PATCHING, PAINTING AND CLEANING  

 

1. Upon completion of the building, and when directed, all loose, cracked, damage or 

defective parts shall be cut out and re-plastered in a satisfactory and approved 

workmanlike manner. 

 

2. All painting and patching of plastered surfaces and plaster work abutting or adjoining 

any other finish work, shall be done in a neat and workmanlike manner. 
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3. Plaster drops or spatter shall be removed from all surfaces. Exposed plastered surfaces 

shall be left in a clean, unblemished condition ready to receive paint or other finish. 

 

4. After the work has done, all protective coverings of cement finishes shall be removed 

from the floors. All rubbish and debris shall be removed from the building. 

 

 

1.3.  STRUCTURAL STEEL  

 

SCOPE OF WORK 

 

The scope of work under this section consists of furnishing of all materials, labor, tools, 

equipment, and performance of all operations relative to the fabrication, delivery to site, 

erection and painting of structural steel trusses and purlins as shown on the plans. 

 

A. DESIGN CONDITIONS  

 

1. All structural work shall in accordance with AISC Specification for the Design, 

Fabrication and Erection of Structural and steel for buildings. 

 

2. Materials , and parts necessary to complete each item through such work which is not 

shown or specified shall be included, such as miscellaneous bolts, anchor, supports, 

braces and connections etc. 

 

3. Shop drawings as well as erection drawings shall be prepared and submitted by the 

contractor to the supervising Architect or Engineer for approval before any fabrication 

is made. 

 

B. SHOP DRAWINGS 

 

1. Shop drawings giving complete information necessary for the fabrication of the 

component parts of the structure, including the location, type and size of all rivets, 

bolts and welds, shall clearly distinguish between shop and field rivets, bolts and 

welds. 

 

2. Shop drawings shall be made on conformly with the best modern practice and with 

due regard to speed and economy in fabrication and erection. 

 

C. MATERIALS  

 

1. All structural steel shapes and plates shall conform to ASTM A-36. 

 

2. Light-gauge Cold-formed Structural Steel shall conform to pertinent specifications of 

the American Iron and Steel Institute (AISI). 
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3. Machine bolts shall conform to ASTM A-307. Each bolt shall be provided with 

standard nuts and washers. 

 

4. Anchor Bolts – shall conform to ASTM A-141. 

 

5. Cross Bracing with Turnbuckles shall conform to ASTM A-307. 

 

6. Welding Electrodes – shall conform to AWS A-5.1 or A-5.5, E 70 Electrodes. 

 

D. FABRICATION  

 

1. Field fabrication shall be kept to a minimum. And shop fabrication shall be employed 

to the greatest extent possible with members shop fabricated as practicable with a 

minimum requirement for field connections. 

 

2. Welding, shearing, gas cutting, chipping and all other works involved in the 

fabrication of structural steel shall be done with accuracy and of the highest quality of 

workmanship, within the allowable tolerance prescribed in the AISC specifications. 

 

E. WELDING  

 

1. The technique, appearance and quality of welds and the method of correcting 

defective work shall conform to the applicable provisions of “Workmanship of the 

Standard Code for Welding in Building Construction of the American Welding 

Societyò 

 

2. Welding of structural members in shop and on field, shall be done only by certified 

and experienced welder. 

 

3. Surfaces to be welded shall be free from loose side, rust, grease, paint and other 

foreign materials that will impair the soundness of the weld. 

 

4. Temporary weld and assembly attachments shall be kept to a minimum. All 

temporary attachment that are welded, shall be removed by a flame torch above the 

parent metal surface and ground to smooth surface by power grinding. 

 

5. Note shall be made on the Plans and on the shop drawings of those joints or groups of 

joints in which it is especially important for the welding sequence and technique of 

welding to be controlled carefully, to minimize welding under restraint, and to avoid 

undue distortion. 

 

6. Weld length called on the Plans and on the shop drawings shall be the net effective 

length. 
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F. CONNECTION AND HOLES  

 

Connections shall be as shown in the drawings and shall develop the full capacity of the 

members. 

 

1. Surfaces or joints prepared for welded or high strength bolted connections shall 

comply with the cleanliness requirements of all joints surfaces and contact surfaces 

within friction types joints as specified in “Bolted parts” of the AUSC Specifications. 

 

2. Holes shall be punched or drilled at right angles to the surface of the metals and shall 

not be enlarged by burning. 

 

3. Holes shall be clean-cut without rugged edges. Outside burrs resulting from drilling or 

reaming operations shall be removed with a tool which reaches a 1.588 mm level 

around the bolt holes. 

 

G. QUALITY CONTROL PROC EDURES 

 

1. Quality control shall be practiced by the Fabricator to assure high quality in the work. 

In addition to the Fabricator’s quality control procedures, materials and workmanship 

shall be subject to Inspection by qualified inspectors representing the Owner. 

 

2. Fabricator shall cooperate harmoniously with the inspector to avoid interpretation in 

the work, when correction will be needed. 

 

H. REJECTION  

 

1. Materials or workmanship not in reasonable conformance with the provisions of this 

Specification shall be rejected at any time during the progress of the work. 

 

2. The Fabricator shall receive of all reports made by the Inspector authorized by the 

Owner and/or his supervising Architect or Engineer. 

 

I. ERECTION  

 

1. The steel structures shall be erected plumb and true to line and grade. Bracings and 

supports shall be introduced whenever necessary to take care of all the loads to which 

the structure may be subjected. Such bracings shall be left in place as long as may be 

required for safety. 

2.  

3. Base plates and bearing plates shall be supported on steel wedges until the supported 

members shall have been aligned and plumb, following which the entire bearing are 

shall be grouted solid with non-shrink cement. 

 

J. MARKING  
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1. Shop fabricated members shall be marked prior to delivery to facilitate the erection of 

the members. 

 

2. Markings shall be listed and given description and copies of which shall be furnished 

to the Owner. 

 

3. Markings shall be neatly painted on the members with a distinctive color of enamel 

paint. 

 

K.  SHOP PAINTING  

 

1. Steel works to be encased in concrete shall not be painted. All other steel works shall 

be given one coat of shop paint of red lead primer, applied thoroughly and evenly to 

dry surfaces, which have been cleaned, by brush, spray roller coating, floor coating or 

dipping at the selection of the Fabricator. 

 

2. Steel work prior to painting and after inspection and approval shall be cleaned of 

loose mil scale, loose rust, weld slag or flux deposit, dirt and other foreign materials. 

 

3. Oil and grease shall be removed by solvent. Parts of the steel work which shall be 

fielded, welded or connected shall not be painted. All steel work specified to have no 

shop paint shall likewise be thoroughly cleaned. 

 

L. FIELD PAINTING  

 

All the steel work after complete erection, shall be field painted with the type and color 

specified in the section of painting of this Specifications. Painting shall not be done on any 

steel surface that is thoroughly clean and dry. 
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1.4. ROOFFING WORKS  

 

CORRUGATED METAL ROOFING  

PRE-PAINTED METAL SHEET  

 

SCOPE OF WORK 

 

This Item consist of furnishing all pre-painted metal sheet materials, tools and equipment, 

plant including labor required in undertaking the proper installation and complete as shown 

on the Plans and in accordance with the Specifications. 

 

A. MATERIAL REQUIREM ENTS 

 

All Pre-Painted metal sheet and roofing accessories shall be oven baked painted true to 

profiles indicated on the Plans. 

 

Pre-painted roofing sheets shall be fabricated from cold rolled galvanized iron sheets 

specially tempered steel for extra strength and durability. It shall conform to the material 

requirements defined in PNS 67:1985. 

 

Profile section in identifying the architectural moulded rib to be used is: Regular corrugated 

Quad-rib, Tri-wave, Rig-wide, Twin rib, etc. Desired color shall be subject to the approval of 

the Architect. 

 

1. Gutters, valleys, Flashings, Hips and Ridge roll shall be fabricated from gauge 24 (6 

mm) thick cold rolled plain galvanized iron sheets specially tempered steel. Profile 

section shall be as indicated on the Plans. 

 

2. Fastening hardware shall be of galvanized iron straps and rivets. G.I. straps are of .50 

mm thick x 16 mm gauge 26 and standard G.I. rivets. 

 

3. Base metal thickness shall correspond to the following gauge designation available 

locally as follows: 

 

Base Metal Thickness     Designated Gauge 

 

.40 mm thick             Gauge 28 

.50 mm thick             Gauge 26 

.60 mm thick             Gauge 24 

.80 mm thick             Gauge 22 
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Length of roof sheets available in cut from 5 feet to 12’) long. Long span length up to 8 

meters. Special length by arrangements. 

 

B. CONSTRUCTION REQUIREMENTS  

 

1. Before any installation begins, the Contractor shall ascertain that the top face of the 

purlins is in proper alignment. 

 

2. Correct the alignment as necessary in order to have the top faces of the purlins on an 

even plane. 

 

3. Sheets shall be handled carefully to prevent damage to the paint coating. Lift all 

sheets or sheet packs on to the roof frame with the overlapping down-turned edge 

facing towards the side of the roof where installation will commence, otherwise the 

sheets will have to be turned end to end during installation. 

 

4. Start roofing installation by placing the first sheet in position with the down turned 

edge in line with other building elements and fastened to supports as recommended. 

 

5. Place the down-turned edge of the next sheet over the edge of the first sheet, to 

provide side lap and hold the side lap firmly in place. Continue the same procedure 

for the subsequent sheets until the whole roofing area is covered and or adopt 

installation procedure provided in the instruction manual for each type of molded rib 

profile. 

 

6. For walling applications follow the procedure for roofing but allow a minimum end 

lap of 10 cm. for vertical walling. 

 

7. End Lap. In case handling or transport consideration requires to use two or more end 

lapped sheets to provide full length coverage for the roof run, install each line of 

sheets from bottom to top or from eave line apex roof framing. Provide 15 cm. 

minimum end lap. 

 

8. Anchorage. Pre-painted steel roofing sheets shall be fastened to the wood purlins 

with standard length G.I. straps and rivets. 

 

9. For Steel Frame up to 4.5 mm thick, use self-drilling screw No.12 by 4.0 cm long 

hexagonal head with neoprene washer. 

 

10. For Steel Support up to 5 mm thick or more, use threaded cutting screw No. 12 by 4.0 

cm long hexagonal head with neoprene washer. 

 

11. For side lap fastener use self drills screw No. 10 by 1.6 cm. long hexagonal head with 

neoprene washer. 
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12. Valley fastened to lumber and for walling, use self drilling wood screw No. 12 by 2.5 

cm. long hexagonal head with neoprene washer. 

 

13. Valley fastened to steel supports, use self drilling screws, hexagonal head with 

neoprene washer, drill size is 5 mm diameter. 

 

14. In cutting pre-painted steel sheets to place the exposed color side down, cutting shall 

be carried out on the ground and not over the top of other painted roofing product. 

 

15. Power cutting or drilling to be done or carried pot on pre-painted products already 

installed or laid in position, the area around holes or cuts shall be masked to shield the 

paint from hot fillings. 

 

16. Storage and Protection. Pre-painted steel roofing, walling products and accessories 

should be delivered to the job site in strapped bundles. 

 

17. Sheets and or bundles shall be neatly stacked in the ground and if left in the open it 

shall be protected by covering the stack materials with loose tarpaulin. 

 

C. MEASUREMENT AND PAYMENT  

 

1. The work done under this item shall be measured by actual are covered or installed 

with pre-painted steel roofing and or walling in square meters and accepted to the 

satisfaction of the Architect or Engineer. 

 

2. The area of pre-painted steel roofing and or walling in square meters shall be paid for 

at the Unit Bid Price or contract unit price which payment shall constitute full 

payment including labor, materials, tools and incidentals necessary to complete the 

work. 

 

 

CLAY ROOF TILES  

 

SCOPE OF WORK 

 

This Item consist of furnishing all plant, labor tools, equipment and clay roof tiles required to 

complete the roofing as shown on the Plans in accordance with this Specifications. 

 

A. MATERIAL REQUIREMENTS  

 

1. Clay Roof Tiles 

 

 Clay tiles shall be manufactured from red clay specie molded to custom pile patterns. 

It  shall be kiln dried to improve natural aesthetic appearance and resistance to erosion 

and  withstand any climate condition in the tropics. Where required and indicated to be 

glazed,  color shall be approved by the Architect. 
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2. Sheating 

 

a) Corrugated G. I. sub-roofing shall be 0.5 mm thick long span. Plywood sheating when 

used instead of G.I. shall be 12 mm thick marine plywood treated with two piles of 

felt paper asphalt impregnated. 

 

b) Wood Batten shall be 2.5 cm. x 5.0 cm. pressure treated lumber properly laid to fit 

clay roof tiles and accessories as indicated on the Plans. 

 

c) Fasteners shall be non-corrosive materials. Nails shall have large head sufficient 

length to give 19 mm penetration on wood batten and # 16 tie wires to be copper or 

brass as the case may be. 

 

B. CONSTRUCTION REQUIREMENTS  

 

1. Before the work is started, the Contractor shall secure approved roof framing Plan and 

determine or evaluate actual site condition. 

 

2. In case modification is necessary, the Contractor shall submit shop drawings to the 

supervising Architect or Engineer. 

 

3. Batten roof shall be installed in straight lines, level squared and firm. It may rest on 

sheeting and anchored rigidly by means of galvanized iron straps gauge 24 thick 

riveted on sheating, or nailed on top chord or jack rafter when it rests on plywood 

sheating. 

 

4. The top chord or jack rafter shall have at least a minimum roof pitch of 25 degrees. 

 

5. Plywood sheating shall be overlaid with two piles of felt paper, asphalt impregnated 

to control moisture. The batten shall be spaced to fit the clay roof tiles and 

accessories. 

 

6. Gutter and valleys shall be set in place before wood battens are installed. Use gauge 

24 plain galvanized iron sheet molded true to profile section indicated on the plans or 

as directed by the supervising Architect or Engineer. 

 

7. For clay tiles on concrete roof slab provide and install pressure treated lumber 25 mm 

x 50 mm or metal strips properly aligned, level squared and firm. 

 

8. Apply waterproofing on the slab surface to control moisture by cold process. 

 

9. Laying of tiles shall start at the lower layer from right to left. See to it that the left 

anchorage of tile is placed near or close to hip truss as much as possible. 
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10. Continue to the next layer of clay roof tiles following the same procedure 

 

11. After all clay roof tiles are laid out, mark the clay roof tiles at hips and valleys which 

are to be cut using straight edge or string as guide. 

 

12. Where tiles join a hip stringer, provide waterproof elastic cement. Cement hip roll and 

ridge in lap and fasten with nails or tie wires as specified. 

 

13. Fill voids at hip starters and ridge ends with mortar, color to match the tile. 

 

14. Remove all debris and clean roof are for service. 

 

C. METHODS OD MEASUREMENT  

 

This item shall be measured by actual roof area laid with clay roof tiles and accessories in 

square meters or part thereof, for work completed and accepted to the satisfaction of the 

Architect. 

 

D. BASIS OF PAYMENT 

 

The accepted work quantified and provided in the Bill of Quantities shall be paid for at the 

Unit Bid Price which constitute full payment for furnishing all materials, labor, tools, 

equipment and other incidentals necessary to complete this item.  

 

 

ROOF DRAINAGE  

 

SCOPE OF WORK 
 

This Item shall consist if furnishing all items, articles plant equipment, labor and materials 

and performing all methods necessary or required for the complete installation of all roof 

drains with strainers in accordance with all applicable drawings as shown on the approved 

plans and the provisions of this Specifications 

 

A. GENERAL CONDITIONS  

 

1. Performing all operations or methods necessary and required for the complete 

installation of all Roof Drains with strainers, including connections to downspout, in 

accordance with all applicable drawings and details, and subject to the terms and 

conditions of the contract. 

 

2. Should there be any conflict between the sizes of roof drains and downspout, the size 

of the latter shall govern. 

 

3. The size of any roof drain with strainer shall follow the diameter of the corresponding 

roof leader or downspout to be installed. 
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B. CONSTRUCTION REQUIREMENTS  

 

1. Drainage 

 

a) The contractor shall provide, fit or install all necessary drains with strainers where so 

shown or indicated on plans and or where the supervising Engineer directs. 

 

b) Each drain with strainers shall fit the size of the corresponding downspouts or 

conductor over which is to be installed and in accordance with the following schedule. 

 

c) Over each downspouts of cast iron body lacquer finish low “Dome” roof drain (rough 

brass strainer) 45 threaded outlet or side outlet respectively, secured to caming ring by 

screws. 

 

2. Drain and Over flow Pipes  

 

a) Concrete roof gutters or any other work which catches drains or collect rain water 

shall be provided with adequate drain overflow, pipes, one inch in diameter pipe 

spaced at 2.00 meters on centers and or as specified. 

 

b) Weep holes, where so indicated on plans, of the size and spacing shown, shall be 

provided by the contractor to allow the free flow of water to drain from one level over 

lower level or to outside all in accordance with the detailed drawings. 

 

3. Downspout 

 

a) All conductors or downspout encased in concrete unless otherwise shown in drawings 

shall be PVc pipe as specified in plans. Size of downspout shall be as shown or 

indicated on plans. 

 

b) Downspout of all floor drains indicated on reinforced concrete gutters shall be 75 mm 

in diameter except where specified other use and each shall branch from the adjacent 

main downspout if any as shown on plans. 

 

c) Any drain with strainers of approved quality, locally made, in accordance with full 

size details may be substituted subject to the written approval of the supervising 

Architect or Engineer. 

 

d) Should the series and type number specified herein be not suitable to a particular 

location due to concrete space limitations, any adaptation of the series specified of the 

same size, body material and finish may be substituted, subject to the approval of the 

supervising Architect or Engineer. 

 

e) Any other drain shown but not specified herein and necessary to leave the work 

complete, shall be provided and installed by the contractor suitable to the service 



 

Page 140 of 214 

 

required and fitted to the concrete limitations at the point of installation, based on or 

similar as specified herein or as directed by the supervising Architect or Engineer. 

 

C. MEASUREMENT AND PAYMENT  

 

1. All roof drains strainers actually installed shall be measured and determined by the 

number of pieces or units ready for service as provided in the Bill of Quantities 

accepted to the satisfaction of the supervising Architect or Engineer. 

 

2. The Item measured and determined shall be paid for at the Unit Bid Price which 

payment constitute full compensation of materials, labor and incidentals necessary to 

complete this Item. 
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1.5.  WATERPROOFING  

 

SCOPE OF WORK 

 

This Item shall consist of furnishing all materials, labor, tools, equipment, plant and other 

facilities required as shown on the Plans and undertaking the proper application of integral 

and membrane waterproofing complete in accordance with this Specifications. 

 

A. MATERIAL REQUIREMENTS  

 

1. Integral Waterproofing  

 

Integral waterproofing compound shall be cementitious powder pre-mix admixture or 

water base surface coat conforming with the standard Specifications set by the Bureau 

of Product Standards, Department of Trade and Industry. 

 

2. Membrane Waterproofing 

 

 Membrane waterproofing shall be Osmo-seal powder; Liquid Elastomeric or Epoxy 

 Solvent less waterproofing compound formulated for extra flexibility and resiliency to 

 give lasting waterproof effect. 

 

B. CONSTRUCTION REQUIREMENTS  

 

1. Concrete mixture for decks, balconies, toilet and bathrooms, gutters, parapets, 

canopies and other areas indicated on the Plans to be integrally waterproofed shall be 

blended with integral waterproofing compound. 

 

2. Only a minimum quantity of clean water shall be used in the concrete mixture to be 

sufficiently plastic and to obtain enough workability in placing concrete. 

 

3. Concrete surface to be applied with membrane waterproofing shall have been 

integrally waterproofed, thoroughly set, dry, clean and free from foreign matters. 

 

4. Surface shall be topped and plastered with double strength integral waterproofing 

compound pre-mix admixture of screened mixture: 1 part Portland cement, 3 parts 

clean and sharp sand and 2 packages integral waterproofing compound steel trowelled 

to smooth surface finish. 

 

5. Concrete slab shall be properly graded to drain rainwater. A minimum pitch of 1 

percent is satisfactory to drain water freely into the drain lines. 

 

6. Drainage connection and weep-holes shall be set up to permit the free flow of water. 

 

7. Any expansion and contraction joints shall be cleaned, primed, fitted with a backing 

rod and caulked with sealant. 
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8. Prepared surfaces shall be cured and kept wet by sprinkling water at regular intervals 

for a period of at least 3 days when smooth surface finish have actually set. 

 

9. Allow cured surfaces to dry and remove all dust, dirt, debris and oil. 

 

10. All lose areas shall be refitted and well secured. Repair cracks, breaks and open 

seams. Where required or as directed in the membrane waterproofing product 

instruction manual, prepared surface shall be prime coated. 

 

C. APPLICATION PROCEDURES  

 

1. Prior to application, concrete surface shall be sound and cured without the use of 

curing compound. 

 

2. Apply a coat of neutralizer to remove oil, dirt, and other contaminants. 

 

3. Apply a coat of concrete primer on surfaces to be installed with membrane self-

sealing type when required or as directed in the product instruction manual. 

 

4. Stir thoroughly each container of membrane waterproofing before use. 

 

5. Apply a coat of membrane waterproofing by brush, airless spray, notched trowel, 

squeegee or roller preferably 15 to 20 mils maximum thickness of wet coat. 

 

6. Three applications is recommended and each coat is allowed a minimum of 24 hours 

curing time between each coat or as recommended in the product manufacturer’s 

instruction manual. 

 

7. Application of membrane waterproofing coat should not commence unless the 

ambient temperature is 4.44
0
 C or higher and shall not proceed during inclement 

weather condition. 

 

8. The waterproofing compound is combustible. Extra care shall be observed by persons 

having skin sensitiveness to wear protective gloves while applying. 

 



 

Page 143 of 214 

 

 

D. PROTECTION OF MEMBRANE WATERPROOFING SURFACES  

 

1. To have a bond between the membrane waterproofing and the slab, concrete topping 

shall be placed as the membrane dries after 48 hours of application. 

 

2. If a bond is not required, the membrane shall be protected with asphalt asbestos board 

or asphalt felt paper until such time as topping and concrete covering is applied. 

 

3. Prior topping or placing concrete cover, inspect the membrane for any damage and 

repair work as required. 

 

4. Exposed membrane surfaces at basement shall be covered and protected by installing 

tightly butted asphalt impregnated protection boards with a minimum thickness of 6 

mm and 12 m on all horizontal areas. 

 

5. Use asphalt impregnated joint boards along all walls and cove areas. 

 

E. MEASUREMENT AND PAYMENT  

 

1. Integral and membrane waterproofing works rendered under this Item shall be 

measured in square meters for areas actually waterproofed as provided in the Bill of 

Quantities and accepted to the Owner satisfaction. 

 

2. The areas provided with integral and membrane waterproofing measured in 

accordance with the preceding section shall be paid for at the Unit Bid Price which 

price and payment constitute full compensation for furnishing all materials, tools 

equipment, labor and incidentals necessary to complete this Item. 
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ITEM  100 ï CLEARING AND GRUBBING 

 

100.1 Descri pt ion 

 

This item shall consist of clearing, grubbing, removing and disposing all 

vegetation and debris as designated in the Contract, except those objects that are 

designated to remain in place or are to be removed in consonance with other 

provisions of this Specification.   The work shall also include the preservation from 

injury or defacement of all objects designated to remain. 

 

 

100.2 Construction Requirements 
 

100.2.1  General  

 

The Engineer will establish the limits of work and designate all trees, 

shrubs, plants and other things to remain. The Contractor shall preserve all objects 

designated to remain. Paint required for cut or scarred surface of trees or shrubs 

selected for retention shall be an approved asphaltum base paint prepared especially 

for tree surgery. 

 

Clearing shall extend one (1) meter beyond the toe of the fill slopes or 

beyond rounding of cut slopes as the case maybe for the entire length of the project 

unless otherwise shown on the plans or as directed by the Engineer and provided it 

is within the right of way limits of the project, with the  exception  of trees under 

the jurisdiction of the Forest Management Bureau (FMB). 

 

 

100.2.2  Clearing and Grubbing 

 

All surface objects and all trees, stumps, roots and other protruding 

obstructions, not designated to remain, shall be cleared and/or grubbed, including 

mowing as required, except as provided below: 

 

(1)  Removal of undisturbed stumps and roots and nonperishable solid objects with a 

minimum depth of one (1) meter below subgrade or slope of embankment will not 

be required. 

 

(2)  In areas outside of the grading limits of cut and embankment areas, stumps and 

nonperishable solid objects shall be cut off not more than 150 mm (6 inches) above 

the ground line or low water level. 

 

(3)  In areas to be rounded at the top of cut slopes, stumps shall be cut off flush with or 

below the surface of the final slope line. 

 

(4)  Grubbing of pits, channel changes and ditches will be required only to the depth 

necessitated by the proposed excavation within such areas. 
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(5)   In areas covered by cogon/talahib, wild grass and other vegetations, top soil shall be 

cut  to  a  maximum  depth  of  150  mm  below  the  original  ground  surface  or  as 

designated by the Engineer, and disposed  outside the clearing and grubbing limits 

as indicated in the typical roadway section. 

 

Except in areas to be excavated, stump holes and other holes from which 

obstructions are removed shall be backfilled with suitable material and compacted to 

the required density. 

 

If perishable material is burned, it shall be burned under the constant care of 

component watchmen at such times and in such a manner that the surrounding 

vegetation, other adjacent property,  or  anything designated to remain on the right 

of way will not be jeopardized. If permitted,  burning  shall  be  done  in  

accordance  with  applicable  laws,  ordinances,  and regulation. 

 

The  Contractor  shall  use  high  intensity  burning  procedures,  (i.e.,  

incinerators,  high stacking or pit and ditch burning with forced air supplements) 

that produce intense burning with little or no visible  smoke emission during the 

burning process. At the conclusion of each burning session, the fire shall be 

completely extinguished so that no smoldering debris remains. 

 

In  the  event  that  the  Contractor  is  directed  by  the  Engineer  not  to  

start  burning operations or to suspend such operations because of hazardous weather 

conditions, material to be burned  which interferes with subsequent construction 

operations shall be moved by the Contractor to temporary locations clear of 

construction operations and later, if directed by the Engineer, shall be placed on a 

designated spot and burned. 

 

Materials and debris which cannot be burned and perishable materials may 

be disposed off by methods and at locations approved by the Engineer, on or off the 

project. If disposal is by burying, the debris shall be placed in layers with the 

material so disturbed to avoid nesting. Each layer shall be covered or mixed with 

earth material by the land-fill method to fill all voids. The top layer of material 

buried shall be covered with at least 300 mm (12 inches) of earth or other 

approved material and shall  be graded, shaped and compacted to present a 

pleasing appearance. If the disposal location is off the project, the Contractor shall 

make all necessary arrangements with property owners in writing for obtaining 

suitable disposal locations which are outside the limits of view from the project. The 

cost involved shall be included in the unit bid price.  A copy of such 

agreement shall be furnished to the Engineer. The disposal areas shall be seeded, 

fertilized and mulched at the Contractor’s expense. 

 

Woody material may be disposed off by chipping. The wood chips may be 

used for mulch, slope erosion control or may be uniformly spread over selected 

areas as directed by the Engineer. Wood  chips  used  as  mulch  for  slope  erosion  

control  shall  have  a  maximum thickness of 12 mm  (1/2  inch) and faces not 

exceeding 3900 mm2  (6 square inches) on any individual surface area.  Wood hips 

not designated for use under other sections shall be spread over the  designated 
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areas in layers not to exceed 75 mm (3 inches) loose thickness. Diseased trees shall 

be buried or disposed off as directed by the Engineer. 

 

All merchantable timber in the clearing area which has not been removed 

from the right of way  prior to the beginning of construction, shall become the 

property of the Contractor, unless otherwise provided. 

 

Low hanging branches and unsound or unsightly branches on trees or shrubs 

designated to remain shall be trimmed as directed.  Branches of trees extending over 

the roadbed shall be trimmed to give a clear height of 6 m (20 feet) above the 

roadbed surface.   All trimming shall be done by skilled workmen and in accordance 

with good tree surgery practices. 

 

Timber  cut  inside the  area  staked  for  clearing shall be  felled  within  the  

area to  be cleared. 

 

 

100.2.3  Individual Removal of Trees or  Stumps 

 

Individual trees or stumps designated by the Engineer for removal and 

located in areas other than those established for clearing and grubbing and roadside 

cleanup shall be removed and disposed off as specified under Subsection 100.2.2 

except trees removed shall be cut as nearly flush with the ground as practicable 

without removing stumps. 

 

 

100.3 Method of Measurement 

 

Measurement will be by one or more of the following alternate methods: 

 

1.  Area  Basis.  The  work  to  be paid  for shall be the number  of  hectares and 

fractions thereof acceptably cleared and grubbed within the limits indicated on the 

Plans or as may be adjusted in field staking by the Engineer.   Areas not within the 

clearing and  grubbing limits shown on the Plans or not staked for clearing and 

grubbing will not be measured for payment. 

 

2.  Lump-Sum Basis. When the Bill of Quantities contains a Clearing and Grubbing 

lump-sum item, no measurement of area will be made for such item. 

 

3.  Individual Unit Basis (Selective Clearing). The diameter of trees will be measured at 

a height of 1.4 m (54 inches) above the ground. Trees less than 150 mm (6 inches) 

in diameter will not be measured for payment. 

 

 

When Bill of Quantities indicates measurement of trees by individual unit 

basis, the units will be designated and measured in accordance with the following 

schedule of sizes: 

 

Diameter at height of 1.4 m Pay Item Designation 
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Over 150 mm to 900 mm Small 
Over 900 mm Large 

 

 

100.4 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 100.3, shall be 

paid for at the  Contract unit price for each of the Pay Items listed below that is 

included in the Bill of Quantities,  which  price  and  payment  shall  be  full  

compensation  for  furnishing  all  labor, equipment, tools and incidentals necessary 

to complete the work prescribed in this Item. 

 

Payment will be made under: 

 

Pay Item Number Description Unit of Measurement 

100 (1) Clearing and Grubbing Hectare 
100 (2) Clearing and Grubbing Lump Sum 
100 (3) Individual Removal of 

Trees, Small 

Each 

100 (4) Individual removal of 

Trees, Large 

Each 
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ITEM  102 ï EXCAVA TION 
 

 

102.1 Descri pt ion 

 

This Item shall consist of roadway and drainage and borrow excavation and 

the disposal of  material  in accordance with this Specification and in conformity 

with the lines, grades and dimensions shown on the Plans or established by the 

Engineer. 

 

 

102.1.1  Roadway Excavation 

 

Roadway excavation will include excavation and grading for roadways, 

parking areas, intersections,  approaches,  slope  rounding,  benching,  waterways  

and  ditches;  removal  of unsuitable material from the roadbed and beneath 

embankment areas; and excavating selected material found in the roadway as 

ordered by the Engineer for specific use in the improvement. Roadway excavation 

will be classified as “unclassified excavation”, “rock excavation”, “common 

excavation”,  or  “muck  excavation”  as  indicated  in  the  Bill  of  Quantities  

and  hereinafter described. 

 

(1)  Unclassified Excavation.  Unclassified excavation shall consist of the 

excavation and disposal of all materials regardless of its nature, not classified and 

included in the Bill of Quantities under other pay items. 

 

(2)  Rock  Excavation. Rock  excavation  shall  consist of  igneous, sedimentary and 

metamorphic rock which cannot be excavated without blasting or the use of rippers, 

and all boulders or other detached stones each having a volume of 1 cubic meter or 

more as determined by physical measurements or visually by the Engineer. 

 

(3)  Common Excavation. Common excavations shall consist  of all excavation not 

included in the Bill of Quantities under “rock excavation” or other pay items. 

 

(4)  Muck Excavation. Muck excavation shall consist of the removal and disposal of 

deposits  of  saturated  or  unsaturated  mixtures  of  soils  and  organic  matter  not 

suitable for foundation material regardless of moisture content. 

 

 

102.1.2  Bor row Excavation 

 

Borrow excavation shall consist of the excavation and utilization of 

approved material required  for the construction of embankments or for other 

portions of the work, and shall be obtained from approved sources, in accordance 

with Clause 61 and the following: 

 

(1) Borrow, Case 1 

Borrow Case 1 will consist of material obtained from sources  designated on the 

Plans or in the Special Provisions. 
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(2) Borrow, Case 2 

Borrow Case 2 will consist of material  obtained  from sources  provided by the 

Contractor. 

The material shall meet the quality requirements determined by the Engineer 

unless otherwise provided in the Contract. 

 

 

 

102.2 Construction Requirements 

 

102.2.1  General 

 

When there is evidence of discrepancies on the actual elevations and that 

shown on the Plans, a pre-construction survey referred to the datum plane used in the 

approved Plan shall beundertaken  by  the  Contractor  under the  control  of  the 

Engineer to  serve as basis for  the computation of the actual volume of the 

excavated materials. 

 

All excavations  shall  be  finished  to  reasonably  smooth  and  uniform  

surfaces.  No materials shall be wasted without authority of the Engineer.  

Excavation operations shall be conducted so  that  material  outside  of the  limits 

of slopes will  not be disturbed.  Prior  to excavation, all necessary clearing and 

grubbing in that area shall have been performed in accordance with Item 100,  

Clearing and Grubbing. 

 

 

102.2.2  Conservation of Topsoil 

 

Where  provided  for  on  the  Plans  or  in  the  Special  Provisions,  

suitable  topsoil encountered in excavation and on areas where embankment is to 

be placed shall be removed to such extent and to such depth as the Engineer may 

direct. The removed topsoil shall be transported and deposited in storage piles at 

locations approved by the Engineer.   The topsoil shall be  completely removed  to  

the  required  depth  from any designated  area  prior  to  the beginning  of regular 

excavation or embankment work in the area and shall be kept separate from other 

excavated materials for later use. 

 

 

102.2.3  Utilization of Excavated Mater ials 

 

All suitable material removed from the excavation shall be used in the 

formation of the embankment, subgrade, shoulders, slopes, bedding, and backfill 

for structures, and for other purposes shown on the Plans or as directed. 

 

The Engineer will designate as unsuitable those soils that cannot be properly 

compacted in embankments.  All unsuitable material shall be disposed off as 

shown on the Plans or as directed without delay to the Contractor. 

 

Only approved materials shall be used in the construction of embankments 

and backfills.  
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All excess material, including rock and boulders that cannot be used  in 

embankments 

shall be disposed off as directed. 
 

Material encountered in the excavation and determined by the Engineer as 

suitable for topping, road finishing, slope protection, or other purposes shall be 

conserved and utilized as directed by the Engineer. 

 

Borrow material shall not be placed until after the readily accessible roadway 

excavation has been  placed in the fill, unless otherwise permitted or directed by 

the Engineer.  If the Contractor places moré borrow than is required and thereby 

causes a waste of excavation, the amount of such waste will be deducted from the 

borrow volume. 

 

 

102.2.4  Prewatering 

 

Excavation areas and borrow pits may be prewatered before excavating the 

material. When prewatering is used, the areas to be excavated shall be moistened to 

the full depth, from the surface to the bottom of the excavation.  The water shall be 

controlled so that the excavated material will contain the proper moisture to permit 

compaction to the specified density with the use of standard compacting equipment. 

Prewatering shall be supplemented where necessary, by truck watering units, to 

ensure that the embankment material contains the proper moisture at the time of 

compaction. 

 

The Contractor shall provide drilling equipment capable of suitably checking 

the moisture penetration to the full depth of the excavation. 

 

 

102.2.5  Presplitting  

 

Unless otherwise provided in the Contract, rock excavation which requires 

drilling and shooting shall be presplit. 

 

Presplitting to obtain faces in the rock and shale formations shall be 

performed by: (1) drilling holes at uniform intervals along the slope lines, (2) 

loading and stemming the holes with appropriate explosives and stemming material, 

and (3) detonating the holes simultaneously. 

 

Prior  to  starting  drilling  operations  for  presplitting,  the  Contractor  shall  

furnish  the Engineer a plan outlining the position of all drill holes, depth of 

drilling, type of explosives to be used, loading  pattern and sequence of firing.  The 

drilling and blasting plan is for record purposes only and will not absolve the 

Contractor of his responsibility for using proper drilling and blasting procedures. 

Controlled blasting shall begin with a short test section of a length approved by the 

Engineer. The test section shall be presplit, production drilled and blasted and 

sufficient material excavated whereby the Engineer can determine if the 

Contractor’s methods are satisfactory. The Engineer may order of the presplitting  
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when  he determines that the materials encountered have become unsuitable for being 

presplit. 

 

The holes shall be charged with explosives of the size, kind, strength, and at 

the spacing suitable for the formations being presplit, and with stemming material 

which passes a 9.5 mm (3/8 inch) standard sieve and which has the qualities for 

proper confinement of the explosives. 

 

The finished presplit slope shall be reasonably uniform and free of loose 

rock.  Variancefrom the true plane of the excavated backslope shall not exceed 300 

mm (12 inches); however, localized  irregularities  or  surface  variations  that  do  

not  constitute  a  safety  hazard  or  an impairment to drainage courses or facilities 

will be permitted. 

 

A maximum offset of 600 mm (24 inches) will be permitted for a 

construction working bench at the bottom of each lift for use in drilling the next 

lower presplitting pattern. 

 

 

102.2.6  Excavation of Ditches, Gutters, etc. 

 

All  materials  excavated  from  side  ditches  and  gutters,  channel  

changes,  irrigation ditches, inlet and outlet ditches, toe ditchers, furrow ditches, and 

such other ditches as may be designated on the Plans or staked by the Engineer, 

shall be utilized as provided in Subsection 

102.2.3. 

 

Ditches shall conform to the slope, grade, and shape of the required cross-

section, with no projections of roots, stumps, rock, or similar matter.   The 

Contractor shall maintain and keep open and free from leaves, sticks, and other 

debris all ditches dug by him until final acceptance of the work. 

 

Furrow ditches shall be formed by plowing a continuous furrow along the 

line staked by the Engineer.  Methods other than plowing may be used if 

acceptable to the Engineer.  The ditches shall be cleaned out by hand shovel work, by 

ditcher, or by some other suitable method, throwing all loose materials on the 

downhill side so that the bottom of the finished ditch shall be approximately 450 

mm (18 inches) below the crest of the loose material piled on the downhill side.   

Hand finish will not be required, but the flow lines shall be in satisfactory shape to 

provide drainage without overflow. 

 

 

102.2.7  Excavation of Roadbed Level 

 

Rock shall be excavated to a depth of 150 mm (6 inches) below subgrade 

within the limits of the roadbed, and the excavation backfilled with material 

designated on the Plans or approved by the Engineer and compacted to the required 

density. 
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When excavation methods employed by the Contractor leave undrained 

pockets in the rock surface, the Contractor shall at his own expense, properly drain 

such depressions or when permitted by the Engineer fill the depressions with 

approved impermeable material. 

 

Material below subgrade, other than solid rock shall be thoroughly scarified 

to a depth of 

150 mm (6 inches) and the moisture content increased or reduced, as necessary, to bring 

the material   throughout  this  150  mm  layer  to  the  moisture  content  suitable  

for  maximum compaction.   This layer shall then be compacted in accordance with 

Subsection 104.3.3. 

 

 

102.2.8  Borr ow Areas 

 

The Contractor shall notify the Engineer sufficiently in advance of opening 

any borrow areas so that cross-section elevations and measurements of the ground 

surface after stripping may be taken, and the borrow material can be tested before 

being used.  Sufficient time for testing the borrow material shall be allowed. 

  

All  borrow  areas  shall  be  bladed  and  left  in  such  shape  as  to  

permit  accurate measurements  after  excavation  has  been  completed.   The  

Contractor  shall  not  excavate beyond the dimensions and elevations established, 

and no material shall be removed prior to the  staking  out  and  cross-sectioning  

of  the  site.  The  finished  borrow  areas  shall  be approximately  true  to  line  

and  grade  established  and  specified  and  shall  be  finished,  as prescribed  in 

Clause 61, Standard Specifications for Public Works and Highways, Volume 1. 

When necessary to remove fencing, the fencing shall be replaced in at least as good 

condition as it was originally. The Contractor shall be responsible for the 

confinement of livestock when a portion of the fence is removed. 

 

 

102.2.9  Removal of Unsuitable Mater ial 

 

Where  the  Plans  show  the  top  portion  of  the  roadbed  to  be  selected  

topping,  all unsuitable materials shall be excavated to the depth necessary for 

replacement of the selected topping to the required compacted thickness. 

 

Where excavation to the finished graded section results in a subgrade or 

slopes of unsuitable soil, the Engineer may require the Contractor to remove the 

unsuitable material and backfill to the finished graded section with approved 

material.   The Contractor shall conduct his operations   in  such   a  way   that  the  

Engineer  can  take  the  necessary  cross-sectional measurements before the 

backfill is placed. 

 

The excavation of muck shall be handled in a manner that will not permit the entrapment of 

muck  within the backfill. The material used for backfilling up to the ground line 

or water level, whichever  is higher, shall be rock or other suitable granular 

material selected from the roadway excavation, if available.   If not available, 

suitable material shall be obtained from other approved sources. Unsuitable  material 
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removed shall be disposed off in designated areas shown on the Plans or approved 

by the Engineer. 

 

 

102.3 Method of Measurement 

 

The cost of excavation of material which is incorporated in the Works or in 

other areas of fill shall be deemed to be included in the Items of Work where the 

material is used. 

 

Measurement of Unsuitable or Surplus Material shall be the net volume in 

its original position. 

 

For  measurement  purposes,  surplus  suitable  material  shall  be  

calculated  as  the difference  between the net volume of suitable material required 

to be used in embankment corrected  by  applying  a  shrinkage  factor  or  a  swell  

factor  in  case  of rock excavation, determined by laboratory tests to get its original 

volume measurement, and the net volume of suitable material from excavation in 

the original position. Separate pay items shall be provided for surplus common, 

unclassified and rock material. 

 

The Contractor shall be deemed to have included in the contract unit prices 

all costs of obtaining land for the disposal of unsuitable or surplus material. 

 

 

102.4 Basis of Payment 

 

The accepted quantities, measured as prescribed in Section 102.3 shall be 

paid for at the  contract unit price for each of the Pay Items listed below that is 

included in the Bill of Quantities which price and payment shall be full 

compensation for the removal and disposal of excavated materials including all 

labor, equipment, tools, and incidentals necessary to complete the work prescribed in 

this Item. 

 

Payment will be made under: 

 

Pay Item Number  Description  Unit of Measurement 

 

102 (1) Unsuitable Excavation Cubic Meter 
102 (2) Surplus Common Excavation Cubic Meter 
102 (3) Surplus Rock Excavation Cubic Meter 
102 (4) Surplus Unclassified Excavation Cubic Meter 
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Section VII . Drawings 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section or annexed in a separate folder. 
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Section VIII . Bill of Quantities 

Bill of Quantities, Bid Proposal & Detailed Estimate should be submitted together with the 

Annex ñCò Form 4 to 7 in pages 207 to 210. 

 

Non-attachment of Annex ñCò Form 1 to 7 shall be automatically disqualified. 
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PROJECT:   Improvement of Marinduque Airport

LOCATION: Marinduque Airport

ITEM NO. DESCRIPTION QTY UNIT
UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

1.00 DRAINAGE SYSTEM

1.01 Demolition Works 4.31 cu.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

1.02 Excavation(Type 1 & 2 drainage ) 36.00 cu.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

1.03 Concreting of Type 1 Drainage 25.00 l.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

1.04 Concreting of Type 2 Drainage 23.00 l.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

1.05 Steel Works 25.00 l.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

2.00 LANDSCAPING

2.01 Demolition Works 5.26 cu.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

2.02 Clearing Works 177.00 sq.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

2.03 Excavation Works 9.41 cu.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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2.04 Garden Plants 383.00 sq.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

2.05 Masonry Works 47.07 sq.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

3.00
REHABILITATION OF PASSENGER TERMINAL 

BUILDING

3.01 Painting Works 94.00 sq.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

3.02 Carpentry Works 94.00 sq.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

4.00 REHABILITATION OF CFR BUILDING

4.01 Painting Works 698.89 sq.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

5.00 RAMP OF GATE 1 & 2 @ LANDSIDE AREA

5.01 Excavation Works 22.88 cu.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

5.02 Concreting Works 57.20 sq.m.

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

SPL-1 MOBILIZATION/DEMOBILIZATION 1.00 lot

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos
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SPL-2 TEMPORARY FACILITY 1.00 lot

Pesos_____________ Amount in Words  

_________________________________________________

____________________________and__________________

_________________________________________________ 

centavos

TOTAL BID AMOUNT  (Php)

TOTAL BID AMOUNT  IN WORDS

Signature:

Printed Name:

Position:

Name Company:

Date:  
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NAME OF PROJECT  :

LOCATION                : Brgy. Gasan, Marinduque Airport, Marinduque

QUANTITY UNIT

4.31 cu.m.

ITEM QUANTITY UNIT  AMOUNT

1.00 DRAINAGE SYSTEM

1.01 Demolition Works

B Labor  QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment  QTY. DUR.(DAYS) RENT/DAY

Electric Jackhammer

Equipment Cost  . . . . . . . . . . . . . 

B Demolition Works Total Labor  Cost

C Demolition Works Total Equipment Cost

D Demolition Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

{ATTACH COMPANY LETTERHEAD/LOGO}

D E T A I L E D   E S T I MA T E    F O R M

Improvement of Mar induque Airpor t

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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QUANTITY UNIT

36.00 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.02 Excavation(Type 1 & 2 drainage )

B Labor  QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

B Excavation(Type 1 & 2 drainage) Total Labor  Cost

D Excavation(Type 1 & 2 drainage) Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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QUANTITY UNIT

25.00 l.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.03 Concreting of Type 1 Drainage

A Mater ials

40kg Portland Cement  bags 

Sand  cu.m. 

3/4 Crushed Gravel  cu.m. 

3m x 38mm PVC  pcs 

2x2 Coco Lumber  bd.ft. 

12mmx1.2x2.4m Ordinary Plywood  pcs 

6m - Ø12mm DRSB Grade 40  pcs 

6m - Ø10mm DRSB Grade 40  pcs 

#16 Tie Wire  kgs 

Material Cost  . . . . . . . . . 

B Labor  QTY. DUR. (DAYS) RATE/DAY

Project (Civil) Engineer

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment  QTY. DUR.(DAYS) RENT/DAY

One Bagger Concrete Mixer

Equipment Cost  . . . . . . . . . . . . . 

A Concreting of Type 1 Drainage Total Mater ial Cost

B Concreting of Type 1 Drainage Total Labor  Cost

C Concreting of Type 1 Drainage Total Equipment Cost

D Concreting of Type 1 Drainage Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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QUANTITY UNIT

23.00 l.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

1.04 Concreting of Type 2 Drainage

A Mater ials

40kg Portland Cement  bags 

Sand  cu.m. 

3/4 Crushed Gravel  cu.m. 

2x2 Coco Lumber  bd.ft. 

12mmx1.2x2.4m Ordinary Plywood  pcs 

6m - Ø12mm DRSB Grade 40  pcs 

6m - Ø10mm DRSB Grade 40  pcs 

#16 Tie Wire  kgs 

Material Cost  . . . . . . . . . 

B Labor  QTY. DUR. (DAYS) RATE/DAY

Project (Civil) Engineer

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment  QTY. DUR.(DAYS) RENT/DAY

One Bagger Concrete Mixer

Equipment Cost  . . . . . . . . . . . . . 

A Concreting of Type 2 Drainage Total Mater ial Cost

B Concreting of Type 2 Drainage Total Labor  Cost

C Concreting of Type 2 Drainage Total Equipment Cost

D Concreting of Type 2 Drainage Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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QUANTITY UNIT

25.00 l.m.

1.05 Steel Works

A Mater ial

6mm thk. x 38mm x 6m Flat Bar pcs

50mm x 50mm x 6mm x 6m Angle Bar pcs

12mm x 1 m Twisted Square Bar pcs

Epoxy Primer gals

Epoxy Paint gals

Paint Thinner gal

2" Paint Brush pcs

Material Cost  . . . . . . . . . 

B Labor  QTY DUR. (DAYS) RATE/DAY

Project Engineer

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment  QTY. DUR.(DAYS) RENT/DAY

Portable Welding Machine

Equipment Cost  . . . . . . . . . . . . . 

A Steel Works Total Mater ial Cost

B Steel Works  Total Labor  Cost

C Steel Works  Total Equipment Cost

D Steel Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : Brgy. Gasan, Marinduque Airport, Marinduque

QUANTITY UNIT

5.26 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.00 Landscaping

2.01 Demolition Works

B Labor  QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment  QTY. DUR.(DAYS) RENT/DAY

Electric Jackhammer

Equipment Cost  . . . . . . . . . . . . . 

B Demolition Works Total Labor  Cost

C Demolition Works Total Equipment Cost

D Demolition Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement of Mar induque Airpor t

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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QUANTITY UNIT

177.00 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.02 Clear ing Works

B Labor  QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

B Clear ing Works Total Labor  Cost

D Clear ing Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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QUANTITY UNIT

9.41 cu.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.03 Excavation Works

B Labor  QTY. DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

B Excavation(Type 1 & 2 drainage) Total Labor  Cost

D Excavation(Type 1 & 2 drainage) Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

I N D I R E C T     C O S T S

DESCRIPTION
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QUANTITY UNIT

383.00 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.04 Garden Plants

A Mater ials

Cluster  Type A

Eugenia              160.00  pcs 

Selloum              320.00  pcs 

Podocarpus              120.00  pcs 

Golden Miagos              120.00  pcs 

Rhapis Excelsa              280.00  pcs 

Giant Calathea              120.00  pcs 

Fukien Tea Plant              120.00  pcs 

Foxtail Palm                10.00  pcs 

Cluster  Type B

Eugenia                16.00  pcs 

Selloum                48.00  pcs 

Podocarpus                24.00  pcs 

Golden Miagos                24.00  pcs 

Rhapis Excelsa                48.00  pcs 

Giant Calathea                16.00  pcs 

Fukien Tea Plant                24.00  pcs 

Foxtail Palm                  2.00  pcs 

Other  Items

White Pebbles                20.00  sq.m. 

Bermuda Grass              285.00  sq.m. 

Garden Soil              130.00  cu.m. 

Moriones Statues                10.00  pcs 

Material Cost  . . . . . . . . . 

B Labor  QTY. DUR. (DAYS) RATE/DAY

Project (Civil) Engineer

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

A Garder  Plants Total Mater ial Cost

B Garder  Plants Total Labor  Cost

D Garder  Plants Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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QUANTITY UNIT

47.07 sq.m.

ITEM QUANTITY UNIT UNIT COST AMOUNT

2.05 Masonry Works

A Mater ials

4" CHB  pcs 

40kg Portland Cement  bags 

Sand  cu.m. 

3/4 Gravel  cu.m. 

Ø10mm x 6m DRSB  pcs 

Granite Synthetic Stone  sq.m. 

Clear Top Coat Paint  gal 

4" Paint Brush  pcs 

#16 Tie Wire  kgs 

Material Cost  . . . . . . . . . 

B Labor  QTY. DUR. (DAYS) RATE/DAY

Project (Civil) Engineer

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

Equipment Cost  . . . . . . . . . . . . . 

A Masonry Works Total Mater ial Cost

B Masonry Works Total Labor  Cost

D Masonry Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

I N D I R E C T     C O S T S
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NAME OF PROJECT  :

LOCATION                : Brgy. Gasan, Marinduque Airport, Marinduque

QUANTITY UNIT

94.00 sq.m.

3.00 Rehabil itation of Passenger  Terminal Building

3.01 Painting Works 

A Mater ial

Elastomeric Paint gals

Concrete Putty gals

Paint Thinner gals

9" Paint Roller with Pan pcs

4" Paint Brush pcs

Material Cost  . . . . . . . . . 

B Labor  QTY DUR. (DAYS) RATE/DAY

Project Engineer

Construction Foreman

Skilled Laborer

Labor Cost  . . . . . . . . . . . . . 

A Painting Works Total Mater ial Cost

B Painting Works  Total Labor  Cost

D Painting Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement of Mar induque Airpor t

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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QUANTITY UNIT

94.00 sq.m.

3.02 Carpentry Works

A Mater ial

1.2m x 2.4m x 6mm thk. Ficem Board pcs

2.4m x 50mm x 75mm x 1mm thk. Vertical Studs pcs

2.4m x 50mm x 75mm x 1mm thk. Horizontal Tracks pcs

Board Screw boxes

Blind Revit boxes

Material Cost  . . . . . . . . . 

B Labor  QTY DUR. (DAYS) RATE/DAY

Project Engineer

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

A Carpentry Works Total Mater ial Cost

B Carpentry Works  Total Labor  Cost

D Carpentry Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : Brgy. Gasan, Marinduque Airport, Marinduque

SUBJECT                  : Bill of Quantities QUANTITY UNIT

698.89 sq.m.

4.00 Rehabil itation of CFR Building

4.01 Painting Works

A Mater ial

Elastomeric Paint gals

Concrete Putty gals

Paint Thinner gals

9" Paint Roller with Pan pcs

4" Paint Brush pcs

2"x3"x10' Coco Lumber bd.ft.

1.2m x 2.4m x 12mm Ordinary Plywood pcs

Assorted Common Wire Nail kg

Material Cost  . . . . . . . . . 

B Labor  QTY DUR. (DAYS) RATE/DAY

Project Engineer

Construction Foreman

Skilled Laborer

Labor Cost  . . . . . . . . . . . . . 

A Painting Works Total Mater ial Cost

B Painting Works  Total Labor  Cost

D Painting Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement of Mar induque Airpor t

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : Brgy. Gasan, Marinduque Airport, Marinduque

QUANTITY UNIT

22.88 cu.m.

5.00 Entrance and Exit Gates @ Land side

5.01 Excavation Works

B Labor  QTY DUR. (DAYS) RATE/DAY

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

B Excavtion Works  Total Labor  Cost

D Excavation Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement of Mar induque Airpor t

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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QUANTITY UNIT

57.20 sq.m.

5.02 Concreting Works

A Mater ial

40kg Portland Cement bags

Sand cu.m.

3/4 Crushed Gravel cu.m.

G1 Gravel cu.m.

2x4 Coco Lumber bd.ft.

12mmx1.2mx2.4m Ordinary Plywood pcs

Assorted Common Wire Nail kg

6m - Ø16mm DRSB Grade 40 pcs

Material Cost  . . . . . . . . . 

B Labor  QTY DUR. (DAYS) RATE/DAY

Project Engineer

Construction Foreman

Skilled Laborer

Common Laborer

Labor Cost  . . . . . . . . . . . . . 

C Equipment QTY DUR. (DAYS) RATE/DAY

One Bagger Concrete Mixer

Equipment Cost  . . . . . . . . . . . . . 

A Concreting Works Total Mater ial Cost

B Concreting Works Total Labor  Cost

C Concreting Works Total Equipment Cost

D Concreting Works Total Direct Cost

1. OCM (0% - 15% of TDC)

2. CONTRACTOR's PROFIT (0% - 10% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)
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NAME OF PROJECT  :

LOCATION                : Brgy. Gasan, Marinduque Airport, Marinduque

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

SPL-1 MOBILIZATION/DEMOBILIZATION

C 1.00             lot

Concrete Vibrator, One Bagger Concrete Mixer, Electric 

Jackhammer, Portable Welding Machine

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (B + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

Improvement of Mar induque Airpor t

Equipment Cost . . . . . . . . . . 

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

Equipment
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NAME OF PROJECT  :

LOCATION                : Brgy. Gasan, Marinduque Airport, Marinduque

QUANTITY UNIT

1.00 lot

ITEM QUANTITY UNIT UNIT COST AMOUNT

SPL-2 TEMPORARY FACILITY

3.00                      mos.

Temporary Facil i ty Mater ial Cost . . . . . . . . . . . 

Temporary Facil i ty SUB-TOTAL . . . . . . . . . . . . . 

A TOTAL MATERIAL COST

C TOTAL DIRECT COST

1. OCM (0% of TDC)

2. CONTRACTOR's PROFIT (0% of TDC)

E. TOTAL OCM & PROFIT

5.0% of (B + E) 

G. TOTAL ESTIMATED INDIRECT COST ( F + E ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

SUBMITTED BY:

Signature:

Printed Name:

Position:

Name Company:

Date:

Improvement of Mar induque Airpor t

F. VALUE ADDED TAX, (VAT)

DESCRIPTION

Rental of Staff House

Material Cost . . . . . . . . . . 

I N D I R E C T     C O S T S
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Section IX. Bidding Forms 
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{ATTACH COMPANY LETTERHEAD/LOGO} 

 

Bid Form 

 

Date:  _______________________  

IB1 N
o
:  _____________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

                                                 

1 If ADB, JICA and WB funded projects, use IFB. 
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(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 

and perform any and all acts necessary to participate, submit the bid, and to sign 

and execute the ensuing contract for the [Name of Project] of the [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Other Bidding Forms 

(ANNEX “A”) 

ANNEX “A” FORM 1 ………………………………...STATEMENT OF ALL ON-GOING CONTRACTS 

ANNEX “A” FORM 2 ………………...STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT  

ANNEX “A” FORM 3 …………………………..…………….. JOINT RESOLUTION FORM FOR JVA  

ANNEX “A” FORM 3 …………………………..…………….. JOINT RESOLUTION FORM FOR 

JVA 
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CAAP-BAC-SF Annex ñAò Form 1 
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CAAP-BAC-SF Annex ñAò Form 2 
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CAAP-BAC-SF Annex ñAò Form 3  

 

JOINT RESOLUTION 

 Whereas, ______________________________________ (Bidder / Name of 

Particular JV Partner), duly organized and existing under the Laws of the 

____________________________, with office address at 

____________________________________________________________, represented 

herein by its __________________________, ___________________________, and 

______________________________________________ (Name of Particular JV Partner), 

duly organized and existing under the Laws of the 

___________________________________, with main office address at 

____________________________________________________, represented by herein by 

its ______________________________________________________, have entered into a 

Joint Venture ( JV ) Agreement to undertake the following project / contract: 

 

 

( Name of Project / Contract ) 

 

Whereas, in order to facilitate the orderly execution and conduct of the contract that was 

entered into by the joint venture in the name of the joint venture, it is hereby resolved by 

the parties in the Joint Venture as follows: 

 

a. To appoint ___________________________________ as the Authorized Managing 

Officer and Official Representative, to represent, to manage the Joint Venture and is 

empowered to enter in contract in the name of the Joint Venture, or to sign for any 

document in the name of the Joint Venture required by the ( Procurement Agency ) 

or any entities pursuant to the terms of the Joint Venture Agreement: 

 

b. That, the parties agreed to make _________( Name of Particular Lead Partner ) 

__________ as the Lead Partner of the Joint Venture and ( Name of Authorized 

Officer ) ________ as the Official Representative & Managing Partner of the Joint 

Venture, and are granted full power and authority to do, execute and perform any 

and all acts necessary and/or to represent the Joint Venture in the Eligibility Check, 

Bidding and Undertaking of the said contract in the name of the Joint Venture, as 

fully and effectively and the Joint Venture may do and if personally present with 

full power of substitution and revocation. ________________________ is fully 

authorized and empowered to sign any or all documents pertaining to the above 

stated project / contract in the name of the Joint Venture. 

 

c. That the parties agree to be jointly and severally liable for their participation in the 

Eligibility Check, Bidding and Undertaking of the said contract. 

 

d. That the terms of the JV Agreement entered into the parties shall be valid and is co-

terminus with the final completion and turnover of the Name of Contract / Project 
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to the agency of the government, which in this case, the ( Name of Procurement 

Entity ); 

IN WITNESS THEREFORE, We hereby sign jointly this Joint Resolution this ________ 

day of _______________, 20 ____ in ______________. 

 

 

Name of Bidder ( Lead Partner )  Name of Bidder ( Member Partner ) 

 

 

By: _________________________  By: ____________________________ 

 Signature & Name of    Signature & Name of Authorized 

Managing Officer    Authorized Representative 

 

     __________________________                 _____________________________ 

  Designation / Position          Designation / Position   

 

Name of Bidder ( Member Partner ) Name of Bidder ( Member Partner ) 

 

 

By: ________________________  By: ____________________________ 

 Signature & Name of    Signature & Name of Authorized 

 Managing Officer    Authorized Representative 

 

      _________________________            _____________________________ 

 Designation / Position          Designation / Position 

 

 

SIGNED IN THE PRESENCE OF: 

 

_______________________________ 

_______________________________ 

_______________________________ 

_______________________________ 
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A C K N O W L E D G E M E N T  

 

REPUBLIC OF THE PHILIPPINES ) 

CITY OF_____________________ )S.S. 

 

BEFORE ME, a Notary Public, for and in the City of _____________________, 

Philippines, this ______ day of ____________, 20____ personally appeared the following 

persons: 

 

NAME    Community Cert. No.  Date / Place of Issue 

 

 

Representing to be the __________________________ of 

____________________________________ and _______________________________ of 

________________________________________________ respectively, known to me and 

to me known to be the same persons who executed the foregoing instrument for and in 

behalf of said corporations and who acknowledge to me that same is their free and 

voluntary act and deed as well as of the corporations which they represent, for the uses, 

purposes, and considerations therein set forth and that they are duly authorized to sign the 

same. 

 

This Instrument consists of THREE (3) pages including this page wherein this 

Acknowledgement is written and signed by the parties and their instrumental witnesses on 

each and every page thereon. 

 

WITNESS MY HAND AND NOTARIAL SEAL at the place and date hereinafter first 

above written. 

 

 

 

NOTARY PUBLIC 

 

Doc. No. ________ 

Book No. ________ 

Page No. ________ 

Series of ________ 
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Other Bidding Forms 

(ANNEX “B”) 

 

Annex “B” Form 1 ………………………….…………....…...Certificate of Site Inspection 

Annex “B” Form 2 …………………..……………………………Bid Securing Declaration 

Annex “B” Form 3 …………………...………Organizational Chart of Contract to be Bid  

Annex “B” Form 4 ……………………….…..Qualification of Key Personnel Proposed to 

be Assigned in the Project 

Annex “B” Form 5a …..…………….Contractor's Letter-Certificate to Procuring Entity  

Annex “B” Form 5b …..……………...……...Key Personnel's Certificate of Employment 

Annex “B” Form 5c …..……………………………...Key Personnel (Format of Bio-Data) 

Annex “B” Form 6 ………………….………List of Equipment Owned or Leased and/or 

under Purchased 

Annex “B” Form 7 …..…………………………………………Omnibus Sworn Statement 
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Republic of the Philippines  

CIVIL AVIATION  AUTHORITY OF THE PHILIPPINES  

 
 

MIA Road corner Ninoy Aquino Avenue, Pasay City, Metro Manila, Philippines, 1300 

Tel: (+632) 944-2001/ www.caap.gov.ph 

CAAP-BAC-SF Annex ñBò Form 1 

 

 

 

 

 

 

CERTIFICATE OF SITE INSPECTION  

 

This is to CERTIFY that ___________________________________, employee of 

_________________________________________, has conducted the required Site 

Inspection for the bidding of the project 

“___________________________________________” at 

_____________________________. 

 

 

Issued this __________________, 2020 

 

 

 

                         Airport Manager/Officer-in-Charge: 

             

___________________________ 

                              Signature over Printed Name 
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CAAP-BAC-SF Annex ñBò Form 2 

 

 

Bid-Securing Declaration 
 
 
(REPUBLIC OF THE PHILIPP INES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF , I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDERôS AUTHORIZED REPRESENTATIVE]  

[Insert signatoryôs legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC  

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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CAAP-BAC-SF Annex ñBò Form 3 

  

 

Contractor’s Organizational Chart for the Project 

 

 

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the 

contract if awarded to him. Indicate in the chart the names of the Key Engineering 

Personnel who will be assigned in the Project. 

 

 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Attach the required Proposed Organizational Chart for the Contract as stated above. 

 

 

Submitted by: ________________________________ 

Designation  : ________________________________ 

Date              : _________________ 
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CAAP-BAC-SF Annex ñBò Form 4 
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CAAP-BAC-SF Annex ñBò Form 5a 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

CAPTAIN DONALDO A. MENDOZA 

BAC Chairperson 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Contractor’s Letter-Certificate to Procuring Entity  

 

Dear Sir: 

 

Supplementing our Organizational Chart for the Contract, we have the honor to submit 

herewith, and to certify as true and correct, the following pertinent information: 

 

That I/we have engaged the service of   (Name of Employee)  , to be the     

(Designation)  of the   (Name of Project) , who is a   (Profession)   with 

Professional License Certificate No.     issued on     and who has 

performed the duties in the construction of the project enumerated in the filled 

Annex “B” Form 5b. 

 

That   (Name of Employee)   shall personally perform the duties of the said position 

in the above-mentioned project, if and when the same is awarded in our favor. 

 

That   (Name of Employee)     shall employ the best care, skill and ability in 

performing his duties in accordance with the Contract Agreement, Conditions of 

Contract, Plans, Specifications, Special Provisions, and other provisions embodied 

in the proposed contract. 

 

That   (Name of Employee)    shall be personally present at the jobsite all the time to 

supervise the phase of the construction work pertaining to his assignment as   

(Designation) . 

 

That   (Name of Employee)   is aware that he shall be authorized to handle only one 

contract at a time. 



 

Page 194 of 214 

 

That in order to guarantee that   (Name of Employee)   shall perform his duties 

properly and be personally present in the Job Site, he is hereby required to secure a 

certificate of appearance for the Procuring Entity’s Engineer at the end of every 

month. 

 

That in the event that I/we elect or choose to replace   (Name of Employee)   with 

another Engineer, the Procuring Entity will be accordingly notified by us in writing 

at least twenty one (21) days before making replacement. We will submit to the 

Procuring Entity, for prior approval, the name of the proposed new  (Designation) , 

his qualification, experience, list of projects undertaken and other relevant 

information. 

 

That any willful violation on my/our part of the herein conditions may prejudice 

my/our standing as a reliable contractor in future bidding of the Procuring Entity. 

 

 

Very truly yours, 

 

      

(Authorized Representative of Bidder) 

 

 

CONCURRED BY: 

 

      

(Name of Engineer) 
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CAAP-BAC-SF Annex ñBò Form 5b 

 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

 

Date: ___________ 

 

CAPTAIN DONALDO A. MENDOZA 

BAC Chairperson 

Civil Aviation Authority of the Philippines 

Mia Road, Pasay City, M.M. 1300 

Tel: 944-2358 

 

Subject: Key Personnel’s Certificate of Employment 

 

Dear Sir: 

 

I am   (Name of Employee)   a License        Engineer with Professional License No.  

issued on   (Date of Issuance)  at   (Place of Issuance) . 

 

I hereby certify that   (Name of Bidder)  has engaged my services as  (Designation)  for   

(Name of the Project)  , if awarded in their favor. 

 

As   (Designation) , I know I will have to stay in the job site all the time to supervise and 

managed the Contract works to the best of my ability, and aware that I am authorized to 

handle only one (1) contract at a time. 

 

I do not allow the use of my name for the purpose of enabling the above-mentioned 

Contractor to qualify for the Contract without any firm commitment on my part to assume 

the post of   (Designation)  .  

 

As  (Designation) , I supervised the following completed projects similar to the contract 

under bidding: 
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NAME OF PROJECT OWNER              COST           DATE         

COMPLETED  

   _________            ____________________________________ 

   _________            ____________________________________ 

   _________            ____________________________________ 

   _________            ____________________________________ 

 

At present, I am supervising the following project: 

 

NAME OF PROJECT OWNER              COST           DATE         

COMPLETED  

   _________            ____________________________________ 

   _________            ____________________________________ 

   _________            ____________________________________ 

   _________            ____________________________________ 

 

In case of my separation for any reason whatsoever from the above-mentioned Contractor, 

I shall notify the   (Name of the Procuring Entity)  at least twenty one (21) days before 

the effective date of my separation.    

            

                          (Signature of Engineer) 

 

          

 

SUBSCRIBED AND SWORN to before me this   day of    , 20  

affiant exhibiting to me his/her Residence Certificate No.      issued 

on     at      , Philippines. 

 

            

                 Notary Public 

   

        Until 31 December 20  

        PRT No.:    

        Issued at:    

        Issued on:    

        TIN No.:    

Doc. No.   

Page No.   

Book No.    

Series of   
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CAAP-BAC-SF Annex ñBò Form 5c 

 

 KEY PERSONNEL  

(FORMAT OF BIO-DATA) 

 

Give the detailed information of the following personnel who are scheduled to be assigned 

as full-time field staff for the project. Fill up a form for each person. 

 

1. Authorized Managing Officer / Representative: _______________________ 

 

2. Sustained Technical Employee: 

 

Name:          

Date of Birth:         

Nationality:                    

Education and Degrees:        

Specialty:          

Registration:         

Length of Service with the Firm:  

                ______Year          From _______ (months)  _______ (year) 

                             To      _______ (months)  _______ (year) 

Years of Experience: 

If Item 7 is less than ten (10) years, give name and length of service with 

previous employers for a ten (10) year period (attached additional sheet/s, if 

necessary: 

 

Name and Address of Employer Length of Service 

      year(s)   from   to ______ 

       year(s)   from   to ______ 

      year(s)   from   to ______ 

 

Experience: 

This should cover the past ten (10) years of experience. (Attached as many 

pages as necessary to show involvement of personnel in projects using the 

format below). 
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a. Name:          

b. Name and Address of Owner:       

         

c. Name and Address of the Owner’s Engineer (Consultant):  

          

d. Indicate the Features of Project (particulars of the project components  

and any other particular interest connected with the project):   

          

e. Contract Amount Expressed in Philippine Currency:     

f. Position:       

g. Structures for which the employee was responsible:    

          

h. Assignment Period: from   (months)   (years) 

to   (months)   (years) 

 

 

 

      

Name and Signature of Employee 

 

It is hereby certified that the above personnel can be assigned to the 

_______________________________________ Project, if the contract is awarded to our 

company. 

 

 

            

      (Place and Date)        (The Authorized Representative) 
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CAAP-BAC-SF Annex ñBò Form 6 

 CBA  

 

N
a
m

e
 o

f 
P

ro
je

c
t:
 _

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

L
o
c
a
ti
o
n
 o

f 
P

ro
je

c
t:
 _

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

N
a
m

e
 o

f 
C

o
m

p
a
n
y
: 
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

A
d
d
re

s
s
 o

f 
C

o
m

p
a
n
y
: 
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

D
e
s
c
ri

p
ti
o
n

M
o
d
e
l/
Y

e
a
r

C
a
p
a
c
it
y
/ 

P
e
rf

o
rm

a
n
c
e
/ 

S
iz

e

P
la

te
 N

o
.

M
o
to

r 
N

o
./

 

B
o
d
y
 N

o
.

L
o
c
a
ti
o
n

C
o
n
d
it
io

n
P

ro
o
f 

o
f 

O
w

n
e
rs

h
ip

/ 

L
e
s
s
o
r 

o
r 

V
e
n
d
o
r

A
. 

O
w

n
e
d

I. II
.

II
I.

IV
.

V
.

B
. 

L
e
a
s
e
d

I. II
.

II
I.

IV
.

V
.

C
. 

U
n
d
e
r 

P
u
rc

h
a
s
e
d
 A

g
re

e
m

e
n
t

I. II
.

II
I.

IV
.

V
.

S
u

b
m

it
te

d
 b

y
: 
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

D
e
s
ig

n
a
ti

o
n

: 
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

D
a
te

: 
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

L
is

t 
o

f 
E

q
u

ip
m

e
n

t,
 O

w
n

e
d

 o
r 

L
e

a
s
e

d
 a

n
d

/o
r 

u
n

d
e

r 
P

u
rc

h
a

s
e

d
 A

g
re

e
m

e
n

ts
, 

P
le

d
g

e
 t

o
 t

h
e

 P
ro

p
o

s
e

d
 P

ro
je

c
t

(S
ig

n
a
tu

re
 o

v
e
r 

P
ri

n
te

d
 N

a
m

e
)

  
  
  
  
  
  
  
  
  
 C
A

A
P

-B
A

C
-S
F
 
A
n
n
e
x
 
ñ
B
ò

 F
o

rm
 6

 



 

Page 200 of 214 

 

CAAP-BAC-SF Annex ñBò Form 7 

 

 Omnibus Sworn Statement 

 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert ñas shown in the attached duly notarized Special Power of Attorneyò for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 
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4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 
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      Bidder’s Representative/Authorized Signatory 

 

 

 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC  

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Other Bidding Forms  

(ANNEX “C”) 

 

Annex “C” Form 1 ………………………………………………...Bill of Quantities 

Annex “C” Form 2 ……………………………………………………..Bid Proposal 

Annex “C” Form 3 …………………………………………...…...Detailed Estimate 

Annex “C” Form 4 ………………………….Summary of Unit Prices of Materials 

Annex “C” Form 5 …..…………………..…..... Summary of Unit Prices of Labor 

Annex “C” Form 6 ……………………..…Summary of Unit Prices of Equipment 

Annex “C” Form 7 ………………..Cash Flow by Quarter and Payment Schedule 
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CAAP-BAC-SF Annex ñCò Form 1 

 

PROJECT:     ______________________________________________

LOCATION: ______________________________________________

ITEM 

NO.
DESCRIPTION QTY UNIT

UNIT PRICE 

(Pesos)

AMOUNT 

(Pesos)

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

Pesos_______________ Amount in Words  

_______________________________________

_______________________________________

__and__________________________________

_________________________________ 

centavos

TOTAL BID AMOUNT  (Php)

TOTAL BID AMOUNT  IN WORDS

Signature:

Printed Name:

Position:

Name Company:

Date:

{ATTACH COMPANY LETTERHEAD/LOGO}

BILL OF QUANTITIIES
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AP-BAC-SF Annex ñCò Form 2 
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CAAP-BAC-SF Annex ñCò Form 3 

 

NAME OF PROJECT  :

LOCATION                :

ITEM QUANTITY UNIT UNIT COST AMOUNT

A TOTAL MATERIAL COST

B TOTAL LABOR COST

C TOTAL EQUIPMENT COST

D TOTAL DIRECT COST

1. OCM

2. CONTRACTOR's PROFIT

E. TOTAL OCM & CONTRACTOR's PROFIT

12.0% of (D + E) 

G. TOTAL ESTIMATED INDIRECT COST ( E + F ), P

H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit

TOTAL ESTIMATED COST ( D + G ), P

TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit

{ATTACH COMPANY LETTERHEAD/LOGO}

D E T A I L E D   E S T I MA T E    F O R M

DESCRIPTION

I N D I R E C T     C O S T S

F. VALUE ADDED TAX, (VAT)

 

SUBMITTED BY: 

  

   Signature:     

Printed Name:     

Position:     

Name Company:     

Date:     
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CAAP-BAC-SF Annex ñCò Form 4  

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF MATERIALS  

    
PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

DESCRIPTION UNIT PRICE UNIT 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

     

    SUBMITTED BY: 

   

    Signature:     

 Printed Name:     

 Position:     

 Name Company:     

 Date:     
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CAAP-BAC-SF Annex ñCò Form 5 

 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF LABOR  

    
PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

DESCRIPTION UNIT PRICE UNIT 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 

    SUBMITTED BY: 

   

    Signature:     

 Printed Name:     

 Position:     

 Name Company:     

 Date:     
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CAAP-BAC-SF Annex ñCò Form 6 

CAAP-BAC-SF Annex “C” Form 6 

{ATTACH COMPANY LETTERHEAD/LOGO} 

 

SUMMARY FOR UNIT PRICES OF EQUIPMENT  

    
PROJECT:     _______________________________________ 

LOCATION: _______________________________________ 

  

DESCRIPTION UNIT PRICE UNIT 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 

    SUBMITTED BY: 

   

    Signature:     

 Printed Name:     

 Position:     

 Name Company:     

 Date:     
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CAAP-BAC-SF Annex ñCò Form 7 
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Other Bidding Forms 

(ANNEX “D”) 
 

Annex “D” Form 1 …………………….Authority of Signatory (Secretary's Certificate) 
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 CAAP-BAC-SF Annex ñDò Form 1 

 

AUTHORITY OF SIGNATORY  

(SECRETARY’S CERTIFICATE) 

 

 I,, a duly elected and qualified Corporate Secretary of (Name of the Bidder), a 

corporation duly organized and existing under and by virtue of the law of the, DO 

HEREBY CERTIFY, that: 

 

 I am familiar with the facts herein certified and duly authorized to certify the same; 

 

 At the regular meeting of the Board of Directors of the said Corporation duly 

convened and held on at which meeting a quorum was present and acting throughout, the 

following resolutions were approve, and the same have been annulled, revoked and 

amended in any way whatever and are in full force and effect on the date hereof: 

 

 RESOLVED, that(Name of Bidder)be, as it hereby is, authorized to participate in 

the bidding of(Name of the Project)by the(Name of the Procuring Entity); and in that if 

awarded the project shall enter into a contract with the(Name of the Procuring Entity)and in 

connection therewith hereby appoints(Name of Representative), acting as duly authorized 

and designated representatives of(Name of the Bidder), and granted full power and 

authority to do, execute and perform any and all acts necessary and/or to represent(Name of 

the Bidder)in the bidding as fully and effectively as the(Name of the Bidder)might do if 

personally present with full power of substitution and revocation and hereby satisfying and 

confirming all that my said representative shall lawfully do or cause to be done by virtue 

hereof; 

 

 RESOLVED FERTHER THAT, the Board hereby authorized its President to: 

a. execute a waiver of jurisdiction whereby the(Name of the Bidder)hereby submits 

itself to the jurisdiction of the Philippine government and hereby waives its right to 

question the jurisdiction of the Philippine court; 

b. execute a waiver that the (Name of the Bidder) shall not seek and obtain writ of 

injunctions or prohibition or restraining order against the CAAP or any other 

agency in connection with this Project to prevent and restrain the bidding 

procedures related thereto, the negotiating and award of a contract to a successful 

bidder, and the carrying out of the awarded project. 

 

WITNESS the signature of the undersigned as such officer of the said_this. 

 

     _ 

       (Corporate Secretary) 
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 SUBSCRIBED AND SWORN to before me thisday of, 20affiant exhibited to me 

his/her Community Tax Certificate No.     issued on  

 at, Philippines. 

         

Notary Public 

        Until 31 December 20   

        PRT No.:     

        Issued at:     

        Issued on:    

        TIN No.:     

Doc. No.    

Page No.:    

Book No.:    

Series of    
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