



BID BULLETIN NO. 01
CILO 2021-020
August 11, 2021

Bid Bulletin No. 01 CILO 2021-020 is hereby issued for the information of Prospective Bidders relative to the bidding for the project **Replacement of Carpet Tiles at Control Tower Cab at Iloilo International Airport.**

- A. The **Bid Opening** for the project **Replacement of Carpet Tiles at Control Tower Cab at Iloilo International Airport** at **CAAP Administration Conference Room, Iloilo International Airport** will be rescheduled:

ORIGINAL SCHEDULE:	RESCHEDULED TO:
August 13, 2021 at 1:00 PM to 2:00 PM	August 19, 2021 at 2:00 PM to 3:00 PM

- A. The contract duration of the project was changed from **Ten (10) calendar days** to **Thirty (30) calendar days.**
- B. All sealed envelopes must contain the Mode of Procurement: **NEGOTIATED PROCUREMENT** and/or **COMPETITIVE BIDDING** for the project. Failure to comply with this requirement will be a ground for disqualification.
- C. The CAAP-BAC reserves the right to reject any or all bids, to waive defects or formality therein and to accept bids considered responsive and most advantageous to the Government.


ATTY. FRANCES SHANELLE G. SALINAS
BAC Chairperson