



BID BULLETIN NO. 2
Bid No. 21-024-10 Charlie

28 October 2021

This Supplemental/Bid Bulletin is issued to modify, amend or clarify items in the Bidding Documents for the **SANGLEY AIRPORT DEVELOPMENT PROJECT - PHASE II (Construction of 2-units Hangar, Construction of 2-units Pump Station, Sheet Piling Works, Site Development (Airside Strip), Reclamation Works and Open Drainage Canal).**

1. Correction on the following items in the Scopes of Work under Section VI of the bidding documents:

	Revised Scope of Work
C. Sheet Piling Work	
523(1) Polyvinyl Chloride (uPVC) Sheet Pile (furnished)	This item covers supply of materials of 21,624.00 ln.m. Polyvinyl Chloride (uPVC) Sheet Pile (furnished). The works shall conform to lines, grades and dimensions as indicated on the approved plans. The work shall be directed by the CAAP Project in Charge.
523(2) Polyvinyl Chloride (uPVC) Sheet Pile (driven)	This item covers supply of labor and equipment to finish the 21,624.00 ln.m. Polyvinyl Chloride (uPVC) Sheet Pile (driven). The works shall conform to lines, grades and dimensions as indicated on the approved plans. The work shall be directed by the CAAP Project in Charge.
D. Site Development Plan (Airside Strip)	
P-101 (1) Removal of Structures & Obstruction	This item covers the clearing & grubbing of shrubs, grass and other forms of vegetation prior to placement of embankment materials. in accordance with the design grade, dimensions, cross-sections as shown on the approved plans. (see attached plans for reference) <ul style="list-style-type: none">• Project Coverage: 4 - units Abandoned Armory/ Bunker• Area: 2,583.43 sq.m.

P-152-4.2 (Stripping)	Clearing & Grubbing	This item covers the demolition of existing buildings affected by site development. (see attached plans for reference)
		<ul style="list-style-type: none"> • Project Coverage: Sta. 0+520 to Sta. 2+140.33 (offset 7.50m shoulder, along runway) • Area: 216,1523.68 sq.m.
E. Reclamation Works		
SPL 03 Hauling & Relocation of Armour Rocks		This item covers supply of labor and equipment to finish the hauling & relocation of armour rocks with a total volume of 14,677.63 m³ and shall conform to lines, grades and dimensions as indicated on the approved plans. The work shall be directed by the CAAP Project in Charge.

2. Below is the revised form of Bill of Materials & Cost Estimate for Item **SPL-2 Temporary Facilities** (page 202) under Section VIII. Bill of Quantities of the bidding documents, in clarification to the computation of Value Added Tax (VAT):

NAME OF PROJECT		: SANGLEY AIRPORT DEVELOPMENT PROJECT PHASE II			
LOCATION		: Brgy. San Antonio, Sangley Airport			
SUBJECT		: Bill of Materials & Cost Estimate			
				QUANTITY	UNIT
				1.00	lot
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
SPL-2	TEMPORARY FACILITIES				
A	Materials				
	Rental of Staff House	12.00	mos.		
			Material Cost	
C	Equipment				
	Service Vehicle (Rent to own)	360.00	Days		
			Equipment Cost	
A	TOTAL MATERIAL COST				
C	TOTAL EQUIPMENT COST				
D	TOTAL DIRECT COST				
INDIRECT COSTS					
1. OCM (0% of TDC)					
2. CONTRACTOR'S PROFIT (0% of TDC)					
E. TOTAL OCM & PROFIT					
F. VALUE ADDED TAX, (VAT) 5.0% of (D+E)					
G. TOTAL ESTIMATED INDIRECT COST (F + E), P					
H. TOTAL ESTIMATED UNIT INDIRECT COST (G / Quantity), P/Unit					
TOTAL ESTIMATED COST (D + G), P					
TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit					

3. Correction in the Bill of Materials & Cost Estimate form for **Item 2.0 Architectural Works, Construction of Two (2) Units Hangar** (page 212) under Section VIII. Bill of Quantities of the bidding documents for the typographical error in the entry of item number where it was written as "2.02" which should be "2.05".

This Bid Bulletin should be included in the Technical Requirements and be marked accordingly. This serves as an integral part of the bidding documents of the project and non-inclusion of this Bid Bulletin in the Technical Requirements will constitute disqualification.

For the information and guidance of all concerned.



CAPTAIN DONALDO A. MENDOZA
Chairman, Bids and Awards Committee-Charlie