




Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BID BULLETIN NO. 1
Bid No. 19-015-03 Alpha

March 15, 2019

The Procurement Activity of the project **Improvement of Airside and Landside Facilities (Runway Asphalt Overlay) at Tacloban Airport** is hold in abeyance until further notice.

For the information and guidance of all concerned.


CAPTAIN DONALDO A. MENDOZA
Chairperson, Bids and Awards Committee