



NOTICE OF POSTPONEMENT

April 25, 2019

Opening of Bids scheduled on April 25, 2019 for the following projects has been re-scheduled to April 30, 2019 at 10:00 AM at the CAAP Conference Room, Fourth Floor, MIA Road Pasay City.

1. Cotabato Airport Development Project (Expansion of Passenger Terminal Building) – Php49,964,591.28 (ADMS-DOTr downloaded projects) Bid No. 19-011-03 Alpha
2. Basco Airport Development Project (Construction of CHB Fence, Security Fence, Frangible Fence & Provision of Crash Gates) – Php22,391,766.11 (ADMS-DOTr downloaded projects) Bid No. 19-012-03 Alpha
3. Widening of Runway including Grading of Both Runway End Strips at Palanan Airport – Php19,558,664.59 (ADMS-DOTr downloaded projects) Bid No. 19-014-03 Alpha
4. Runway Asphalt Overlay at Calbayog Airport - Php121,642,034.10 (ADMS-DOTr downloaded projects) Bid No. 19-013-03 Alpha

For the information and guidance of all concerned.


CAPTAIN DONALDO A. MENDOZA
Chairperson, Bids and Awards Committee