



Republic of the Philippines  
**CIVIL AVIATION AUTHORITY OF THE PHILIPPINES**

**BID BULLETIN NO. 1**

June 19, 2019

- I. New Schedules for the following projects,
- Construction of New Administration Building at Laoag International Airport – Php13,985,972.92 (ADMS) Bid No. 19-021-06 Alpha
  - Construction of Covered Walkway at CAAP Compound – Php3,276,573.57 (ADMS) Bid No. 19-022-06 Alpha
  - Asphalt Overlay of Runway at Camiguin Airport – Php93,523,782.51 (ADMS) Bid No. 19-023-06 Alpha
  - Runway Strip Grade Correction including Slope Protection at Maasin Airport – Php54,683,189.82 (ADMS) Bid No. 19-024-06 Alpha
  - Construction of Asphalt Overlay of Runway at Butuan Airport – Php97,929,644.48 (ADMS) Bid No. 19-025-06 Alpha
- II. Submission and Opening of Bids – **July 04, 2019 @ 2:00 PM** at CAAP Conference, 4/F, CAAP Compound, Pasay City
- III. This shall be an integral part of the Bidding Documents and the same shall be enclosed in the technical bid envelope/components and shall be marked accordingly.
- IV. Bids not complying with the above instruction shall be disqualified.

For the information and guidance of all concerned.

**CAPTAIN DONALDO A. MENDOZA**  
*Chairperson, Bids and Awards Committee*