


PURCHASE ORDER
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

Supplier: **SCR CONSTRUCTION** PO No.:
Address: **Bolilao, Mandurao, Iloilo City** Date:
TIN: **183-777-850-002** Mode of Procurement:

2020-10-172



Gentlemen:
Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: CAAP, Iloilo Airport

Delivery Term: 60CD
Mode of Payment: Check

Stock No.	Unit	Description	Quantity	Unit Cost	Amount
1	pcs	Chlorine Tablet 3"Ø x 1" thick at 200g per piece	850	155.00	131,750.00
		90% Chlorine High Quality, Made in Japan 100% active and stable in water Long duration of sterilizing effect Strong effect against bacteria			
2	unit	Pressure Swiitch	1	30,000.00	30,000.00
3	bot	Buffer Solution pH 7 YSI 3822 475ml/bottle	1	2,000.00	2,000.00
4	sheet	Rubber 1/4" x 4' x 8' w/ 1 ply (for scraper at final clarifier)	2	3,000.00	6,000.00
5	pcs	Stainless Threaded Rod 3/8" x 8'	6	1,850.00	11,100.00
6	pcs	Expansion Shield/Grip Anchors 3/8"	150	250.00	37,500.00
7	set	Stainless Nut 3/8" w/ flat and lock washers	350	55.00	19,250.00
8	pail	Gear Oil Meropa 100	1	6,000.00	6,000.00
9	unit	Pressure Washer	2	9,500.00	19,000.00
		1.5HP, 220VAC, 60Hz			
		30 mter Hose			
10	set	Garden Hose 3/4"	1	5,000.00	5,000.00
		50 meter Hose with faucet connector and noozle			
		With Hose reel cart			
11	pcs	Gate Valve 2" Stainless	2	30,000.00	60,000.00
12	pcs	Check Valve 2" Stainless	2	45,000.00	90,000.00
13	mtr	Liquid Tight Steel Flexible Conduit 1"	30	450.00	13,500.00
14	pcs	Adaptor for Liquid Tight Steel Flexible Conduit 1"	10	300.00	3,000.00
15	pcs	V-Belt A-34	8	125.00	1,000.00
16	mtr	Flexible Hose 2" (Heavy Duty)	30	600.00	18,000.00
17	pcs	Timer Switch 220VAC Analog	3	5,250.00	15,750.00
18	kg	Brown Sugar (muscovado)	150	50.00	7,500.00
19	lot	Labor Cost	1	120,000.00	120,000.00
	lot	Scope of works:			
		Replace 1 unit aerator			
		Replace gear oil of Cyclo Drive Reduction Gear			
		Clean all measuring tanks			
		Clean and repair the final clarifier 1			
		Replace electrical conduit of Raw Water Pumps			
		Replace Flexible Conduit of Aerators			

Total Amount in words **Five Hundred Ninety-Six Thousand Three Hundred Fifty Pesos Only** **596,350.00**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for everyday of delay shall be imposed.

Very truly yours,

MANUELA LUISA F. PALMA
Acting Airport Manager
Authorized Official

Conforme:

BENJIE GARCIA
Signature over Printed Name of Supplier
Date: 10/15/2020

Funds Available:
MS. LIZA MAE NAORBE
Area Accountant

BUR No.: 2020-10-0466
Amount: 596,350.00