



Republic of the Philippines  
**CIVIL AVIATION AUTHORITY OF THE PHILIPPINES**

**SUPPLEMENTAL / BID BULLETIN No. 1**  
**PURCHASE / INSTALLATION OF APRON FLOODLIGHT AT COTABATO AIRPORT**

16 October 2019

I. Please note the following amendments / revision to the bidding documents:

Reference	From	To
<b>Bill of Quantities</b>		
	Total Materials	Total Materials
	Total labor	Total labor
	General Requirements	General Requirements
	Total Estimated Direct Cost (TDC)	Total Estimated Direct Cost (TDC)
	Overhead (0 to 9% of TDC)	Overhead
	Contingencies (0 to 2% of TDC)	Contingencies
	Contractor's Profit (0 to 8% of TDC)	Contractor's Profit
	VAT 5% of (TDC + OCM + Profit)	VAT
	Total Indirect Cost (OCM, Profit, VAT)	Total Indirect Cost (OCM, Profit, VAT)
	<b>TOTAL ESTIMATED PROJECT COST</b>	<b>TOTAL ESTIMATED PROJECT COST</b>

This bid bulletin shall be an integral part of the Bidding Documents and the same shall be enclosed in the technical bid envelope / component and shall be marked / tabbed accordingly.

For the information and guidance of all concerned.

*med*  
**CAPTAIN DONALDO A. MENDOZA**  
Chairman, Bids and Awards Committee