



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

SUPPLEMENTAL / BID BULLETIN No. 2
PURCHASE / INSTALLATION OF APRON FLOODLIGHT AT COTABATO AIRPORT

22 October 2019

- I. Please note the following amendments / revision to the bidding documents:

Reference	From	To
Invitation to Bid Page N0.2	No of Days to Complete the work: 90 CD	No of Days to Complete the work: 160 CD

This bid bulletin shall be an integral part of the Bidding Documents and the same shall be enclosed in the technical bid envelope / component and shall be marked / tabbed accordingly.

For the information and guidance of all concerned.

CAPTAIN DONALDO A. MENDOZA
Chairman, Bids and Awards Committee