

## Republic of the Philippines CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

## **BID BULLETIN NO. 01**

03 October 2022

- I. Attention is hereby invited to the Bidders of IMPROVEMENT/REHABILITATION OF 3RD FLOOR ADMIN BUILDING.
- II. Please be informed of the following issues/clarifications:

Issues/Queries	Clarification/s	
Where can we find the plans for the above subject project? Please send us a link or send us the plan itself	The complete set of plans (scanned copy) can be acquired at the CAAP BAC office since the attachment size is large and cannot be uploaded in the philgeps.	
We noticed that the plan(s) for steel works are not included in your plans/documents, reference to page 280 of 350 (Steel works) of the Bill of Quantities.  Kindly send the said lacking plans as soon as possible	Supplemental drawings (S-1 & S-2) are hereto attached for your reference.	

III. Revision in the issuance of advance payment under GCC Clause No.13 of Special Conditions of Contract (page 32).

## ORIGINAL:

The amount of the advance payment shall not exceed 15% of the total contract price. However, as per Department of Transportation (DOTr) Policy, Procuring Entity will not give advance payment to contractors.

## REVISED:

As per Memorandum from Department of Transportation dated 09 September 2022, the Procuring Entity, upon written request of the contractor, shall make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price. The advance payment shall comply with the requirements set forth under Section 4 of Annex "E" of the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184.


- IV. The Deadline for the Submission and Opening of bids is moved from 04 October 2022 at 2:00PM to 11 October 2022 at 10:00AM.
- V. This Bid Bulletin should be included in the Technical Requirements and be marked accordingly. This will serve as an integral part of the bidding documents of the project and non-inclusion of this Bid Bulletin in the Technical Requirements will constitute disqualification. Bidders are not required to include the sub attachments of the provided Bid Bulletins.


For the information and guidance of all concerned.


CAPTAIN EDGARDO G. DIAZ


Edgardo S. Bizz

Chairperson, Bids and Awards Committee


















THIS DRAWINGS AND DESIGN IS EXCLUSIVE PROPERTIES OF CIVIL AVAITON AUTHORITY OF THE PHILIPPINES AND SUCH MUST NOT BE REPRODUCED, EXHIBITED, LOANED NOR COPIED IN PART OR IN WHOLE WITHOUT PROPER PERMISSION AND/OR WRITTEN CONSENT FROM THE DIRECTOR GENERAL CAAP.

AERODROME DEVELOPMENT AND MANAGEMENT SERVICE

INFRASTRUCTURE DEVELOPMENT AND DESIGN DIVISION

	1
DESIGNED BY	IDDD
DRAWN BY	GQF
CHECKED BY	EJDJR
	-

REVIEWED BY:

EMERSON P. SALAS
Acting Division Chief III, IDDD
Infrastructure Development and Design Division

SUBMITTED BY

ARNEL F. BORLADO

RECOMMEND APPROVAL

LT COL VALENTINO A DIONELA PAF (RET)
Assistant Director General II, ADMS

NOTES/REVISIONS:
------------------

PROJECT:

IMPROVEMENT / REHABILITATION OF 3RD FLOOR ADMIN. BLDG.

LOCATION:

CAAP HEAD OFFICE OLD MIA ROAD, PASAY CITY

SHEET CONTENTS:

ACCU STEEL SUPPORT

RAWING SCALE:	SHEET NO:		
AS SHOWN	S-2		
	2	2	