



## NOTICE OF POSTPONEMENT

10 March 2022

- I.** Pre-Bid Conference scheduled on 10 March 2022 @ 10AM for the project *Supply/Delivery of Meteorological Instrument for Catbalogan Airport – Php9,696,850.00 - Bid No. 22-003-02 Alpha (ANS – DOTr Downloaded)* has been moved to 10 March 2022 at 1:00 PM via Google Meet.

For the information and guidance of all concerned.

  
**CAPTAIN DONALDO A. MENDOZA**  
*Chairperson*  
*Bids and Awards Committee - Alpha*