Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

REQUEST FOR QUOTATION
NO.: RFQ-2022-005
Date: March 2, 2022

Name of the Company

Address
Contact No.

PhilGEPS Registration No.

Sir/Madam:

Please quote your best offer (lowest net, price, taxes, and government discount terms
included) and submit your Quotation duly signed by you or your duly authorized
representative not later than March 7, 2022 at 8:00AM for:

Name of the Project

Location
Terms of Reference

REPAIR/REPAINTING

OF

MARKINGS/MARKERS FOR LINGAYEN

Lingayen Airport

RUNWAY

Sealed quotations must be submitted either personally to Ms. Hazelle May C. Andres,
Head, Secretariat of the Bids and Awards Committee of Laoag International Airport (BAC-LIA)
or e-mail at areacenterl bac@caap.gov.ph. For any clarification, do not hesitate to contact us

through the contact information seen below.
Aside from the Terms and Conditions provided at the back portion of this RFQ, please
observed the following general conditions:

1. The following documents must be attached upon submission of the Quotation:
a) Mayor's Permit

b) PhilGEPS Certificate of Registration

2. All quotations shall be considered as fixed price and not subject to price escalation during
the contract implementation.

3. Payment shall be made through check.

(Original Signed)

Atty. RIZZA JOY S. VALLESTERO

Chairperson, Bids and Awards Committee

After having carefully read and accepted the Terms and Conditions, I/We submit our
quotations for the following item/s:

ITEM DESCRIPTION

(SPECIFY THE BRAND AND
MODEL OF YOUR
OFFER/PROPOSAL, IF
APPLICABLE)

APPROVED
BUDGET OF
THE
CONTRACT
(ABC)
(PER ITEM)

OFFER*

PRICE

Compliance w/
Technical
Specifications

QTY

UNIT

Unit
Price

Total Price

Yes

No

REMARKS

1. Supply of labor and
materials which will be used
for the project titled:
REPAIR/REPAINTING OF
RUNWAY
MARKINGS/MARKERS
FOR LINGAYEN

Scope of Work:

1. Carpentry Works
2. Painting Works
3. Other General
Requirements

P324,580.15

Lot

Laoag International Airport, Laoag City, llocos Norte, Philippines 2900

Tel: (077) 6708446; lacag.bac@gmail.com

www.caap.gov.ph




FHILIPPINE

Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

No. of Days to Complete:
Thirty (30) Calendar Days

TOTAL ABC | £324,580.15

GRAND TOTAL:

Note: Quotation for each item must not exceed the ABC per item

10.

Signature over Printed Name
Supplier/Dealer/Contractor

TERMS AND CONDITIONS

Bidders shall provide correct and accurate information required in this form.
Price quotation/s must be valid for a period of Thirty (30) calendar days from the date of submission.

Price quotation/s shall be denominated in Philippine Peso which includes all taxes, duties and/or levies
payable.

Quotations exceeding the ABC shall be rejected.

Award of contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest
rated offer (for consulting services) which complies with the minimum technical specifications and
other terms and conditions stated herein. Further, the most advantageous to the government to the
point of quality of materials and prices as well as the responsiveness of the bids shall be the basis of the
award.

The Head of the Procuring Entity reserves the right to reject any and all bids, declare a failure of bidding
or not award the contract in any of the following conditions set forth by Sec. 41 (Reservation Clause) of
the Revised IRR of RA 9184.

The Supply Office of LIA shall have the right to inspect and to test the goods to confirm their
conformity to the technical specifications.

Date of Completion/Delivery: In case of an approved POW, within the period stated therein. While, in
cases of regular procurement, within 7-10 days or less, after the issuance of the Purchase Order.
Further, any request of extension shall be sent to the End-User/Implementing Facility concern.

Mode and Terms of Payment: Within ten (10) working days after the supplies/materials and
labor/service have been inspected and accepted, respectively, through a check issued by the procuring
entity.

Liquidated damages equivalent to one tenth of one percent (0.001%0) of the value of the goods not
delivered within the prescribed delivery period shall be imposed per day of delay. This Office (LIA)
shall rescind the contract once the cumulative amount of liquidated damages reaches ten percent
(109%) of the amount of the contract, without prejudice to other courses of action and remedies open
toit.

NOTE: The aforecited Terms and Conditions shall be without prejudice to any provisions of
a Contract which will be executed by and between the Procuring Entity and
Contractor/Supplier/Dealer in order to conform with the requirements set forth by RA 9184,

Laoag International Airport, Laoag City, llocos Norte, Philippines 2900
Tel: (077) 6708446; lacag.bac@gmail.com

www.caap.gov.ph




AGENCY : Department of Transportation

l CIVIL AVIATION AUTHORITY OF THE PHILIPPINES
PROJECT : REPAIR/REPAINTING OF RUNWAY MARKERS/MARKINGS
LOCATION : LINGAYEN AIRPORT, LINGAYEN PANGASINAN
SUBJECT : BILL OF QUANTITY/DETAILED ESTIMATE
l. CARPENTRY WORKS
(1.00 LOT)
A. DIRECT COST
1. MATERIALS QUANTITY UNIT COST AMOUNT
1 11" x 2" S48 lumber 72 bd. Ft. /bd. Ft.
2 |2"x 2" S4S lumber 60 bd. Ft. /bd. Ft.
3 |2"x4" S4S lumber 64 bd. Ft. /bd. Ft.
4 14'x 8 Plain G.I. Sheet (GA. 26) 4 pc. Ipc.
5 Red Oxide Primer 2 gal. lgal.
6 |Quick Dry Enamel -Red 1 gal. /gal.
7 |Quick Dry Enamel -White 2 gal. lgal.
8 |Quick Dry Enamel-Black 2 gal. /gal.
9 |Paint Thinner 1 gal. lgal.
10 |Paint Brush 3 pc. Ipc.
11 11.5" G.I. Pipe Schd. 40 2 pc. Ipc.
12 13/16" x 2" Flat Bar 1 pc. Ipc.
13 |Assorted CWN 3 kg. kg.
MATERIAL COST
2. EQUIPMENT QUANTITY UNIT COST AMOUNT
1 |Minor Tools (10% of Labor Cost) 1 ot lot
2
3
EQUIPMENT COST
3 Maspower LABOR NO.OF DAYS | UNIT COST AMOUNT
1 Foreman day day
Skilled Laborer day day
3 Common Laborer day day
LABOR COST
TOTAL DIRECT COST
B. INDIRECT COST
1.|OCM( Overhead, Contingencies, Miscellaneous)
2.|CONTRACTORS PROFIT
0% TOTAL MARK-UP
3., Value Added Tax, VAT (OCM + Contractor's Proft + Direct Cost) | 5%

TOTAL INDIRECT COST

C. TOTAL COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST




AGENCY : Department of Transportation

[ CIVIL AVIATION AUTHORITY OF THE PHILIPPINES
PROJECT : REPAIR/REPAINTING OF RUNWAY MARKERS/MARKINGS
LOCATION : LINGAYEN AIRPORT, LINGAYEN PANGASINAN

SUBJECT : BILL OF QUANTITY/DETAILED ESTIMATE
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Il OTHER GENERAL REQUIREMENTS

(1.00 LOT)
A. DIRECT COST
1. MATERIALS QUANTITY UNIT COST AMOUNT
1 | /
MATERIAL COST
2. EQUIPMENT QUANTITY UNIT COST AMOUNT
1 |Reflectorize Vest 7 pc. Ipc.
2 |Safety Gloves 7 pC. Ipc.
3 |Dual Band Two-Way Radio 1 unit funit
4
EQUIPMENT COST
3. LABOR NO. OF DAYS UNIT COST AMOUNT
1 1 Safety Officer 15 days days
2
LABOR COST
TOTAL DIRECT COST
B. INDIRECT COST
1.|OCM( Overhead, Contingencies, Miscellaneous)
2./CONTRACTORS PROFIT
TOTAL MARK-UP
3.| Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost) ‘ 5%

TOTAL INDIRECT COST

C. TOTAL COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST



AGENCY : Department of Transportation

/ CIVIL AVIATION AUTHORITY OF THE PHILIPPINES
PROJECT : REPAIR/REPAINTING OF RUNWAY MARKERS/MARKINGS
LOCATION : LINGAYEN AIRPORT, LINGAYEN PANGASINAN
SUBJECT : BILL OF QUANTITY/DETAILED ESTIMATE
Il. PAINTING WORKS
(1.00 LOT)
A. DIRECT COST
1. MATERIALS QUANTITY UNIT COST AMOUNT
1 |Acrylic Latex Paint (Yellow) 3 pail [pail
2 |Acrylic Latex Paint (White) 55 pail Ipail
3 |Roller Brush Big 10 pc. Ipc.
4 |Assrtd. Paint Brush 5 pc. Ipc.
5 |2.5mm Guide Rope 1 rolls Irolls
MATERIAL COST
2, EQUIPMENT QUANTITY UNIT COST AMOUNT
Service Vehicle (Motorcycle w/ Side Car) 15 day [day
2 /
3
EQUIPMENT COST
sl LABOR NO. OF DAYS UNIT COST AMOUNT
. anpower
1 Foreman day [day
2 Skilled Laborer day [day
3 Common Laborer day [day
LABOR COST
TOTAL DIRECT COST -
B. INDIRECT COST
1.|OCM( Overhead, Contingencies, Miscellaneous)
2.|CONTRACTORS PROFIT
0% TOTAL MARK-UP
3.| Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost) ‘ 5%

TOTAL INDIRECT COST

C. TOTAL COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

PHILIPPINE

GENERAL SPECIFICATIONS

l. INTRODUCTION

The Civil Aviation Authority of the Philippines, Area | have in its Annual
Procurement Plan Repair/Repainting of Runway Markers/markings in it’s all airports. The
project is being funded yearly as it aims to maintain the runway markings and markings of
the airport necessary in its operations.

The repainting, primarily deals with the maintenance of runway Markings and
Markers at the Airside. Therefore, the Authority is forced to hire the services of a private
contractor/supplier to undertake the project due to its areas covered. The
contractor/supplier shall comply with the provisions of this Term of Reference from the
onset until the end of the implementation.

. STATEMENT OF WORK
A. Scope of Work

i. The Scope of Work includes the furnishing of all necessary labor, equipment, tools,
materials, supplies, supervision and expertise necessary to perform the following.

1. The contractor/service provider shall undertake the Repainting and Corrections of
Runway Markings and markings and other related activities such as: Fabrication of
new runway end markings, necessary markings of obstructions at the Airside Area.
Also repair/repainting of all Runway Day Markers at the Airside Area. Total Area
of Markings to repainted is 2,674 Sq. Mtr.

Lingayen Airport

Runway Day Markings
(White Reflectorized AREA IN SQUARE METER

Paint)

SIDE STRIPE 624
CENTER LINE 126
TOUCH DOWN ZONE 276
THRESHOLD 720
AIMING POINT 720

RUNWAY TRANSVERSE 18

DESIGNATION NUMBER 70
Sub-Total 2,554

Runway Day Markings
(Yellow Reflectorized AREA IN SQUARE METER
paint)

Apron 120




Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

PHILIPPINE

Sub-Total 120

B. Work Schedule

The Contractor shall perform the Repair/repainting of runway Markers and
Markings with rules and policies of the airport.

The Contractor shall provide the necessary manpower, tools, equipment,
materials and supplies to insure timely accomplishment and delivery. Depending
on the work, the contractor can flexibly up-size or down size its manpower,
equipment, materials, etc. with the ultimate objective of delivering satisfactory on
time result and performance.

1. Working Time
e Work is done regularly at daytime. The working time is eight (8) hours a day,
six days a week including holiday.

e At Special Cases, works can be done at night after the operation of the airport.
Working time can be within 10pm — 6am.

2. Work Method
e Work methodology will be formulated by the contractor and CAAP-LIA

authorities prior to implementation of the contract.
C. Man Power Schedule

The Minimum manpower required during contract implementation shall be:

Civil Engineer/Safety Officer | 2years supervisory experience with
safety training certificate

Painter --

Driver --

Laborer -

The contractor shall provide the necessary manpower to properly
accomplish all necessary related works. The contractor shall designate a competent
representative who shall be available at the area to oversee working operation being
carried out and to receive instructions from the Airport officials. The contractor’s
authorized representative shall be responsible for the overall management and
coordination of work to be performed as contract provisions and shall act as central
point with the government agency. The contractor’s authorized representative shall
have full authority to act thereat in behalf of the contractor’s name while in the
premises.

I. ldentification
1. The Contractor’s personnel shall be recognizable while in
airport premises. This will be accomplished by the used of
uniforms and printed with the company’s name of the contractor.
All expenses for uniforms and badges shall be borne by the



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

PHILIPPINE

contractor. All contractor’s personnel shall always be in
uniform.

D. Equipment, Tools and Consumables required to be used for the project
1. Service Vehicle-at least 1

The Contractor shall provide the required number of equipment, tools and
consumables to accomplish all necessary works provided in the contract. The
contractor’s equipment provided therein shall be used exclusively for the contracted
services.

The use of other kind of equipment other than that stated thereof will not be
permitted, unless otherwise approved by the authority. Any delay caused, by
stoppage of work being authorized by the office concerned will not be taken against
the contractor.

E. Service Vehicle

The Contractor shall make available, during the performance of the
contract, at least one (1) service vehicle with good condition, for use by the airport
authority’s representative/engineers for the purpose of inspection, monitoring,
measuring, laboratory testing and other activities relative to the implementation of
the project.

F. Handheld radios

The contractor is required to have at least one (1) Hand Held Radio for
Proper Coordination with Control Tower or any personnel involved in the flight
operation under CAAP.

G. Period of Implementation

The contract shall be implemented within the FY2022. Provided that the
contractor will only proceed upon written notice from the duly authorized
representative of the Authority to commence with the project, which notice must
not be less than seven (7) days from the start date.

H. Guidelines

The contractor shall always establish a complete quality control program to
adhere with the following requirements while carrying out his function and
responsibilities during the implementation of the contract.

i. Quality Assurance and Corresponding Penalties

The Contractor shall establish a system of quality control program to assure
that the requirements of the contract are provided as specified. One copy of the
contractor’s quality control program shall be submitted to the Authority prior to
start of the contracted services. An updated copy must be provided as changes
occur. The program shall include but not limited to the following.

e An inspection system, covering all the services to be performed under the
contract. This must specify areas to be inspected on either a scheduled or
unscheduled basis or such personnel who will perform the inspection.



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

PHILIPPINE

e A method for identifying deficiencies in the quality of services rendered,
before the level of performance becomes unacceptable.

e Contractor shall provide the following uniform to all its employees:
o A shirt with a contractor’s logo/name with pants of any color or any
equivalent uniform acceptable to CAAP-LIA
o A penalty amounting to Fifty Pesos (P 50.00) per day per person
shall be imposed on personnel who are not in prescribed uniform
while on duty.

ii. Safety and Security Measures

The Contractor shall adhere to all standards and recommended practices
stipulated by the airport authority and shall, under no circumstances, violate
standard rules and regulations.

e The Contractor and his employees shall always comply with the security
and safety requirements imposed by the management while in the airport
premises.

e The Contractor is hereby instructed that aircraft operations and movements
and the safety thereof, shall always take precedence over any operation.

In case of within the restricted area, a presence of authorized handheld radio
operator is assigned and shall obtain clearance from the Control Tower from
time to time for thorough safely.

e The Contractor shall, always keep paved surfaces such as runways,
taxiways and hard stands free from hazardous materials.
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