## 

Subject: UPGRADING OF CCTV SURVEILLANCE SYSTEM AT CAAP MAIN OFFICE – BID NO. 23-024-07

## TO ALL PROSPECTIVE BIDDERS:

This Supplemental/Bid Bulletin clarifies the queries and other maters relative to the public bidding for the UPGRADING OF CCTV SURVEILLANCE SYSTEM AT CAAP MAIN OFFICE – BID NO. 23-024-07.

The modifications, amendments or clarifications are as follows:

## I. Queries/Questions raised during the Pre-bid Conference held on August 03, 2023 by Prospective Bidders

Queries/Questions		Clarification/s
PR	RONET SYSTEMS	
1.	Mr. Geoffrey Ramos clarified if it will be allowed that the Project Manager and an EEE or PECE are two different persons, since it was stated in the requirements that the Project Manager must be an EEE or PECE.	Refer to Section III. Bid Data Sheet letter l item no. 3 – The assigned Project Manager for this project must have a Project Management Certification and shall be at least a Professional Electronics Communication Engineer or Professional Electrical Engineer.
2.	Mr. Ramos raised additional concern on the Value-Added Service (VAS) requirements, he said that this is usually required by NTC from Telcos.	Refer to Section III. Bid Data Sheet letter l item no. 5 – The bidder is required to have and submit a Value-Added Service (VAS) Certification issued by the National Telecommunication Commission for future networking requirements.
C	YLIX TECHNOLOGIES INC.	
3.	Mr. Julius Batalla asked if a certification will be required for the Project Manager aside from EEE or PECE certification.	Refer to Section III. Bid Data Sheet letter l item no. 3 – The assigned Project Manager for this project must have a <b>Project</b> <b>Management Certification</b> and shall be at least a Professional Electronics Communication Engineer or Professional Electrical Engineer.

- II. This shall be an integral part of Bidding Documents and the same shall be enclosed in the technical bid envelope/components and shall be marked accordingly.
- III. Bids not complying with the above instruction shall be disqualified.

For the information and guidance of all concerned.

Edgando J. Die Z CAPTAIN EDGARDO G. DIAZ

Chairperson, BAC