



NOTICE OF POSTPONEMENT OF BID OPENING

May 31, 2023

Please be informed that the **Bid Opening** for the project scheduled on May 31, 2023 will be moved on **June 6, 2023**. The said activity is postponed due to lack of quorum as stated in R.A 9184, Section 12.3, *“A majority of the total BAC composition as designated by the HoPE shall constitute a quorum for the transaction of business, provided that the presence of the Chairperson or Vice-chairperson shall be required”*.

The new schedule will be as followed:

Title Project	Original Schedule	New Schedule
Supply and Delivery of Fuel, Oil and Lubricants for Three (3) Months of CY2023 at Puerto Princesa International Airport (PPIA), Palawan En Route Radar/RCAG Station (Quezon, Palawan) and San Vicente Airport (SVA)	May 31, 2023, 02:00 p.m. onwards	June 6, 2023, 02:00 p.m. onwards

That this Notice of Postponement is being issued in accordance with the Sec. 29 of the Revised IRR of R.A 9184 and not for the purpose of delay.

For guidance and information of all concerned.

A handwritten signature in black ink, appearing to read 'Rowland G. Alarcon', is positioned above the printed name.

ROWLAND G. ALARCON
Chairperson, Bids and Awards Committee
CAAP AREA CENTER IV - PPIA