



BID BULLETIN NO. 01

06 December 2021

- I.** New Schedule for the *Procurement of Laoag International Airport Development Project C.Y. 2021 (Runway Strip Grade Correction with Provision of Strip End & RESA, Expansion of Turnaround Pad, Construction of Access Road, Grouted Riprap Slope Protection at Proposed Access Road, Provision of Double Barrel RCPC & Manhole, Concreting of Additional VPA & Exit Road with Additional Lighting System, Drainage System at VPA, and Construction of Perimeter (Security) Fence & Frangible Fence) – Php124,947,650.99 - Bid No. 21-031-11 Charlie (ADMS – DOTr Downloaded)*
- II.** Submission and Opening of Bids - 21 December 2021 @ 2:00 PM at CAAP Conference, 4F CAAP Compound, Pasay City and via Google Meet.
- III.** This shall be an integral part of the Bidding Documents and the same shall be enclosed in the technical bid envelope/components and shall be marked accordingly.
- IV.** Bids not complying with the above instruction shall be disqualified.

For the information and guidance of all concerned.


CAPTAIN DONALDO A. MENDOZA
Chairman
Bids and Awards Committee - Charlie