



**BID BULLETIN NO. 3**  
27 December 2021

I. Attention is hereby invited to the Bidders of **Procurement of Laoag International Airport Development Project C.Y. 2021 (Runway Strip Grade Correction with Provision of Strip End & RESA, Expansion of Turnaround Pad, Construction of Access Road, Grouted Riprap Slope Protection at Proposed Access Road, Provision of Double Barrel RCPC & Manhole, Concreting of Additional VPA & Exit Road w/ Additional Lighting System, Drainage System at VPA, and Construction of Perimeter (Security) Fence & Frangible Fence) - Bid No. 21-031-11 Charlie.**

II. Deadline of submission and opening of Bids will be on **05 January 2022 at 10:00AM**

III. Please be informed of the following issues/clarifications:

<b>Issues / Queries</b>	<b>Clarification/s</b>
B. EXPANSION OF TURNAROUND PAD Item P-208-5.1 Aggregate Base Course – The label of the Materials in the Bill of Quantities and Cost Estimate form is 17,78 which we believed should be A.	Revising the Bill of Quantities and Cost Estimates form for this Item by replacing the item entry 17,78 to A (see Attachment 1) <i>nothing follows</i>
J. CONSTRUCTION OF FRANGIBLE FENCE (17 bays) Item 2.00 Civil/Structural Works – This is not a Pay item of work in the Scope of Work but a sub-title. However, in the Bill of Quantities (BOQ) form there are blank spaces for unit cost wording but no quantity indicated. Kindly clarify.	There is no need to provide a separate costing for Item 2.00 Civil/Structural Works since this is already covered by the breakdown Item 2.01 Concrete Works and Item 2.02 Steel Works for the Construction of Frangible Fence (17 bays). Revising the Bill of Quantities for the Item J (see Attachment 2) <i>nothing follows</i>

IV. Attachments:

1. Revised Section III. Bill of Quantities and Cost Estimates – Item P-208-5.1 Aggregate Base Course
2. Revised Section VIII. Bill of Quantities – Item J. Construction of Frangible Fence (17 bays)

For the information and guidance of all concerned.

  
**CAPTAIN DONALDO A. MENDOZA**  
Chairperson, Bids and Awards Committee – Charlie

NAME OF PROJECT		: LAOAG INTERNATIONAL AIRPORT DEVELOPMENT PROJECT C.Y. 2021			
DESCRIPTION		: EXPANSION OF TURNAROUND PAD			
LOCATION		: Laoag City, Ilocos Norte			
SUBJECT		: Bill of Quantities and Cost Estimate		2,427.22	cu.m.
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
<b>B</b>	<b>EXPANSION OF TURNAROUND PAD</b>				
<b>P-208-5.1</b>	<b>AGGREGATE BASE COURSE</b>				
<b>A</b>	<b>Materials</b>				
	Aggregate Base Course (delivered on site)		cu.m.		
			Material Cost	.....	
<b>B</b>	<b>Labor</b>	# of Manpower	DUR. (DAYS)	RATE/DAY	
	Construction Foreman				
	Skilled Laborer				
	Common Laborer				
			Labor Cost	.....	
<b>C</b>	<b>Equipment</b>	# of EQPT	DUR. (DAYS)	RATE/DAY	
	Motorized Road Grader, 140 HP				
	Vibratory Single Smooth Drum Roller, 10MT				
	Water Truck/Pump (16000 L)				
			Equipment Cost	.....	
<b>A</b>	<b>TOTAL MATERIAL COST</b>				
<b>B</b>	<b>TOTAL LABOR COST</b>				
<b>C</b>	<b>TOTAL EQUIPMENT COST</b>				
<b>D</b>	<b>TOTAL DIRECT COST</b>				
<b>INDIRECT COSTS</b>					
1. OCM (0% - 10% of TDC)					
2. CONTRACTOR'S PROFIT (0% - 8% of TDC)					
<b>E. TOTAL OCM &amp; CONTRACTOR'S PROFIT</b>					
<b>F. VALUE ADDED TAX. (VAT)</b> 5.0% of (D + E)					
<b>G. TOTAL ESTIMATED INDIRECT COST ( E + F ), P</b>					
<b>H. TOTAL ESTIMATED UNIT INDIRECT COST ( G / Quantity), P/Unit</b>					
<b>TOTAL ESTIMATED COST ( D + G ), P</b>					
<b>TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit</b>					

Attachment 2

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT PRICE (Pesos)	AMOUNT (Pesos)
<b>J</b>	<b>CONSTRUCTION OF FRANGIBLE FENCE (17 bays)</b>				
1.00	SITEWORKS	3.31	cu.m.		
	Pesos _____ Amount in Words _____ _____ and _____ _____ centavos				
2.00	CIVIL/ STRUCTURAL WORKS				
2.01	CONCRETE WORKS	3.57	cu.m		
	Pesos _____ Amount in Words _____ _____ and _____ _____ centavos				
2.02	STEEL WORKS	900.00	ln.m		
	Pesos _____ Amount in Words _____ _____ and _____ _____ centavos				