



**BID BULLETIN NO. 01**  
**Bid No. 21-019-09 (Re Bid) Charlie**

**10 NOVEMBER 2021**


This Supplemental/Bid Bulletin is issued to modify, amend or clarify items in the Bidding Documents for the **CONSTRUCTION OF NEW PASSENGER TERMINAL BUILDING (PHASE I) AT OZAMIZ AIRPORT (PHP 222,023,935.37)**.

Please be informed of the following issues and clarifications:

<b>Issues / Queries</b>	<b>Clarification/s</b>
Discrepancy in unit for Item 1.06 RMU and Transformer Concrete Pad with Security Fence in Scope of Work (volume = 48 cu.m.) and Bill of Materials & Cost Estimate (48 sq.m.) <i>Page 34 of 263 (Scope of Work)</i> <i>Page 178 of 263 (BOM&amp;CE)</i>	The correct unit for Item 1.06 RMU and Transformer Concrete Pad with Security Fence is <b>48.00 sq.m</b> . The unit indicated in the scope of work must be changed from 48.00 cu.m. to 48.00 sq.m.
Discrepancy in quantity and unit under Bill of Materials & Cost Estimate – Item 5.00 Mechanical Works <i>Page 219 of 263 (Scope of Work)</i>	The correct quantity and unit for Item 5.01 Ventilation Works is <b>50 sets</b> .

This Bid Bulletin should be included in the Technical Requirements and shall be marked accordingly. This serves as an integral part of the bidding documents of the project and non-inclusion of this Bulletin in the Technical Requirements will constitute disqualification.

For the information and guidance of all concerned.

  
**CAPTAIN DONALDO A. MENDOZA**  
Chairperson, Bids and Awards Committee – Charlie