## BID BULLETIN NO. 02

## 15 December 2021

- I. New Schedule for the Procurement of Laoag International Airport Development Project C.Y. 2021 (Runway Strip Grade Correction with Provision of Strip End & RESA, Expansion of Turnaround Pad, Construction of Access Road, Grouted Riprap Slope Protection at Proposed Access Road, Provision of Double Barrel RCPC & Manhole, Concreting of Additional VPA & Exit Road with Additional Lighting System, Drainage System at VPA, and Construction of Perimeter (Security) Fence & Frangible Fence) Php124,947,650.99 Bid No. 21-031-11 Charlie (ADMS DOTr Downloaded)
- II. Deadline for the Submission and Opening of Bids 29 December 2021 @ 10:00 AM at CAAP Conference, 4F CAAP Compound, Pasay City and via Google Meet.
- III. This shall be an integral part of the Bidding Documents and the same shall be enclosed in the technical bid envelope/components and shall be marked accordingly.
- IV. Bids not complying with the above instruction shall be disqualified.

For the information and guidance of all concerned.

Chairman '

Bids and Awards Committee - Charlie