




NOTICE OF POSTPONEMENT

01 December 2021

- I.** Pre Bid Conference scheduled on 01 December 2021 for the project *Laoag International Airport Development Project CY 2021 (Runway Strip Grade Correction with Provision of Strip End & RESA, Expansion of Turnaround Pad, Construction of Access Road) – Bid No. 21-031-11 Charlie (ADMS-DOTr Downloaded Project)* has been re-scheduled on 06 December 2021 at 2:00 PM via Google Meet.

For the information and guidance of all concerned.


CAPTAIN DONALDO A. MENDOZA
Chairperson, Bids and Awards Committee - Charlie