



NOTICE OF POSTPONEMENT

06 October 2021

- I. Opening of Bids scheduled on 06 October 2021 for the project *Basco Airport Development Project CY 2021 (Extension of RWY 06 including Strip Grade Correction and Slope Protection using Coconet Bio-Engineering) - Bid No. 21-020-09 Charlie – Php30, 971,637.55 (ADMS-DOTr downloaded project)* has been re-scheduled on **11 October 2021 at 2:00 PM** at the CAAP Conference Room 4th Floor, MIA Road Pasay City.

For the information and guidance of all concerned.


CAPTAIN DONALDO A. MENDOZA
Chairman
Bids and Awards Committee - Charlie