



NOTICE OF POSTPONEMENT

The Civil Aviation Authority of the Philippines, through its Area VI Bids and Awards Committee (BAC), would like to inform that the Bid Opening for the Project **REPAINTING WORKS for APRON, TAXIWAY, and RUNWAY DAY MARKERS and MARKINGS at ILOILO INTERNATIONAL AIRPORT** scheduled on 08 May 2024 at 10:30AM has been postponed due to justifiable reasons.

The new schedule will be as followed:

Procurement Activity	Original Schedule	New Schedule
<u>AREA6-PB-2024-004</u> Repainting Works for Apron, Taxiway, and Runway Day Markers and Markings at Iloilo International Airport	May 8, 2024 at 10:30AM	May 17, 2024 at 9:30AM

This Notice of Postponement is being issued in accordance with the Sec. 29 of the Revised IRR of RA 9184 and not for the purpose of delay.

For guidance and information of all concerned.

CHERRY PIE T. ACUÑA
Chairperson
Bids and Awards Committee
Area VI
Civil Aviation Authority of the Philippines