



**BID BULLETIN No. 010-01**  
**AREA6-PB-2024-010**  
**May 22, 2024**

***Bid Bulletin No. 010-01, AREA6-PB-2024-010*** is hereby issued for the information of Prospective Bidders relative to the bidding for the project ***PREVENTIVE MAINTENANCE of AIRSIDE and LANDSIDE MARKINGS at KALIBO INTERNATIONAL AIRPORT.***

- A. Clarification in ***Section VIII. Bill of Quantities- ITEMIZED BILL OF QUANTITIES*** attached herewith as ANNEX A, will be used as part of the Financial Component of the Bidding Documents.
- B. All sealed envelope must contain the Mode of Procurement: **COMPETITIVE BIDDING** for the project. Failure to comply with this requirement will be a ground for disqualification.
- C. The CAAP-BAC AREA 6 reserves the right to reject any or all bids, to waive defects or formality therein and to accept bids considered responsive and most advantageous to the Government.

**Engr. JOEL GERVERO**  
BAC Co-Chairperson

Republic of the Philippines  
**CIVIL AVIATION AUTHORITY of the PHILIPPINES**

<b>ITEMIZED BILL OF QUANTITIES</b>				
<b>PROJECT :</b>		<b>Provision of ENTRANCE and EXIT TOLL GATE BOOTH at Kalibo International Airport</b>		
<b>LOCATION:</b>		<b>Kalibo International Airport</b>		
<b>I.</b>	<b>1</b>	<b>Lot</b>	<b>Mobilization/Demobilization</b>	
			Equipment Rental	
			• Delivery Truck, Isuzu 100P Dropside Wall Cargo Van	
<b>II.</b>	<b>977.98</b>	<b>sqm</b>	<b>Repainting at Landside</b>	
	16	gals	Reflectorized Paint, Yellow	
	24	gals	Reflectorized Paint, White	
	88	gals	Quick Dry Enamel, Black	
	8	gals	Quick Dry Enamel, Blue	
	16	gals	Quick Dry Enamel, Gray	
	40	gals	Reducer, Paint Thinner	
	40	sets	Paint Rollers 4" with pan	
	40	pcs	Paint Rollers 4"	
	25	sets	Paint Rollers 7" with pan	
	25	pcs	Paint Rollers 7"	
	1	lot	Labor	
<b>III</b>	<b>10,019.11</b>	<b>sqm</b>	<b>Repainting at Airside</b>	
	176	gals	Reflectorized Paint, Yellow	
	942	gals	Reflectorized Paint, White	
	32	gals	Quick Dry Enamel, International Red	
	128	gals	Quick Dry Enamel, Black	
	40	gals	Reducer, Paint Thinner	
	40	sets	Paint Rollers 4" with pan	
	40	pcs	Paint Rollers 4"	
	25	sets	Paint Rollers 7" with pan	
	25	pcs	Paint Rollers 7"	
	1	Lot	Labor	
	1	Lot	Equipment Rental:	
			Delivery Truck, Isuzu 100P Dropside Side Wall	

		<b>Scope of Works:</b>		
		Attend Pre-construction meeting.		
		Attend safety seminar conducted by Safety Unit.		
		Submission of Method of Working Plan (MOWP for Airside), Work Permit and other related compliance for the project.		
		Clearing and sweeping of the work site.		
		Submission of Weekly Accomplishment /Progress Report		
		Repainting of aircraft movement/ maneuvering area, landside area markings and plant box.		
		Coordination to ATS Personnel on duty when working at the airside.		
		Number of days to work: Seventy-Five (75) calendar days.		
		Contractor shall submit a Weekly Accomplishment Report to update End-User the status of project		
		The Contractor must observe the proper disposal of hazardous waste materials and must follow the DENR rules and regulations.		
<b>DIRECT COST</b>			<b>P</b>	<b>-</b>

Name of Bidder: \_\_\_\_\_

Name: \_\_\_\_\_

Legal Capacity: \_\_\_\_\_

Signature: \_\_\_\_\_

Duly authorized to sign the Bid for and behalf of: \_\_\_\_\_

Date: \_\_\_\_\_