

## JUL 10 2024

### **RICHARD IBASCO**

**Authorized Managing Officer DURABUILD CONSTRUCTION** Door 1 Nicks Lumber Building Lacson-Luzuriaga St., Bacolod City

### **NOTICE OF AWARD**

### Dear Mr. Ibasco:

We are pleased to notify you that the project, Procurement of Relocation of Distribution and Metering Facilities at CAAP Compound, is hereby awarded to your Company, Durabuild Construction as the Single Calculated and Responsive Bid (SCRB) with the contract price of Three Million Five Hundred Fifty Thousand Pesos Only (Php3,550,000.00)

You are hereby required to formally enter into a contract with the herein procuring entity within ten (10) days from receipt of this notice. You are further required to submit the Performance Security Bond in the amount indicated below:

FORM OF PERFORMANCE SECURITY	AMOUNT OF PERFORMANCE SECURITY (Not less than the required percentage of the total contract price)
a) Cash, or cashier's/ manager's check issued by a Universal or Commercial Bank.	Goods and Consulting Services- Five percent (5%)
b) Bank draft/guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided, however, that it shall be confirmed or authenticated by a Universal or Commercial Bank if issued by a foreign bank.	Infrastructure Projects – Ten percent (10%)
c) Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	Thirty percent (30%)





# Republic of the Philippines CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

Failure to enter into the said contract or provide the required Performance Security Bond shall disqualify the bid of **Durabuild Construction** and shall render this notice canceled.

Very truly yours,

CAPTAIN EDGARDO G. DIAZ

Chairperson

Bids and Awards Committee (Alpha)

Approved:

CAPTAIN MANUEL ANTONIO L. TAMAYO

Director General

**CONFORME:** 

**RICHARD IBASCO** 

**DURABUILD CONSTRUCTION** 

(Project name: Procurement of Relocation of Distribution and Metering Facilities)

Date: