Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

REQUEST FOR QUOTATION
NO.: RFQ-2024-046
Date: September 12, 2024
Name of the Company
Address
Contact No.

PhilGEPS Registration No.

Sir/Madam:

Please quote your best offer (lowest net, price, taxes, and government discount
terms included) and submit your Quotation duly signed by you or your duly
authorized representative not later than September 18, 2024 @ 9:00 AM for:

Name of the REPAIR/IMPROVEMENT OF RESTROOMS AT LAOAG AIRPORT
Project

Location LAOAG iNTERNATIONAL AIRPORT

Terms of

Reference

Sealed quotations must be submitted either personally to Ms. Hazelle May C.
Andres, Head, Secretariat of the Bids and Awards Committee of Laoag International Airport
(BAC-LIA) or e-mail at bac_areal@caap.gov.ph. For any clarification, do not hesitate to
contact us through the contact information seen below.

Aside from the Terms and Conditions provided at the back portion of this RFQ,
please observed the following general conditions:

1. The following documents must be attached upon submission of the Quotation:
a) Mayor's Permit
b) PhilGEPS Certificate of Registration
2. All quotations shall be considered as fixed price and not supj
during the contract implementation.
3. Payment shall be made through check.

to price escalation

ATTY. RIZZ ‘ d. VALLESTERO
Chairperson, Bids gnd Awards Committee

After having carefully read and accepted the Terms and Conditions, I/We submit our
quotations for the following item/s:

ITEM DESCRIPTION APPROVED OFFER*
BUDGET OF PRICE Compliance w/ REMARKS
AD Technical
(SPECIFY THE BRAND AND THE ekt
MODEL OF YOUR CONTRACT
OFFER/PROPOSAL, If (ABC) QTY | UNIT | Unit | Total Price | Yes | No
APPLICABLE) .
Price

1. Supply of labor and
materials which will be
used for the project titled: | P199,882.75 1 lot
“Repair/Improvement of
Restrooms at Laoag

MIA Road, Corner Ninoy Aquino Avenue, Pasay City, Philippines, 1300 6

+632 8246 4988 | opcen@caap.gov.ph | https://caap.gov.ph o
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Airport”

Scope of Works to be done:
1. Project Billboard

2. Plumbing Works

3. Electrical Works

4. Painting Works

5. Concrete Works

6. Occupational Health
and Safety Program

Number of Days to
Complete: Thirty (30)
Calendar Days

TOTAL ABC | $199,882.75

GRAND TOTAL:

Note: Quotation for each item must not exceed the ABC per item. This is a one (1) lot
procurement

Signature over Printed Name
Supplier/Dealer/Contractor

MIA Road, Corner Ninoy Aquino Avenue, Pasay City, Philippines, 1300 6
+632 82465 4988 | opcen@caap.gov.ph | https://caap.gov.ph o
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TERMS AND CONDITION

Bidders shal! provide correct and accurate information required in this form.

Price quotation/s must be valid for a period of Thirty (30) calendar days from the date of
submission.

Price quotation/s shall be denominated in Philippine Peso which includes all taxes, duties
and/or levies payable.

Quotations exceeding the ABC shall be rejected.

Award of contract shall be made to the lowest quotation (for goods and infrastructure) or, the
highest rated offer (for consulting services) which complies with the minimum technical
specifications and other terms and conditions stated herein. Further, the most advantageous to
the government to the point of quality of materials and prices as well as the responsiveness of

the bids shall be the basis of the award.

The Head of the Procuring Entity reserves the right to reject any and all bids, declare a failure of
bidding or not award the contract in any of the following conditions set forth by Sec. 41 (Reservation
Clause) of the Revised IRR of RA 9184.

The Supply Office of LIA shall have the right to inspect and to test the goeds to confirm their
conformity to the technical specifications.

Date of Completion/Delivery: In case of an approved POW, within the period stated therein.
While, in cases of regular procurement, within 7-10 days or less, after the issuance of the
Purchase Order. Further, any request of extension shall be sent to the End-User/Implementing

Facility concern.

Mode and Terms of Payment: Within ten (10) working days after the supplies/materials and
labor/service have been inspected and accepted, respectively, through a check issued by the

procuring entity.

Liquidated damages equivalent to one tenth of one percent (0.001%) of the value of the goods
not delivered within the prescribed delivery period shall be imposed per day of delay. This
Office (LIA) shall rescind the contract once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of the contract, without prejudice to other courses of

action and remedies open to it.

NOTE: The aforecited Terms and Conditions shall be without prejudice to any provisions
of a Contract which will be executed by and between the Procuring Entity and
Contractor/Supplier/Dealer in order to conform with the requirements set forth by RA

9184.

MIA Road, Corner Ninoy Aquino Avenue, Pasay City, Philippines, 1300 e
+632 8246 4988 | opcen@caap.gov.ph | https://caap.gov.ph e
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£ Quantity: 1 lot
A DIRECT COST

a. MATERIALS QUANTITY UNIT COST AMOUNT

1 |Tarpaulin 8'x8' (With Frame) 1 pc /pc

MATERIAL COST
b. EQUIPMENT QUANTITY UNIT COST AMOUNT
1 / ;
EQUIPMENT COST .
C. no- of LABOR NO. OF DAYS UNIT COST AMOUNT
manpower

1 / .
LABOR COST -

B. INDIRECT COST

TOTAL DIRECT COST

1.|OCM( Overhead, Contingencies, Misceilaneous)

2.|CONTRACTORS PROFIT

TOTAL MARK-UP

Value Added Tax, VAT (OCM + Contractor's Profit
3.+ Direct Cost)

5%

C. TOTAL COST

TOTAL INDIRECT COST

1.|Direct Cost

2.|Indirect Cost

TOTAL COST

CAAP-ACT-LIAENG'G V1 r1
03 June, 2024
Page 1of 1
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Quantity: 1 lot
' DIRECT COST
MATERIALS QUANTITY UNIT COST AMOUNT
|Restroom at New Parking Area
j H800 Brass Flexible Hose Connector 7 |pc /pc
2 |Hand Bidet 6 |[sets /sets
3 [1/2x1/2x1/2in 3-way Angle Valve 7 |pcs /pcs |
4 |1/2x1/2in 2- way Ahgle Valve = pc 7 ) /pc
5 |Urinal Flush Valve 3 |sets /sets
6 |Kitchen Faucet, Stainless Steel 6 |pc /pc
7 |Lavatory Faucet, Stainless Steel 1 |pc /pc
8 |Silicon Sealant 2 |tubes /tubes
9 |Teflon 10 [rolls /rolls
Communal Toilet
70 |H800 Brass Flexible Hose Connector 11 |pc /pc
17 |Hand Bidet, Stainless Steel 5 |sets | |/sets | )
12 |1/2x1/2x1/2in 3-way Angle Valve 5 |pc /pc i
13 [1/2x1/2in 2- way Angle Valve 2 |pc /pc
14 |Lavatory Faucet, Stainless Steel 6 |pcs /pcs
15 |Silicon Sealant 2 |tubes /tubes
Arrival Area
16 |Lavatory Faucet, Stainless Steel 8 |pc /pc
17 |Hand Bidet, Stainless Steel 6 |sets /sets
Check-In Lobby
18 |Lavatory Faucet, Stainless Steel 6 |pc /pc
19 |Hand Bidet, Stainless Steel 4 |sets /sets
20 |Urinal Flush Valve 3 |sets /sets
Pre-Departure Area
21 |Lavatory Faucet, Stainless Steel 7 |pE /pc
22 |Hand Bidet, Stainless Steel 7 |sets /sets i
MATERIAL COST
EQUIPMENT QUANTITY UNIT COST AMOUNT
1
EQUIPMENT COST
no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT

CAAP-ACT-LIAENG'G V1 r1
03 June, 2024
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U 4 Skilled Worker

8 |days

/days

B. INDIRECT COST

LABOR COST

TOTAL DIRECT COST

1.|0CM( Overhead, Contingencies, Miscellaneous)
2. EONTRACT ORS PROFIT

TOTAL MARK-UP

Value Added Tax, VAT (OCM + Contractor's Profit

L+ Direct Cost)

3.

5%

C. TOTAL COST

TOTAL INDIRECT COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST

CAAP-ACT-LIA ENG'G V1 r1
03 June, 2024
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/ Quantity: 164 sq.m
A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT
Restroom at New Parking Area
7 |10in Wall Exhaus Fan W/ Cover y'2 pc /pc
2 (8in Ceiling Exhaus Fan 1 pc /pc
3 |6in Pinlight Housing W/ Frosted Cover 19 |sets /sets
4 |11 Watts LedBulb E27 19 |pcs /pcs
5 |Electrical Tape 3 rolls /rolls
MATERIAL COST

b. EQUIPMENT QUANTITY UNIT COST AMOUNT

1 / "
EQUIPMENT COST -

c. no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT

1 2 Skilled Worker/Electrician 4 days /days
LABOR COST

B. INDIRECT COST

TOTAL DIRECT COST

1.|OCM( Overhead, Contingencies, Miscellaneous

2.|CONTRACTORS PROFIT

TOTAL MARK-UP

Value Added Tax, VAT (OCM + Contractor's
3.|Profit + Direct Cost)

5%

C. TOTAL COST

TOTAL INDIRECT COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST

CAAP-AC1-LIA ENG'G v1 11
03 June, 2024
Page 10f1



BAGONG PILIPINAS
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Quantity: 170 sgq.m
A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT |
1 |Acrylic Latex Paint, Semi-Gloss ( Optional
14 |gal /gal
Color)
2 |QDE Paint 1 gal /gal
3 |SandPaper 5 sheet /sheet
4 |Assorted Paint Brush 2 pcs /pcs
5 |Paint Roller with Basin 2 set /set
MATERIAL COST
b. EQUIPMENT QUANTITY UNIT COST AMOUNT
1 7 -
EQUIPMENT COST -
C; no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT
| 1 Skilled Worker/Painter 3 days /days
LABOR COST

B. INDIRECT COST

TOTAL DIRECT COST

1.|OCM( Overhead, Contingencies, Miscellaneous)

2. ’CONTRACTORS‘PROFIT

TOTAL MARK-UP

Value Added Tax, VAT (OCM + Contractor's Profit
3.|+ Direct Cost)

5%

C. TOTAL COST

TOTAL INDIRECT COST

1. DIRECT COST + INDIRECT COST

TOTAL UNIT COST

CAAP-ACT-LIAENG'G V1 r1
03 June, 2024
Page 1of1
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/ Quantity: 1 sg.m
A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT
1 |Mixed Gravel and Sand 1 cu.mtr fcu.mtr
2 |2"x8" Bricks 60 |pcs /pcs
3 4" Concrete Hollow Blocks 13 |pcs /pcs
4 |Cement 7 2 bags /bags i
5 |1 1/4" Stainless Steel Tube(Railings) 1 pcs /pcs
MATERIAL COST
b. EQUIPMENT QUANTITY UNIT COST AMOUNT
7 |Weldings machine 1 day /day
EQUIPMENT COST
c. no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT
1 Skilled Worker 3 days /days
LABOR COST
TOTAL DIRECT COST
B. INDIRECT COST

1.|OCM( Overhead, Contingencies, Miscellaneous)

2.|CONTRACTORS PROFIT

TOTAL MARK-UP

Value Added Tax, VAT (OCM + Contractor's Profit
3.|+ Direct Cost)

5%

C: TOTAL COST

TOTAL INDIRECT COST

1./ DIRECT COST + INDIRECT COST

TOTAL UNIT COST

CAAP-AC1-LIA ENG'G v1 11
03 June, 2024
Page 1 of 1
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/ Quantity: 1 lot
A. 'DIRECT COST
a. MATERIALS QUANTITY UNIT COST " AMOUNT
1 / -
MATERIAL COST -
b. EQUIPMENT QUANTITY UNIT COST AMOUNT ]
Reflectorized Vest, Safety Shoes, Safety
2 sets /sets
7 |Gloves
EQUIPMENT COST
C. no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT ]
\ 1 / -
LABOR COST -
TOTAL DIRECT COST -
B. INDIRECT COST

1.|OCM( Overhead, Contingencies, Miscellaneous)

2.|CONTRACTORS PROFIT

3.|+ Direct Cost)

Value Added Tax, VAT (OCM + Contractor's Profit

5%

C.

TOTAL COST

TOTAL INDIRECT COST

1./DIRECT COST + INDIRECT COST

TOTAL UNIT COST

CAAP-ACT-LIAENG'G V1 r1
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[ INTRODUCTION

The works to be accomplished by the successful bidder shall consist of furnishing, supervision of labor,
material, tools and equipment to complete the Scope of Works for the project: Repair/lmprovement of
Restrooms at Laoag Airport. The details of work are best enumerated below; however, it is understood that
the contract includes all works and services though not specifically mentioned herein, but are needed to
fuily compiete the project shaii be undertaken by the contractor.

_All scope of warks must be in accordance with the plans and programs. The Quality and types of materials
must conform to the specifications and must be approved first by the Engineer-In-Charge/End-user of
CAAP-LIA.

Il STATEMENT OF WORK
A. Scope of Work

i. The Scope of Work includes the furnishing of all necessary labor, equipment, tools,
materials, supplies, supervision and expertise necessary to perform the following.

1. Project Billboard - The Work includes the installation of 8x8 tarpaulin. In
compliance with COA.

2. Plumbing Works - The Work includes replacement of fittings and fixtures at
Communal Toilet, Comfort Room at New Parking, Arrival, Check in Lobby and
Pre-departure. See PoW for specifications

3. Electrical Works - The Work includes Replacement of Lighting fixtures, and
exhaust fans of Comfort room at New Parking Area.

4. Painting Works - The Work Includes repainting of walls, columns and ceiling
for Comfort room at New Parking Area. Approximately 170 sg.mtrs. See Plan
and Drawing Attached.

5. Concrete Works - The work includes provision of additional concrete stair.
Approximately 1cu.mtr. See Plan and Drawing Attachec.

6. Other General Reguirement - Occupational Health and Safety Program.

B. Work Schedule
The Contractor shall perform the works with rules and policies of the airport.

The Contractor shall provide the necessary manpower, tools, equipment, materials and supplies to insure
timely accomplishment and delivery. Depending on the seasonal demand in cutting the bushes and
grasses, the contractor can flexibly up-size or down size its manpower, equipment, materials, etc. with the
ultimate objective of delivering satisfactory on time result and performance.

CAAP-ACT-LIA ENGG V1 1l
03 June, 2024
Page T of 4
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1. Working Time

o Work is done regularly at daytime. The working tirne is eight (8) hours a
day, six days a week including holiday.

2. Work Method

o Work methodology will be formulated by the contractor and CAAP-LIA
authorities prior to implementation of the contract.

o Cut Bushes and grasses should be controlled or deposed to a designated
area as indicated by the Agency.

C. Man Power Schedule

The Minimum manpower required during.contract implementation shall be:

Skilled Worker --

The contractor shall provide the necessary manpower to properly accomplish all necessary related works.
The contractor shall designate a competent representative who shall be available at the area to oversee
working operation being carried out and to receive instructions from the Airport officials. The contractor’'s
autharized representative shall be responsible for the overall management and coordination of wark ta be
performed as contract provisions and shall act as central point with the govarnment agency. The
contractor's authorized representative shall have full authority to act thereat in behalf of the contractor’s

name while in the premises.
i. Identification

1. The Contractor's personnel shall be recognizable while in
airport premises. This will be accomplished by the used of
uniforms and printed with the cornpany’s name of the
contractor. All expenses for uniforms and badges shall be
borne by the contractor. All contractor's personnel shall
always be in uniform.

D. Equipment, Tools and Consumables required to be used for the projact

1. The Contractor shall provide the required number of equipment, tools and
consumables to accomplish all necessary works provided in the contract. The
contractor's equipment provided therein shall be used exclusively for the

contracted services.

CAAP-ACT-LIAENG'G v1 11
03 June, 2024
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The use of other kind of equipment other than that stated thereof will not be permitted, unless otherwise
approved by the authority. Any delay caused, by stoppage of work being authorized by the office concerned
will not be taken against the contractor.

E. Service Vehicle

The Contractor shall make available, during the performance of the contract, at leasi one (1) service vehicle
with good condition, for use by the airport authority’s representative/engineers for the purpose of
inspection, monitoring, measuring, laboratory testing and other activities relative to the implementation of
the proiect,

F. Handheld radios
1. N/A
G. Period of Implementation

The contract shall be implemented for a total of Thirty (30) Calendar Days for Laoas International Airport
FY2024. Provided that the contractor will only proceed upon written notice frorn the duly authorized
representative of the Authority to commence with the project, which notice must not be less than seven

(7) days from the start date.

H. Guidelines

The contractor shall always establish a complete quality control program to adhcre with the following
requirements while carrying out his function and responsibilities during the irplementation of the
contract.

i. Quality Assurance and Corresponding Penalties

The Contractor shall establish a systeia of quality control prograrm to assure that the requirements of the
contract are provided as specified. One copy of the contractor's quality control program shall be submitted
to the Authority prior to start of the contracted services. An updated copy must be provided as changes
occur. The program shall include but not limited to the following.

e An inspection system, covering all the services to be performed under
the contract. This must specify areas to be inspected on either a
scheduled or unscheduled basis or such personnel who will perform

the inspection.

o A method for identifying deficiencies in the quality of services
rendered. before the level of performance becomes unacceptable.

o Contractor shall provide the following uniform to all its employees:

o A shirt with a contractor’s logo/name with pants of any color or
any equivalent uniform acceptable to CAAP-LIA

o A penalty amounting to Fifty Pesos (P 50.00) per day per person
shall be imposed on personnel who are not in prescribed

uniform while on duty.

CAAP-ACT-LIA ENG'G V1 11
03 June, 2024
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ii. Safety and Security Measures

The Contractor shall adhere to all standards and recommended practices stipulated by the airport

authority and shall, under no circumstances, violate standard rules and regulations.

e The Contractor and his employees shall always comply with thee
security and safety requirements imposed by the management whiie
in the airport premises.

e The Contractor is hereby instructed that aircraft operations and
movements and the safety thereof, shall always take precedence over

any operation.

_In case of within the restricted area, a presence of authorized handheld radio op=rator is assigned and

shall obtain clearance from the Control Tower from time to time for thorough safely.

» The Contractor shall, always keep paved surfeces such as runways,
taxiways and hard stands free from hazardous rnaterials.

Prepared: Checked/Verified:

Cal

NAR TOMAS JOEFFREY - LAGADON
Firefighter | Engineér--ﬁh" IC-BGIM

Approved:

SRl

Civil Aviation Area Manager, Area |
Head, Area Cluster |

CAAP-ACT-LIA ENG'G v1 1
03 June, 2024
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