



BAC Resolution No. 2024-0212-147 (Alpha)

SUBJECT: RECOMMENDING THE AWARD OF BIDDING OF THE PROJECT ENTITLED, PROCUREMENT OF PAGADIAN AIRPORT DEVELOPMENT PROJECT – (PHASE II) (NEGOTIATED PROCUREMENT)

WHEREAS, the project, Procurement of Pagadian Airport Development Project – (Phase II), an ADMS project was forwarded to the Bids and Awards Committee of the Civil Aviation Authority of the Philippines (CAAP-BAC Alpha) for its procurement. The project has an approved budget of Forty-Eight Million Four Hundred Ninety-Two Thousand Eight Hundred Eighty-One Pesos & 17/100 (PHP48,492,881.17). A copy of the Certificate of Allotment Release CAR No. 2024-04-014 dated 13 April 2024 is herein attached as *Annex "A"*;

WHEREAS, the recommended Mode of Procurement adopted for this project is Negotiated Procurement under Section 53.4 (Adjacent or Contiguous) of the Revised IRR of R.A. No. 9184;

WHEREAS, Sec. 53.4 of the Revised IRR of R.A 9184 provides that: *Where the subject contract is adjacent or contiguous to an ongoing Infrastructure Project or Consulting Service where the consultants have unique experience and expertise to deliver the required service;*

WHEREAS, the Committee issued a Negotiated Letter to Pyramid Consolidated Builders and General Merchandise dated 31 July 2024. A copy of the Negotiated Letter is hereto attached as *Annex "B"*;

WHEREAS, the Committee issued a Bid Bulletin No. 01 dated 06 August 2024, rescheduling the Submission and Opening of the Bids. A copy of the Bid Bulletin No. 01 is hereto attached as *Annex "C"*;

WHEREAS, the Submission and Opening of bids for the project was held on 15 August 2024 at the CAAP Conference Room and via video conference. The bidder submitted their bid proposals for the project, and the following results were noted. A copy of the Minutes of Meeting and Abstract of Bids as Read are hereto attached as *Annexes "D" & "E", respectively*;

Bidder/s	Remark/s
Pyramid Consolidated Builders and General Merchandise	Passed

WHEREAS, the Bids and Awards Committee Technical Working Group (BAC-TWG) issued its Bid Evaluation Report dated 19 August 2024 and was presented to the BAC on 20 August 2024, where it is recommended to award the contract to Pyramid Consolidated Builders and General Merchandise in the amount of Forty-Eight Million Pesos (PHP48,000,000.00) for the project of Procurement of Pagadian Airport Development Project – Phase II (Continuation of Strip Grade Correction including Runway Shoulder





Aggregate Base Course and Reblocking of Runway Pavement). The copies of the said Report and Minutes of Meeting are hereto attached as *Annexes "F" & "G", respectively*;

WHEREAS, Section 37.1.1 of 2016 IRR of RA 9184 provides that: *The BAC shall recommend to the HoPE the award of contract to the bidder with the LCRB, HRRB, SCRB, or SRRB after the post-qualification process has been completed.;*

NOW, THEREFORE, premises considered, the **CAAP-BAC (Alpha) RESOLVES**, as it is hereby **RESOLVED** to recommend the **APPROVAL** and **AWARD** of the project, Procurement of Pagadian Airport Development Project – Phase II (Continuation of Strip Grade Correction including Runway Shoulder Aggregate Base Course and Reblocking of Runway Pavement) in the total amount Forty-Eight Million Pesos (**PHP48,000,000.00**) to **Pyramid Consolidated Builders and General Merchandise**.

IN WITNESS WHEREOF, the CAAP-BAC (Alpha) hereby signed this Resolution No. 2024-0212-147 (Alpha) on **AUG 30 2024** at the Civil Aviation Authority of the Philippines, Pasay City, Metro Manila.

CAPTAIN EDGARDO G. DIAZ
BAC- Chairperson

ATTY. ROBERTO MARTIN S. BUENAVENTURA
Vice-Chairperson

CAPT. FLORENDO JOSE C. AQUINO III
Member







Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES



ENGR. RONALDO R. LUMIBAO
Member


MS. AMNERIS G. GABRIEL
Member


ENGR. GARY M. JADIE
Member


COL VALENTINO A DIONELA PAF (RET)
ASST. DIRECTOR GENERAL II - ADMS
End-User (ADMS)

Approved by:


CAPTAIN MANUEL ANTONIO L. TAMAYO
Director General



A