



CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

SUPPLY, DELIVERY AND INSTALLATION OF WINDOW ROLLER BLINDS

RGSA CARPETS & INTERIOR PRODUCTS, INC., a corporation organized and existing by virtue of law and with office address at Blk 19 Lot 34 Kalayaan Village, Brgy. 201, Pasay City hereinafter called "the Supplier" and represented herein by GINA A. SALCEDO in her capacity as Authorized Representative of the other part.

WHEREAS, CAAP requested quotation for certain good and ancillary services, particularly the *Supply, delivery and installation of window roller blinds* and has accepted the Quotation by the Supplier for the supply of those goods in the sum of **TWENTY-TWO THOUSAND THREE HUNDRED SEVENTY-NINE PESOS ONLY (Php22,379.00)** hereinafter called "the Contract Price".

NOW THIS AGREEMENT WITNESSTH AS FOLLOWS:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively as assigned to them in the Conditions of Contract referred to.
- 2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (2.1) Annual Procurement Plan CY 2024
 - (2.2) CBA (MOOE) No. 24-09-1115 dated 06 September 2024
 - (2.3) Pre-Procurement (CCC) dated 27 November 2024
 - (2.4) Opening of Quotations dated 13 December 2024
 - (2.5) Formal Quotation and other attachments from the Supplier
 - (2.6) Abstract of Quotation / CCC Checklist dated 13 December 2024
 - (2.7) Evaluation Report dated 17 December 2024
 - (2.8) CCC Resolution No. 2024-121 dated 18 December 2024
- 3. In consideration of the payments to be made by the Entity to the Supplier as herein mentioned, the Supplier hereby covenants with the Entity to provide the goods and services within **Seven (7) Working Days** from receipt of the Notice for Compliance and to remedy defects therein in conformity in all respects with the provisions of the Contract.
- 4. The CAAP covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may

become payable under the provisions of the contract at the time and in the manner prescribed by the Agreement.

5. In case of failure to make the full delivery within the time specified above, a penalty of onetenth (1/10) of one percent (0.001) for unperformed portion for everyday of delay. Once the cumulative number of liquidated damages reaches ten percent (10%) of the amount of the contract, the Procuring Entity may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

SIGNED:

CIVIL AVIATION AUTHORITY OF THE **PHILIPPINES**

RGSA CARPETS & INTERIOR PRODUCTS, INC.

BY:

BY:

CAPTAIN THOMA'S TANNHAUSER A. FORTUN

ADG II, AFS

WITNESSES

OSCAR B. DEMETILLO, JR.

Chief, Procurement Division

MARIA CORAZON M. LUNA Department Manager III, RSD

ACKNOWLEDGEMENT

EFORE ME, a Notary Public for and in,	MANILA	JAN 2 2 2025
ay ofappeared the	following person prese	
espective identifications, to wit:		
Name	Competent Evidence of Identity	Date and Place of Issue
CAPTAIN THOMAS TANNHAUSER A. FORTUN	Driver's License No.	2032/12/30
Civil Aviation Authority of the Philippines	N02-85-001397	Bacoor, Cavite
GINA A. SALCEDO RGSA Carpets & Interior Products, inc.	SSS ID No. 33-1280932-3	
		free and voluntary
This instrument refers to the Contractindow roller blinds with Reference No. C.A. No. including this page where the acknowledgem neir instrumental witnesses thereof.	ct entitled <i>Supply, deliv</i> ct entitled <i>Supply, deliv</i> . <i>G-2024-211</i> and consistent is written, duly sign	very and installation sting of three (3) pa ned by the parties a
This instrument refers to the Contraction of the co	ct entitled Supply, delivered G-2024-211 and consistent is written, duly sign and place above written Notary Puril 31c Decided Try. NEI Notary Puril 31c Decided Try. No. 20414	very and installation sting of three (3) pa ned by the parties a