



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BID BULLETIN NO. 01

28 FEBRUARY 2025

- I. Attention is hereby invited to the Bidders of IMPROVEMENT/REHABILITATION OF PASSENGER TERMINAL BUILDING AT ITBAYAT AIRPORT.
- II. Pls be informed of the following issues/clarifications:

Issues/Queries	Response/Clarification(s)																																																						
<div><div>Query No. 1:</div><div><div>{ATTACH COMPANY LETTERHEAD/LOGO}</div><div>SUMMARY OF BID PROPOSAL</div><div>PROJECT: ASPHALT OVERLAY OF RUNWAY LOCATION: Iloilo International Airport, Cabaatuan, Iloilo City</div><table><tr><th rowspan="2">ITEM NO.</th><th rowspan="2">DESCRIPTION OF WORK</th><th rowspan="2">QTY</th><th rowspan="2">UNIT</th><th rowspan="2">ESTIMATED DIRECT COST</th><th colspan="2">MARK-UPS IN PERCENT</th></tr><tr><th>OCM</th><th>PROFIT</th></tr><tr><td> </td><td> </td><td> </td><td> </td><td> </td><td> </td><td> </td></tr></table></div></div>	ITEM NO.	DESCRIPTION OF WORK	QTY	UNIT	ESTIMATED DIRECT COST	MARK-UPS IN PERCENT		OCM	PROFIT								<div><div>{ATTACH COMPANY LETTERHEAD/LOGO}</div><div>SUMMARY OF BID PROPOSAL</div><div>PROJECT: IMPROVEMENT/REHABILITATION OF PASSENGER TERMINAL BUILDING AT ITBAYAT AIRPORT LOCATION: Itbayat, Batanes</div><table><tr><th rowspan="2">ITEM NO.</th><th rowspan="2">DESCRIPTION OF WORK</th><th rowspan="2">QTY</th><th rowspan="2">UNIT</th><th rowspan="2">ESTIMATED DIRECT COST</th><th colspan="2">MARK-UPS IN PERCENT</th></tr><tr><th>OCM</th><th>PROFIT</th></tr><tr><td> </td><td> </td><td> </td><td> </td><td> </td><td> </td><td> </td></tr></table></div> <div>See attached.</div>	ITEM NO.	DESCRIPTION OF WORK	QTY	UNIT	ESTIMATED DIRECT COST	MARK-UPS IN PERCENT		OCM	PROFIT																													
ITEM NO.						DESCRIPTION OF WORK	QTY	UNIT	ESTIMATED DIRECT COST	MARK-UPS IN PERCENT																																													
	OCM	PROFIT																																																					
ITEM NO.	DESCRIPTION OF WORK	QTY	UNIT	ESTIMATED DIRECT COST	MARK-UPS IN PERCENT																																																		
					OCM	PROFIT																																																	
<div><div>Query No. 2:</div><div><div>Page 179 of 243</div><table><tr><td>5.00</td><td>Plumbing Works</td><td> </td><td> </td><td> </td><td> </td></tr><tr><td>5.01</td><td>Fixtures and Accessories</td><td> </td><td> </td><td>8.00</td><td>sets</td></tr><tr><td>6.00</td><td>Provision of 4-Seater Gang Chair</td><td> </td><td> </td><td> </td><td> </td></tr><tr><td>6.01</td><td>Purchase of Gang Chair</td><td> </td><td> </td><td>20.00</td><td>sets</td></tr><tr><td>B.</td><td>CONSTRUCTION OF POWER HOUSE</td><td> </td><td> </td><td> </td><td> </td></tr><tr><td>1.00</td><td>Civil/Structural Works</td><td> </td><td> </td><td> </td><td> </td></tr><tr><td>1.01</td><td>Site Works</td><td> </td><td> </td><td>10.09</td><td>cu.m.</td></tr><tr><td>1.02</td><td>Concrete Works</td><td> </td><td> </td><td>12.48</td><td>cu.m.</td></tr><tr><td>1.03</td><td>Masonry Works</td><td> </td><td> </td><td>45.60</td><td>sq.m.</td></tr></table></div></div>	5.00	Plumbing Works					5.01	Fixtures and Accessories			8.00	sets	6.00	Provision of 4-Seater Gang Chair					6.01	Purchase of Gang Chair			20.00	sets	B.	CONSTRUCTION OF POWER HOUSE					1.00	Civil/Structural Works					1.01	Site Works			10.09	cu.m.	1.02	Concrete Works			12.48	cu.m.	1.03	Masonry Works			45.60	sq.m.	<div>The correct quantity for item B. Construction of Power House 1.01 Site works is 10.09 cu.m.</div>
5.00	Plumbing Works																																																						
5.01	Fixtures and Accessories			8.00	sets																																																		
6.00	Provision of 4-Seater Gang Chair																																																						
6.01	Purchase of Gang Chair			20.00	sets																																																		
B.	CONSTRUCTION OF POWER HOUSE																																																						
1.00	Civil/Structural Works																																																						
1.01	Site Works			10.09	cu.m.																																																		
1.02	Concrete Works			12.48	cu.m.																																																		
1.03	Masonry Works			45.60	sq.m.																																																		
<div><div>Query No. 3:</div><div><div>NAME OF PROJECT : IMPROVEMENT/REHAB OF PASSENGER TERMINAL BUILDING DESCRIPTION : CONSTRUCTION OF POWER HOUSE LOCATION : Itbayat Airport, Batanes SUBJECT : Bill of Quantities</div><table><tr><th rowspan="2">ITEM</th><th rowspan="2">DESCRIPTION</th><th rowspan="2">QUANTITY</th><th rowspan="2">UNIT</th><th colspan="2">AMOUNT</th></tr><tr><th>UNIT COST</th><th>AMOUNT</th></tr><tr><td>1.00</td><td>CIVIL/STRUCTURAL WORKS</td><td> </td><td> </td><td> </td><td> </td></tr><tr><td>1.01</td><td>Site Works (Requires Labor Only)</td><td> </td><td> </td><td> </td><td> </td></tr></table></div></div>	ITEM	DESCRIPTION	QUANTITY	UNIT	AMOUNT		UNIT COST	AMOUNT	1.00	CIVIL/STRUCTURAL WORKS					1.01	Site Works (Requires Labor Only)					<div>The correct quantity for item B. Construction of Power House 1.01 Site works is 10.09 cu.m.</div> <div>See attached.</div>																																		
ITEM					DESCRIPTION	QUANTITY	UNIT	AMOUNT																																															
	UNIT COST	AMOUNT																																																					
1.00	CIVIL/STRUCTURAL WORKS																																																						
1.01	Site Works (Requires Labor Only)																																																						

- III. For more information and clarification, you may call the BAC Office at (02) 8246-4988 loc. 2236 or email bac@caap.gov.ph.

This Bid Bulletin should be included in the Technical Requirements and be marked accordingly. This serves as an integral part of the bidding documents of the project and non-inclusion of this Bid Bulletin in the Technical Requirements constitute disqualification. Bidders are not required to include the sub attachments of the provided Bid Bulletins. The Submission and opening of bids on 11 March 2025 9:30 AM at 3rd Floor Supply, Procurement Building.

For the information and guidance of all concerned.



ATTY. ROBERTO MARTIN S. BUENAVENTURA
Vice-Chairperson, Bids and Awards Committee - ALPHA

NAME OF PROJECT		: IMPROVEMENT/REHAB OF PASSENGER TERMINAL BUILDING			
DESCRIPTION		: CONSTRUCTION OF POWER HOUSE			
LOCATION		: Itbayat Airport, Batanes			
SUBJECT		: Bill of Quantities			
				QUANTITY	UNIT
				10.09	cu.m
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
1.00	CIVIL/STRUCTURAL WORKS				
1.01	Site Works (Requires Labor Only)				
	Excavation, 5.09 cu.m				
	Gravel Bedding, 1.00 cu.m				
	Backfill, 4.00 cu.m				
A	Material				
	Gravel (Delivered On Site)		Material Cost	
B	Labor	QTY	DUR. (DAYS)	RATE/DAY	
	Construction Foreman				
	Common Laborer				
			Labor Cost	
A	Total Material Cost				
B	Total Labor Cost				
D	Total Direct Cost				
INDIRECT COSTS					
1. OCM (0% - 12% of EDC)				of Estimated Direct Cost	
2. CONTRACTOR'S PROFIT (0% - 8% of EDC)				of Estimated Direct Cost	
E. TOTAL OCM & PROFIT				of D	
F. VALUE ADDED TAX, (VAT)		5.0%	of (D + E)		
G. TOTAL ESTIMATED INDIRECT COST (F + E), P					
H. TOTAL ESTIMATED UNIT INDIRECT COST (G / Quantity), P/Unit					
TOTAL ESTIMATED COST (D + G), P					
TOTAL ESTIMATED UNIT COST (Total Estimated Cost / Quantity), P/Unit					