Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

REQUEST FOR QUOTATION
NO.: RFQ-2025-036
Date: May 6, 2025
Name of the Company
Address
Contact No.
PhilGEPS Registration No.

Sir/Madam:

Please quote your best offer (lowest net, price, taxes, and government discount
terms included) and submit your Quotation duly signed by you or your duly
authorized representative not later than May 13, 2025 @ 9:00 AM for:

Name of the RESEALING OF RUNWAY CRACKS AND JOINTS FOR BAGUIO
Project AIRPORT

Location BAGUIO AIRPORT

Terms of

Reference

Sealed quotations must be submitted either personally to Ms. Josephine R. Flores,
Head, Secretariat of the Bids and Awards Committee of CAAP Area | (BAC Area I) or e-mail
at bac_areal@caap.gov.ph. For any clarification, do not hesitate to contact us through the

contact information seen below.
Aside from the Terms and Conditions provided at the back portion of this RFQ,

please observed the following general conditions:

1. The following documents must be attached upon submission of the Quotation:
a) Mayor's Permit
b) PhilGEPS Certificate of Registration
2. All quotations shall be considered as fixed price and ng
during the contract implementation.
3. Payment shall be made through check.

bject to prjce escalation

ATTY. RIZ & S. VALLESTERO
Chairperson, Bids antAwards Committee

After having carefully read and accepted the Terms and Conditions, I/We submit our
quotations for the following item/s:

ITEM DESCRIPTION APPROVED OFFER*
BUDGET OF PRICE Compliancew/ | REMARKS
(SPECIFY THE BRAND AND THE e
MODEL OF YOUR CONTRACT
OFFER/PROPOSAL, IF (ABC) QTY UNIT Unit Total Price | Yes | No
APPLICABLE) by
1.Supply of materials,
labor and equipment
which will be used for the
R . 5 " $£999,263.05 1 lot
project titled: “Resealing
of runway cracks and
joints for Baguio Airport”

MIA Read, Corner Ningy Aquino Avenue, Pasay City, Philippines, 1300 O
+632 8246 4988 | opcen@caap.gov.ph | httpsz//caap.gov.ph e




Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGOMNG PILIPINAS

Works to be done:

1. Site Works

2. Sealant Application

3. Other General
Requirements

4. Project Billboard

Contract Duration: Eighty
(80) Calendar Days

TOTAL ABC | £999,263.05

GRAND TOTAL:

Note: Quotation for each item must not exceed the ABC per item. This is aone (1) lot
procurement.

Signature over Printed Name
Supplier/Dealer/Contractor

MIA Road, Corner Ninoy Aquinc Avenue, Pasay City, Philippines, 1300 0
+632 8245 4988 | opcen@caap.gov.ph | httpsuicaapgoveh
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v CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

TERMS AND CONDITION

Bidders shall provide correct and accurate information required in this form.

Price quotation/s must be valid for a period of Thirty (30) calendar days from the date of
submission.

Price quotation/s shall be denominated in Philippine Peso which includes all taxes, duties
and/or levies payable.

Quotations exceeding the ABC shall be rejected.

Award of contract shall be made to the lowest quotation (for goods and infrastructure) or, the
highest rated offer (for consulting services) which complies with the minimum technical
specifications and other terms and conditions stated herein. Further, the most advantageous to
the government to the point of quality of materials and prices as well as the responsiveness of

the bids shall be the basis of the award.

The Head of the Procuring Entity reserves the right to reject any and all bids, declare a failure of
bidding or not award the contract in any of the following conditions set forth by Sec. 41 (Reservation

Clause) of the Revised IRR of RA 9184.

The Supply Office of LIA shall have the right to inspect and to test the goods to confirm their
conformity to the technical specifications.

Date of Completion/Delivery: In case of an approved POW, within the period stated therein. While,
in cases of regular procurement, within 7-10 days or less, after the issuance of the Purchase
Order. Further, any request of extension shall be sent to the End-User/Implementing Facility

concern.

Mode and Terms of Payment: Within ten (10) working days after the supplies/materials and
labor/service have been inspected and accepted, respectively, through a check issued by the

procuring entity.

Liquidated damages equivalent to one tenth of one percent (0.001%) of the value of the goods
not delivered within the prescribed delivery period shall be imposed per day of delay. This
Office (LIA) shall rescind the contract once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of the contract, without prejudice to other courses of
action and remedies open to it.

NOTE: The aforecited Terms and Conditions shall be without prejudice to any provisions
of a Contract which will be executed by and between the Procuring Entity and
Contractor/Supplier/Dealer in order to conform with the requirements set forth by RA

9184.

MIA Road, Corner Ninoy Aguino Avenue, Pasay City. Philippines, 1300 o
+632 8246 4988 | opcen@caap.gov.ph | https//caap.gov.ph o



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BACONC PILIPINAS

/' Quantity: 1 ot

A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST | AMOUNT
1 |4" Diamond Cutting Disc 20 pc. /pc. |
2 |Drill Bit 1/4" 20 pc. /pc. \
MATERIAL COST B
b. no. of units EQUIPMENT | QUANTITY | UNITCOST | AMOUNT
1 2 Angle Grinder 21 |day | /day |
2 2 Drill 21 day /day
3 2 Generator 21 |day /day
< 2 Vacuum Cleaner 21 day /day ‘
EQUIPMENT COST |
c.| | no.ofmanpower LABOR ' NO. OF DAYS UNIT COST AMOUNT
1 1 Foreman 21 day /day
2 1 Skilled Laborer 21 day /day
3 3 Common Laborer 21 day !/day
LABOR COST
TOTAL DIRECT COST

B. INDIRECT COST

a.|OCM( Overhead, Contingencies, Miscellaneous)
b. CONTRACTORS PROFIT

TOTAL MARK-UP

C.| Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost) 5% |

TOTAL INDIRECT COST

C. TOTAL COST

a. DIRECT COST + INDIRECT COST

TOTAL UNIT COST

Ducument Code: CAAP-ACT-LIA ENG'G V1 11
Effectivity Date: June 03, 2024



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

/  Quantity:

A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT
ConSol 1119LV or Equivalent ( Low
(. _ 130 gal /gal
: Viscosity Epoxy Sealant)
2 |1/4" x 300mm Cupper Tube 50 pc. pcC.
MATERIAL COST
b. no. of units EQUIPMENT QUANTITY UNIT COST AMOUNT
1 2 Epoxy Injection Pump 30 day /day
2 1 Generator Set 30 |day /day
EQUIPMENT COST
C. no. of manpower LABOR | NO. OF DAYS UNIT COST AMOUNT
7 | 1 Foreman 30 |day /day
2 | 2 Skilled Laborer 30 |day /day 5
3 3 Common Laborer 30 |day | /day |
LABOR COST

B. INDIRECT COST

TOTAL DIRECT COST

a. OCM( Overhead, Contingencies, Miscellaneous)

b. CONTRACTORS PROFIT

TOTAL MARK-UP

€. Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost)

5% l

C. TOTAL COST

TOTAL INDIRECT COST

a. DIRECT COST + INDIRECT COST

TOTAL UNIT COST

Ducument Code: CAAP-ACT-LIA ENG'G v1 r1

Effectivity Date: June 03, 2024
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BAGONC PILIPINAS

i Quati: 1 F

A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT
1 |
MATERIAL COST
b. EQUIPMENT QUANTITY UNIT COST AMOUNT
1 Personal Protective Equipment (PPE) 11 pc. /pc.
EQUIPMENT COST
C. no. of manpower LABOR NO. OF DAYS UNIT COST AMOUNT '
i 1 Safety Officer 20 | days | /day
2
3
LABOR COST
TOTAL DIRECT COST

B. INDIRECT COST

1.|0CM( Overhead, Contingencies, Miscellaneous)
2.|CONTRACTORS PROFIT

TOTAL MARK-UP

3. |Value Added Tax, VAT (OCM + Contractor's Profit + Direct Cost) 5%

TOTAL INDIRECT COST

C. TOTAL COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST

Ducument Code: CAAP-AC1-LIA ENG'G v1 r1
Effectivity Date: jJune 03, 2024



Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

/ Quantity: 1 il lot

A. DIRECT COST
a. MATERIALS QUANTITY UNIT COST AMOUNT
K Project Tarpaulin 8' x 8' (with frame) 1 lot l/lot
MATERIAL COST
b. EQUIPMENT QUANTITY UNIT COST . AMOUNT
1 |
EQUIPMENT COST
C. no. of manpower LABOR NO. OF DAYS UNIT COST | AMOUNT I
- , |
2
3
LABOR COST
TOTAL DIRECT COST
B. INDIRECT COST
1.|0CM( Overhead, Contingencies, Miscellaneous) | |
2.|CONTRACTORS PROFIT
TOTAL MARK-UP

[
3. 1Va|ue Added Tax, VAT (OCM + Contractor's Profit + Direct Cost) \ 5% .‘
!

TOTAL INDIRECT COST

C. TOTAL COST

1.|DIRECT COST + INDIRECT COST

TOTAL UNIT COST

Ducument Code: CAAP-AC1-LIA ENG'G V1 r1
Effectivity Date: June 03, 2024
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N | CIVILAVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

. TECHNICALSPECIFICATION

frendgis s &

l. INTRODUCTION
The Civil Aviation Authority of the Philippines, Area | have in its Annual Procurement

Plan Resealing of Runway Cracks and Joints in its airports. The project is being funded yearly
as it aims to maintain/repair the integrity of its runway pavement.

The resealing, primarily deals with the maintenance of Runway Cracks and Joints at
the Airside. Therefore, the Authority is forced to hire the services of a private
contractor/supplier to undertake the project due to its areas covered. The
contractor/supplier shall comply with the provisions of this Term of Reference from the onset

until the end of the implementation.
I. STATEMENT OF WORK

A. Work Breakdown Structure

i The Work Breakdown Structure includes the furnishing of all necessary labor,
equipment, tools, materials, supplies, supervision and expertise necessary to

perform the following.

a. Site Works
i. Cleaning of the crack length to ensure a clean, dry, and sound

surface by wire brushing, vacuum cleaner, and high-pressure air
duster.

ii. Cutting a 3-5mm wide along the cracks then air blowing to
remove dust.

iii. Drilling %" holes equidistant (30cm) to one another.

iv. Installation of 14" copper tube to the holes. Thes port holes
would be the entry and exit ports needed during the injection

process.

b. Sealant Application
i. Thoroughly mix a set or sets of pre-packed low-viscosity epoxy

needed to finish a prepared crack area.
ii. Load into injector equipment, making sure that the area to be
injected is ready to receive the injection process.

iii. Attach injector tip to the prepared porthole and proceed with
the pressure injection.

iv. Injection is done starting from the lowest injection porthole and
proceeding upwards until a particular area is finished.
Transferring from one porthole to the nextis indicated when the
epoxy injected in one porthole starts to come out on the

porthole.

CAAP-ACT-LIA ENG'G V1 R1
03 June 2024
Page 10of 3



rRepublic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BACONG PILIPINAS

B. Equipment, Tools and Consumables required to be used for the project:
a. 1 unit - Service Vehicle

The Contractor shall provide the required number of equipment, tools
and consumables to accomplish all necessary works provided in the contract.
The contractor's equipment provided therein shall be used exclusively for the

contracted services.

The use of other kind of equipment other than that stated thereof will
not be permitted, unless otherwise approved by the authority. Any delay
caused, by stoppage of work being authorized by the office concerned will not
be taken against the contractor.

C. Project Billboard

In accordance with the COA Circular No. 2013-004 dated January 30, 2013. To promote
good governance through transparency and accountability, infrastructure projects shall have
a tarpaulin signboard, suitably framed for outdoor display at the project location, and shall
be posted as soon as the award has been made. The design and format of the tarpaulin shall
have the following specifications:

white, 8ft by 8ft in size

Resolution: 70 dpi

Font: Helvetica

Font Size: Main Information -3"; Sub-Information -1"
Font Color: Black

© oo oo

In compliance with the Proclamation No.486, 5.2024 project billboards shall bear the
message, "This is Where Your Taxes Go", to be placed above or below the project billboards.
The design and format of the tarpaulin shall have the following specifications:

white, 8ft by 1ft in size
Resolution: 70 dpi

Font: Helvetica

Font Size: Main Information -6"
Font Color: Black

a0 oo
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CAAP-ACT-LIA ENG'G V1 R1
03 June 2024
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Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

D. Period of Implementation

The contract shall be implemented for a total of Eighty (80) Calendar
days for the Baguio Airport FY2025. Provided that the contractor will only
proceed upon written notice from the duly authorized representative of the
Authority to commence with the project, which notice must not be less than

seven (7) days from the start date.

E. Progress Billing

The contractor/service provider may submit a Statement of Work
Accomplishment (SWA) or progress billing after completing each 20%
milestone of the project, provided that such submission shall be made no
more than once (1) per calendar month. The submitted SWA or progress billing
shall be accompanied by geotagged (date and location) progress photos,
properly labelled as 'Before," 'During,’ and 'After.' The End-User or Project-in-
Charge shall review and reconcile the contractor's SWA with the verified actual
accomplishments. Based on this reconciliation, the End-User or Project-in-
Charge shall certify the amount to be paid to the contractor as progress

payment.

CAAP-ACT-LIAENG'G VT R1
03 June 2024
Page3of3



% Republic of the Philippines
Ny | CIVILAVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

l. INTRODUCTION

The Construction Safety and Health Program outlines the mandatory
policies, procedures, and standards necessary to ensure the safety, security,
and well-being of all personnel engaged in the Resealing of Runway Cracks

and Joints for Baguio Airport.

This program is intended to identify, control, and mitigate occupational
hazards, ensure strict regulatory compliance, and maintain the highest
standards of occupational health and safety in accordance with all applicable
aviation and construction industry regulations. The contractor shall be
required to implement and strictly adhere to the provisions set forth herein to
maintain a safe and hazard-free working environment while minimizing

disruptions to airport operations.

1. TABLE OF CONTENTS

A. Safety Orientation and Seminar
To ensure compliance with occupational safety standards and aviation

regulations, all contractor personnel shall be required to attend mandatory
safety orientations and seminars. These programs are essential are essential
for mitigating workplace hazards, ensuring compliance with aviation safety
protocols, and fostering a secure and efficient working environment.

The required orientations and seminars shall include, but are not limited to, the

following:

a. Security Awareness Seminar
b. Airside Safety Awareness Seminar
¢. Pre-Construction Meeting

B. Communication and Transport

The contractor shall provide the necessary communication devices and
service vehicles to facilitate effective communication and reliable
transportation are essential for ensuring the smooth execution of the project
and maintaining operational safety within the airport premises.

. Handheld Radios - The contractor shall provide at least two (2) handheld
radios to ensure effective coordination with the Laoag Control Tower,
particularly when accessing restricted zones and the Airport airside areas

where aircraft movements occur.

CAAP-ACT-LIAENG'G V1 11
June 03, 2024
page 1 of 4
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N\ | CIVILAVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

» Service Vehicles - The contractor shall make available, during the
performance of the contract, at least (1) service vehicle with good condition,
for use by the airport guthority’s representative/engineers for the purpose of
inspection, monitoring, measuring, laboratory testing and other activities
relative to the implementation of the project.

C. Manpower Schedule

The Minimum manpower required during contract implementation shall be:

No. of Tethiiical Personnel Relevant Experience /
Manpower Certificates Required
2years supervisory
experience with safety

training certificate

Field Supervisor/Safety
Officer

1 | Foreman -
3 | Skilled Laborer =
6 | Common Laborer -

The contractor shall provide the necessary manpower to properly
accomplish all necessary related works. The contractor shall designate a
competent representative who shall be available at the area to oversee
working operation being carried out and to receive instructions from the
Airport officials. The contractor's authorized representative shall be
responsible for the overall management and coordination of work to be
performed as contract provisions and shall act as central point with the
government agency. The contractor’s authorized representative shall have full
authority to act thereat in behalf of the contractor's name while in the

premises.

i. Identification
1. The Contractor's personnel shall be recognizable while in
airport premises. This will be accomplished by the used of
uniforms and printed with the company’s name of the
contractor. All expenses for uniforms and badges shall be
borne by the contractor. All contractor’s personnel shall

always be in uniform.

D. Work Schedule

The Contractor shall perform the Resealing of Runway Cracks and
Joints for Baguio Airport in compliance with the rules and policies of the

airport.

CAAP-ACT-LIA ENG'G V1 11
June 03, 2024
Page 2 of 4



BAGONG PILIPINAS

Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

The Contractor shall provide the necessary manpower, tools,
equipment, materials and supplies to ensure timely accomplishment and
delivery. Depending on the seasonal demand of the work to be done, the
contractor can flexibly up-size or down size its manpower, equipment,
materials, etc. with the ultimate objective of delivering satisfactory on time

result and performance.

2. Working Time

o Work is done regularly at daytime. Work operation is conducted within the
period of 6:00 AM to 6:00 PM, with up to daily work duration of twelve (12)
hours a day, six days a week including holiday. Also, the contractor/service
provider shall have the option to submit a request to the concerned CAAP
Authorities for approval to conduct work during the nighttime hours,
specifically when the operational area is within the aircraft movement, and
provided that there are no ongoing flight operations. Such request shall be
subject to the concerned CAAP Authorities' discretion and approval

following review.

e Work operations shall be temporarily paused when deemed necessary, or
when the operational area directly affects passenger flow and airport
traffic during flight hours, ensuring minimal inconvenience while

maintaining safety and efficiency.

3. Work Method

e Work Methodology will be formulated by the contractor and CAAP-LIA
authorities prior to implementation of the contract.

e Cut Bushes and grasses, and dismantled structures/materials should be
controlled or deposed to a designated area as indicated by the Agency.

E. Guidelines

The contractor shall always establish a complete quality control
program to adhere with the following requirements while carrying out his
function and responsibilities during the implementation of the contract.

i. Quality Assurance and Corresponding Penalties

The Contractor shall establish a system of quality control program to
assure that the requirements of the contract are provided as specified. One
copy of the contractor’s quality control program shall be submitted to the
Authority prior to start of the contracted services. An updated copy must be

CAAP-ACT-LIAENG'G V1 11
June 03, 2024
Page3of 4
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provided as changes occur. The program shall include but not limited to the
following.
e An inspection system, covering all the services to be performed under

the contract. This must specify areas to be inspected on either a
scheduled or unscheduled basis or such personnel who will perform

the inspection.

o A method for identifying deficiencies in the quality of services rendered,
before the level of performance becomes unacceptable.

e Contractor shall provide the following uniform to all its employees:
o A shirt with a contractor’s logo/name with pants of any color or
any equivalent uniform acceptable to CAAP-LIA
o A penalty amounting to Fifty Pesos (P 50.00) per day per person
shall be imposed on personnel who are not in prescribed

uniform while on duty.

ii. Safety and Security Measures

The Contractor shall adhere to all standards and recommended
practices stipulated by the airport authority and shall, under no
circumstances, violate standard rules and regulations.

o The Contractor and his employees shall always comply with the security
and safety requirements imposed by the management while in the

airport premises.

e The Contractor is hereby instructed that aircraft operations and
movements and the safety thereof, shall always take precedence over

any operation.

In case of within the restricted area, a presence of authorized handheld
radio operator is assigned and shall obtain clearance from the Control

Tower from time to time for thorough safely.

o The Contractor shall, always keep paved surfaces such as runways,
taxiways and hard stands free from hazardous materials.

CAAP-ACT-LIA ENG'G v1 I
june 03, 2024
Page 4 of 4
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AREA AFFECTED FOR RESEALING
RUNWAY RESEALING OF CRACKS AND JOINTS LEGEND:
’ AFFECTED AREA

A. Prefiminary Works:

1. Inspeclion of the exlent of crack repairs 10 be undertaken. ‘ st
2. Scheciuling of the work in coordinafion with concemed personnels.

1. initiat inspection of matenals/equiprnent recuired.

B. Suiface Preparafion:

1. Cleoning ol the crack length 1o ensure A clean, dry and sound surface by wire brushing
and high pressure air dusier.

2. Culiing 3-5mm wide along the cracks then air biowing lo remove dusl.

3. Diiliing 1/4" holas equidisiant {30cm) to one another.

4. instaliation of 1/4" coppet {ude to Ihe holes. These port holes would be ihe entry and exil
ports needed during the imjeclion process.

C. Epoaty Pressure Injection[CONSOL 1119VL or Equivalent)

1. Thoroughly mix ¢ set of sels of pre-packed 1ow-viscocily epoxy needed o linish a prepared

crack areq.

2. Load inlo injector eguipment, making sure 1hat the orec 1o be injecled is ready 1o receive the

injection process.

3. Allach injector tip to the prepored porthole and proceed wilh the pressure injeclion.

4. injeclion is done starling from the lowest injection porthole ond proceeding upwards unlil G porticular area
is finished. Tronstering from one parthole to the noxt is indicaied when the epoxy injecled in ons porthole
starls to come oul on the next porihole.
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