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Glossary of Acronyms, Terms, and
Abbreviations

ABC - Approved Budget for the Contract.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for
bids, furnishing all information necessary for a prospective bidder to prepare a bid for
the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring
Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.

Consulting Services - Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and professional
expertise that are beyond the capability and/or capacity of the GOP to undertake such as,
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies;
(iii) design; (iv) construction supervision; (v) management and related services; and (vi)
other technical services or special studies. (2016 revised IRR, Section 5[i])

CDA - Cooperative Development Authority.

Contract - Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods
and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or
Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded
in the Contract Form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

CIF - Cost Insurance and Freight.

CIP - Carriage and Insurance Paid.



CPI - Consumer Price Index.

DDP - Refers to the quoted price of the Goods, which means “delivered duty paid.”
DTI - Department of Trade and Industry.

EXW - Ex works.

FCA - “Free Carrier” shipping point.

FOB - “Free on Board” shipping point.

Foreign-funded Procurement or Foreign-Assisted Project- Refers to procurement
whose funding source is from a foreign government, foreign or international financing
institution as specified in the Treaty or International or Executive Agreement. (2016
revised IRR, Section 5[b]).

Framework Agreement - Refers to a written agreement between a procuring entity and
a supplier or service provider that identifies the terms and conditions, under which
specific purchases, otherwise known as “Call-Offs,” are made for the duration of the
agreement. It is in the nature of an option contract between the procuring entity and the
bidder(s) granting the procuring entity the option to either place an order for any of the
goods or services identified in the Framework Agreement List or not buy at all, within a
minimum period of one (1) year to a maximum period of three (3) years. (GPPB Resolution
No. 27-2019)

GFI - Government Financial Institution.
GOCC - Government-owned and/or -controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction
of public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling,
janitorial, security, and related or analogous services, as well as procurement of materials
and supplies provided by the Procuring Entity for such services. The term “related” or
“analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the
operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

GPPB - Government Procurement Policy Board.



INCOTERMS - International Commercial Terms.

Infrastructure Projects - Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan.
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

Supplier - refers to a citizen, or any corporate body or commercial company duly
organized and registered under the laws where it is established, habitually established in
business and engaged in the manufacture or sale of the merchandise or performance of
the general services covered by his bid. (Item 3.8 of GPPB Resolution No. 13-2019, dated
23 May 2019). Supplier as used in these Bidding Documents may likewise refer to a

distributor, manufacturer, contractor, or consultant.

UN - United Nations.
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Republic of the Philippines
CIVIL AVIATION AUTHORITY OF THE PHILIPPINES

BAGONG PILIPINAS

INVITATION TO BID FOR
Procurement of New Aeronautical Information Service (AIS)

System
Bid No. 25-43-07 BRAVO

The Civil Aviation Authority of the Philippines (CAAP), through the Corporate
Operating Budget intends to apply the sum of Php300,000,000.00 being the ABC
to payments under the contract for Procurement of New Aeronautical
Information Service (AIS) System. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The CAAP now invites bids for the above Procurement Project. Delivery of the
Goods is required within 548 calendar days. Bidders should have completed,
within the last ten (10) years from the date of submission and receipt of bids, a
contract similar to the Project. The description of an eligible bidder is contained
in the Bidding Documents, particularly, in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a
non-discretionary “pass/fail’ criterion as specified in the 2016 revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Bidding is open to all interested bidders, whether local or foreign, subject to the
conditions for eligibility provided in the 2016 revised IRR of RA No. 9184.

Prospective Bidders may obtain further information from CAAP and inspect the
Bidding Documents at the address given below during 8:00am to 5:00pm at the
BAC Office.

A complete set of Bidding Documents may be acquired by interested Bidders on
04 July 2025 until the deadline of submission of bid from the given address and
website(s) below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount
of Php 50,000.00 (exclusive of any and all taxes imposed by relevant
government agencies). The Procuring Entity shall allow the bidder to present its
proof of payment for the fees in person.

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the CAAP website, if
Bidders shall pay the applicable fee for the Bidding Documents not later than the
date and time of submission of their bids.
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10.

11.

12.

13.

The CAAP will hold a Pre-Bid Conference on 11 July 2025 @ 9:30 AM through video
conferencing or webcasting via Google Meet, which shall be open to prospective
bidders.

Bids must be duly received by the BAC Secretariat through manual submission at
the office address indicated below, on or before 23 July 2025 @ 9:30 AM. Late bids
shall not be accepted.

All Bids must be accompanied by a bid security in any of the acceptable forms and
in the amount stated in ITB Clause 14.

Bid opening shall be on 23 July 2025 @ 9:30 AM at 3" Floor Supply, Procurement
Building, Old MIA Road Pasay City and/or via Google Meet. Bids will be opened
in the presence of the bidders' representatives who choose to attend the activity.

The CAAP reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

Upon payment of the bid documents, bidders must provide their respective email
addresses to the BAC Secretariat. All communications, including but not limited to
Notices, Resolutions, and Replies, among others, will be sent to the email address
provided by the bidder/s. The date when such email was sent shall be considered
the date of receipt of the bidder/s for purposes of complying with the
requirements under RA 9184.

For further information, please refer to:

LEANDRO R. VARQUEZ

Head, BAC Secretariat

3/F Supply, Procurement Building

Civil Aviation Authority of the Philippines
MIA Road, Pasay City, Metro Manila 1300
Telephone No.: (02) 8246 4988 loc 2236
Email: bac@caap.gov.ph

You may visit the following websites for downloading of Bidding Documents:
https://notices.philgeps.gov.ph
https://caap.gov.ph/bac-2024

ATTY. DANJUN G. LUCAS
Chairman, Bids and Awards Committee - Bravo
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Instructions to Bidders
1. Scope of Bid

The Procuring Entity, CAAP wishes to receive Bids for the Procurement of New
Aeronautical Information Service (AlS) System with identification number BID
NO. 25-43-07 BRAVO.

The Procurement Project (referred to herein as “Project”) is composed of details
of which are described in Section VIl (Technical Specifications).

2. Funding Information

2.1.  The GOP through the source of funding as indicated below for CY2025 in
the amount of Php300,000,000.00.

2.2. The source of funding is the CAAP Corporate Operating Budget CY2025-
2026, APP Item number 2931 (CBA No. 25-04-557) dated 28 April 2025

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manuals and
associated policies, rules and regulations as the primary source thereof, while the
herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable
only to the ongoing posting, advertisement, or IB by the BAC through the issuance
of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have verified and
accepted the general requirements of this Project, including other factors that may
affect the cost, duration and execution or implementation of the contract, project,
or work and examine all instructions, forms, terms, and project requirements in
the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, and Coercive Practices

The Procuring Entity, as well as the Bidders and Suppliers, shall observe the
highest standard of ethics during the procurement and execution of the contract.
They or through an agent shall not engage in corrupt, fraudulent, collusive,
coercive, and obstructive practices defined under Annex “I” of the 2016 revised IRR
of RA No. 9184 or other integrity violations in competing for the Project.

5. Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable

will be evaluated.
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5.2.

5.3.

5.4.

Foreign ownership exceeding those allowed under the rules may
participate pursuant to citizens, corporations, or associations of a country,
included in the list issued by the GPPB, the laws or regulations of which
grant reciprocal rights or privileges to citizens, corporations, or
associations of the Philippines.

Pursuant to Section 23.4.1.3 of the 2016 revised IRR of RA N0.9184, the
Bidder shall have an SLCC that is at least one (1) contract similar to the
Project the value of which, adjusted to current prices using the PSA's CP],
must be at least equivalent to:

a. For the procurement of Non-expendable Supplies and Services: The
Bidder must have completed a single contract that is similar to this
Project, equivalent to at least fifty percent (50%) of the ABC.

The Bidders shall comply with the eligibility criteria under Section 23.4.1 of
the 2016 IRR of RA No. 9184.

6. Origin of Goods

There is no restriction on the origin of goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN, subject to Domestic Preference requirements under ITB Clause 18.

7. Subcontracts

7.1.

The Bidder may subcontract portions of the Project to the extent allowed
by the Procuring Entity as stated herein, but in no case more than twenty
percent (20%) of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is allowed. The portions of Project and the
maximum percentage allowed to be subcontracted are indicated in
the BDS, which shall not exceed twenty percent (20%) of the
contracted Goods.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address CAAP Conference Room, 4/F CAAP
Main Building, Old MIA Road Pasay City and/or through videoconferencing as
indicated in paragraph 6 of the IB.
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9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received by
the Procuring Entity, either at its given address or through electronic mail
indicated in the IB, at least ten (10) calendar days before the deadline set for the
submission and receipt of Bids.

10. Documents comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

The first envelope shall contain the eligibility and technical documents of
the Bid as specified in Section VIII (Checklist of Technical and Financial
Documents).

The Bidder's SLCC as indicated in ITB Clause 5.3 should have been
completed within 10 years prior to the deadline for the submission and
receipt of bids.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall be
authenticated by the appropriate Philippine foreign service establishment,
post, or the equivalent office having jurisdiction over the foreign bidder’s
affairs in the Philippines. Similar to the required authentication above, for
Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

11. Documents comprising the Bid: Financial Component

11.1.

The second bid envelope shall contain the financial documents for the Bid
as specified in Section VIII (Checklist of Technical and Financial
Documents).

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

12. Bid Prices

12.1.

Prices indicated on the Price Schedule shall be entered separately in the
following manner:

a. For Goods offered from within the Procuring Entity’'s country:

12



iv.

The price of the Goods quoted EXW (ex-works, ex-factory, ex-
warehouse, ex-showroom, or off-the-shelf, as applicable);

The cost of all customs duties and sales and other taxes
already paid or payable;

The cost of transportation, insurance, and other costs
incidental to delivery of the Goods to their final destination;

and

The price of other (incidental) services, if any, listed in the BDS.

b. For Goods offered from abroad:

Unless otherwise stated in the BDS, the price of the Goods
shall be quoted delivered duty paid (DDP) with the place of
destination in the Philippines as specified in the BDS. In
quoting the price, the Bidder shall be free to use
transportation through carriers registered in any eligible
country. Similarly, the Bidder may obtain insurance services
from any eligible source country.

The price of other (incidental) services, if any, as listed in the
BDS.

13. Bid and Payment Currencies

13.1. For Goods that the Bidder will supply from outside the Philippines, the bid
prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies, shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

13.2. Payment of the contract price shall be made in:

b. Philippine currency

14. Bid Security

14.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than
the percentage of the ABC in accordance with the schedule in the BDS.

14.2. The Bid and bid security shall be valid 120 calendar days from the date of
opening of bids and shall be callable on demand. Any Bid not accompanied
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by an acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.

15. Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies
of the Bid. However, failure of the Bidders to comply with the said request shall
not be a ground for disqualification.

16. Deadline for Submission of Bids

16.1. The Bidders shall submit on the specified date and time and either at its
physical address or through online submission as indicated in paragraph 7
of the IB.

17. Opening and Preliminary Examination of Bids

17.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who
are present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC
Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons,
the rescheduling requirements under Section 29 of the 2016 revised IRR of
RA No. 9184 shall prevail.

17.2. The preliminary examination of bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

18. Domestic Preference
18.1.  The Procuring Entity will grant a margin of preference for the purpose of
comparison of Bids in accordance with Section 43.1.2 of the 2016 revised
IRR of RA No. 9184.
19. Detailed Evaluation and Comparison of Bids
19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed,” using non-discretionary pass/fail criteria. The BAC

shall consider the conditions in the evaluation of Bids under Section 32.2 of
the 2016 revised IRR of RA No. 9184.

14



20.

21.

19.2.

19.3.

19.4.

19.5.

If the Project allows partial bids, bidders may submit a proposal on any of
the lots or items, and evaluation will be undertaken on a per lot or item
basis, as the case may be. In this case, the Bid Security as required by ITB
Clause 14 shall be submitted for each lot or item separately.

The descriptions of the lots or items shall be indicated in Section VII
(Technical Specifications), although the ABCs of these lots or items are
indicated in the BDS for purposes of the NFCC computation pursuant to
Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184. The NFCC must be
sufficient for the total of the ABCs for all the lots or items participated in by
the prospective Bidder.

The Project shall be awarded as one project having several items that shall
be awarded as one contract.

Except for bidders submitting a committed Line of Credit from a Universal
or Commercial Bank in lieu of its NFCC computation, all Bids must include
the NFCC computation pursuant to Section 23.4.1.4 of the 2016 revised IRR
of RA No. 9184, which must be sufficient for the total of the ABCs for all the
lots or items participated in by the prospective Bidder. For bidders
submitting the committed Line of Credit, it must be at least equal to ten
percent (10%) of the ABCs for all the lots or items participated in by the
prospective Bidder.

Post-Qualification

20.2.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed
and paid through the BIR Electronic Filing and Payment System (eFPS) and
other appropriate licenses and permits required by law and stated in the
BDS.

Signing of the Contract

21.1.

The documents required in Section 37.2 of the 2016 revised IRR of RA No.
9184 shall form part of the Contract. Additional Contract documents are
indicated in the BDS.

15



Section lll. Bid Data Sheet
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Bid Data Sheet

ITB
Clause

53

For this purpose, contracts similar to the Project shall be:

a. Deployment/installation of an AIS/AIM System, with components
similar to the scope of this project in any state/ANSP recognized by
the ICAOQ.

b. completed within 10 years prior to the deadline for the submission
and receipt of bids.

Use of completed contracts by their subsidiary is allowed, however
limited to affiliations majority of its shares are owned by the parent
company.

7.1

Subcontracting is allowed. The portions of Project and the maximum
percentage allowed to be subcontracted are indicated in the BDS, which shall
not exceed twenty percent (20%) of the contracted Goods.

10.1

Bidders are required to submit the following as part of the technical
documents:

1) Proof and other supporting documentary evidence of the bidder's
statement of compliance with technical specifications required
under Section VII. Technical Specifications, as applicable; and

2) Signed and Duly Notarized Certification and Undertaking for the
project

3) Resumes of Project and Installation Team (refer to Project
Management section of the Technical Specifications)

12

The price of the Goods shall be quoted DDP Philippine ATMC, CAAP, Old MIA
Road Pasay City or the applicable International Commercial Terms
(INCOTERMS) for this Project.

12.1(a)(iv)

Incidental Services (for Goods offered from within Philippines) include but
are not limited to the following:

1) All expenses for the processing of permits and licenses shall be part
of the price schedule of the equipment.

2) Provision and installation of cables, auxiliary electronic/electrical
adapters,  connectors, components, fixtures, interface,
fittings/mounting kits, cable management etc. for the different
equipment to meet operational and functional requirements. Prices
for these incidental items shall be incorporated into the equipment

listed in the Schedule of Requirements to which it is primarily
related.

3) Installation costs

4) Training

17




5) Project Management Services
6) As-Built Plans and Drawings

12.1(b)(ii)

Incidental Services (for Goods offered from abroad) include but are not
limited to the following:

1) Provision and installation of cables, auxiliary electronic/electrical
adapters, connectors, components, fixtures, interface,
fittings/mounting kits, cable management etc. for the different
equipment to meet operational and functional requirements. Prices
for these incidental items shall be incorporated into the equipment
listed in the Schedule of Requirements to which it is primarily
related.

2) Importation Licenses/Permits

3) Engineering Services required for design & configurations.

4) Equipment Installation costs

5) FAT & related documents

6) Related equipment tests

7) Site Technical Training to be conducted by certified/authorized
technical personnel from the Original Equipment Manufacturer
(OEM).

8) Installation, Operational, Maintenance and other forms of Manuals,
System & Circuit Diagrams, Equipment As-Built Plans and Drawings.

14.1

The bid security shall be in the form of a Bid Securing Declaration, or any
of the following forms and amounts:

a. The amount of not less than Php6,000,000.00, if bid security is in
cash, cashier's/manager's check, bank draft/guarantee or
irrevocable letter of credit; or

b. The amount of not less than Php15,000,000.00 if bid security is in
Surety Bond.

15

Each page thereof is initialed by the duly authorized representative/s of
the Bidder. Submitted Eligibility, Technical and Financial documents are
properly marked with index tabs (ear tabs) and sequentially paginated in
accurate order in the form i.e., “page 3 of 100".

Pagination is sequential throughout the documents inside the envelope.

Each bidder shall submit one copy of the first and second components of
its Bid.

16.1

The submission of notarized documents for primary submission will be
accepted and the apostilled version to follow during post-qualification.

19.2

Partial Bid is not allowed. The goods are grouped in a single lot and the lot shall
not be divided into sub-lots for the purpose of bidding, evaluation, and contract
award.

20.2

The Bidder with the Single/Lowest Calculated Bid (SCB/LCB) Shall submit
its:
1) Latestincome and business tax returns filed through the Electronic
Filing and Payment System (EFPS)%*;
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2) Business licenses and permits required by law (Philgeps,
Registration Certificate, Mayor's Permit, & Tax Clearance)*;

3) Latest Audited Financial Statements;

4) Exclusive distributorship of the AIS/AIM system duly certified and
authenticated by Philippine Consulate in the country of origin;

5) At least two (2) proof of Customer Satisfaction on the previously
delivered AIS/AIM Solution from different states/administrations
within the last 10 years.

6) Proof of completion of the SLCC as identified in the Statement of
SLCC, which shall be a verifiable copy of the Contract, Purchase
Order or Framework Agreement, and any of the following
documents:

i. corresponding Sales Invoice/s;

ii. Official Receipt/Cash Receipt/Collection Receipt; or

iii. Certificate of Completion/ Certificate of Acceptance.

7) For bidder using their affiliates/subsidiaries in their SLCC:

i. Duly notarized Company Profile or Organization Structure
including a clear description showing the relationship
between the parent company and its affiliates/subsidiaries;

ii. alegally binding affidavit or certification that the companies
are part of the same corporate group; and

iii. ownership certificates, board resolutions or other legal
documents proving affiliation and control structure.
Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the bidder for the
award. Provided that if a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the Bid
Security in accordance with Section 69 of the IRR of RA 9184.

*or the corresponding equivalent document in the case of foreign bidders

21.1

Ad(ditional Contract Documents:
1) A Certificate under oath attesting that the bidder has no pending
case(s) against the Government; and
2) Legal Clearance issued by the CAAP Enforcement and Legal
Service with respect to the non-pendency of any bidder’s case(s)
against the Authority.
3) Term of Reference.

19




Section IV. General Conditions of Contract

20



Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items
were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016
revised IRR, including the Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and conditions of the Contract, and
thus, applicable in contract implementation. Herein clauses shall serve as the
secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

Additional requirements for the completion of this Contract shall be provided in
the Special Conditions of Contract (SCC).

Advance Payment and Terms of Payment

2.1.  Advance payment of the contract amount is provided under Annex “D" of
the revised 2016 IRR of RA No. 9184.

2.2.  The Procuring Entity is allowed to determine the terms of payment on the
partial or staggered delivery of the Goods procured, provided such partial
payment shall correspond to the value of the goods delivered and accepted
in accordance with prevailing accounting and auditing rules and
regulations. The terms of payment are indicated in the SCC.

Performance Security

Within ten (10) calendar days from receipt of the Notice of Award by the Bidder
from the Procuring Entity but in no case later than the signing of the Contract by
both parties, the successful Bidder shall furnish the performance security in any
of the forms prescribed in Section 39 of the 2016 revised IRR of RA No. 9184.

Inspection and Tests

The Procuring Entity or its representative shall have the right to inspect and/or to
test the Goods to confirm their conformity to the Project specifications at no extra
cost to the Procuring Entity in accordance with the Generic Procurement Manual.
In addition to tests in the SCC, Section VII (Technical Specifications) shall specify
what inspections and/or tests the Procuring Entity requires, and where they are to
be conducted. The Procuring Entity shall notify the Supplier in writing, in a timely
manner, of the identity of any representatives retained for these purposes.
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All reasonable facilities and assistance for the inspection and testing of Goods,
including access to drawings and production data, shall be provided by the
Supplier to the authorized inspectors at no charge to the Procuring Entity.

Warranty

5.1 In order to assure that manufacturing defects shall be corrected by the
Supplier, a warranty shall be required from the Supplier as provided under
Section 62.1 of the 2016 revised IRR of RA No. 9184.

5.2  The Procuring Entity shall promptly notify the Supplier in writing of any
claims arising under this warranty. Upon receipt of such notice, the
Supplier shall, repair or replace the defective Goods or parts thereof
without cost to the Procuring Entity, pursuant to the Generic Procurement
Manual.

Liability of the Supplier

The Supplier’s liability under this Contract shall be as provided by the laws of the
Republic of the Philippines.

If the Supplier is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC
Clause

1

Delivery and Documents -

For purposes of the Contract, “EXW,” “FOB,” “FCA,” “CIF,” “CIP,” “DDP" and
other trade terms used to describe the obligations of the parties shall have
the meanings assigned to them by the current edition of INCOTERMS
published by the International Chamber of Commerce, Paris. The Delivery
terms of this Contract shall be as follows:

The delivery terms applicable to the Contract are DDP delivered Philippine
ATMC, CAAP, Old MIA Road Pasay City. In accordance with INCOTERMS.

The delivery terms applicable to this Contract are delivered Philippine ATMC,
CAAP, Old MIA Road Pasay City. Risk and title will pass from the Supplier to
the Procuring Entity upon receipt and final acceptance of the Goods at their
final destination.

Delivery of the Goods shall be made by the Supplier in accordance with the
terms specified in Section VI (Schedule of Requirements).

For Goods supplied from within the Philippines:

Upon delivery of the Goods to the Project Site, the Supplier shall notify the
Procuring Entity and present the following documents to the Procuring
Entity:
i.  Original and four copies of the Supplier's invoice showing Goods'
description, quantity, unit price, and total amount;
ii.  Original and four copies delivery receipt/note, railway receipt, or
truck receipt;
iii.  Original Supplier's factory inspection report;
iv.  Original and four copies of the Manufacturer’'s and/or Supplier’'s
warranty certificate;
v.  Original and four copies of the certificate of origin (for imported
Goods);
vi.  Delivery receipt detailing number and description of items received
signed by the authorized receiving personnel;

vii.  Certificate of Acceptance/Inspection Report signed by the Procuring
Entity’s representative at the Project Site;
viii.  Four copies of the Invoice Receipt for Property signed by the

Procuring Entity’'s representative at the Project Site.

24




[Company Letterhead]

For Goods supplied from abroad:

Upon shipment, the Supplier shall notify the Procuring Entity and the
insurance company by cable the full details of the shipment, including
Contract Number, description of the Goods, quantity, vessel, bill of lading
number and date, port of loading, date of shipment, port of discharge etc.
Upon delivery to the Project Site, the Supplier shall notify the Procuring
Entity and present the following documents as applicable with the
documentary requirements of any letter of credit issued taking
precedence:

i.  Original and four copies of the Supplier’s invoice showing Goods'
description, quantity, unit price, and total amount;

ii.  Original and four copies of the negotiable, clean shipped on board
bill of lading marked “freight pre-paid” and five copies of the non-
negotiable bill of lading;

iii.  Original Supplier's factory inspection report;

iv.  Original and four copies of the Manufacturer’'s and/or Supplier’'s
warranty certificate;

v.  Original and four copies of the certificate of origin (for imported
Goods);

vi.  Delivery receipt detailing number and description of items received
signed by the authorized receiving personnel;

vii.  Certificate of Acceptance/Inspection Report signed by the Procuring
Entity’s representative at the Project Site;
viii.  Four copies of the Invoice Receipt for Property signed by the

Procuring Entity’'s representative at the Project Site.

For purposes of this Clause the Procuring Entity’s Representative at the
Project Site is Ms. Jesseelyn P. Heje, Actg. Department Manager, AISD, Office
of the Deputy Director General for Operations.

Incidental Services -

The Supplier is required to provide all of the following services, including
additional services, if any, specified in Section VI. Schedule of
Requirements:

a. performance or supervision of on-site assembly and/or start-up of
the supplied Goods;

b.  furnishing of tools required for assembly and/or maintenance of the
supplied Goods;

¢.  furnishing of a detailed operations and maintenance manual for each
appropriate unit of the supplied Goods;
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performance or supervision or maintenance and/or repair of the
supplied Goods, for a period of time agreed by the parties, provided
that this service shall not relieve the Supplier of any warranty
obligations under this Contract; and training of the Procuring Entity’s
personnel, at the Supplier's plant and/or on-site, in assembly, start-
up, operation, maintenance, and/or repair of the supplied Goods.

1

2)

3)
4)
5)
6)

1

2)
3)
4)
5)
6)

Incidental Services (for Goods offered from within Philippines)
include but are not limited to the following:

All expenses for the processing of permits and licenses shall be part
of the price schedule of the equipment.
Provision and installation of cables, auxiliary electronic/electrical
adapters,  connectors, components, fixtures, interface,
fittings/mounting kits, cable management etc. for the different
equipment to meet operational and functional requirements. Prices
for these incidental items shall be incorporated into the equipment
listed in the Schedule of Requirements to which it is primarily
related.
Installation costs
Training
Project Management Services
As-Built Plans and Drawings

Incidental Services (for Goods offered from abroad) include but are

not limited to the following:

Provision and installation of cables, auxiliary electronic/electrical
adapters,  connectors, components, fixtures, interface,
fittings/mounting kits, cable management etc. for the different
equipment to meet operational and functional requirements. Prices
for these incidental items shall be incorporated into the equipment
listed in the Schedule of Requirements to which it is primarily
related.

Importation Licenses/Permits

Engineering Services required for design & configurations.
Equipment Installation costs

FAT & related documents

Related equipment tests

The Contract price for the Goods shall include the prices charged by the
Supplier for incidental services and shall not exceed the prevailing rates
charged to other parties by the Supplier for similar services.

Spare Parts -
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The Supplier is required to provide all of the following materials,
notifications, and information pertaining to spare parts manufactured or
distributed by the Supplier:

1. such spare parts as the Procuring Entity may elect to purchase from
the Supplier, provided that this election shall not relieve the Supplier
of any warranty obligations under this Contract; and

2. in the event of termination of production of the spare parts:

i. advance notification to the Procuring Entity of the pending
termination, in sufficient time to permit the Procuring Entity to
procure needed requirements; and

ii.  following such termination, furnishing at no cost to the
Procuring Entity, the blueprints, drawings, and specifications of
the spare parts, if requested.

The spare parts and other components required are listed in Section VI
(Schedule of Requirements) and the costs thereof are included in the
contract price.

The Supplier shall carry sufficient inventories to assure ex-stock supply of
consumable spare parts or components for the Goods for a period of five
(5) years.

Spare parts or components shall be supplied as promptly as possible, but
in any case, within 60 days of placing the order.

Packaging -

The Supplier shall provide such packaging of the Goods as is required to
prevent their damage or deterioration during transit to their final
destination, as indicated in this Contract. The packaging shall be sufficient
to withstand, without limitation, rough handling during transit and
exposure to extreme temperatures, salt and precipitation during transit,
and open storage. Packaging case size and weights shall take into
consideration, where appropriate, the remoteness of the Goods' final
destination and the absence of heavy handling facilities at all points in
transit.
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The packaging, marking, and documentation within and outside the
packages shall comply strictly with such special requirements as shall be
expressly provided for in the Contract, including additional requirements,
if any, specified below, and in any subsequent instructions ordered by the
Procuring Entity.

The outer packaging must be clearly marked on at least four (4) sides as
follows:

Name of the Procuring Entity

Name of the Supplier

Contract Description

Final Destination

Gross weight

Any special lifting instructions

Any special handling instructions

Any relevant HAZCHEM classifications

A packaging list identifying the contents and quantities of the package is to
be placed on an accessible point of the outer packaging if practical. If not
practical the packaging list is to be placed inside the outer packaging but
outside the secondary packaging.

Transportation -

Where the Supplier is required under Contract to deliver the Goods CIF,
CIP, or DDP, transport of the Goods to the port of destination or such other
named place of destination in the Philippines, as shall be specified in this
Contract, shall be arranged and paid for by the Supplier, and the cost
thereof shall be included in the Contract Price.

Where the Supplier is required under this Contract to transport the Goods
to a specified place of destination within the Philippines, defined as the
Project Site, transport to such place of destination in the Philippines,
including insurance and storage, as shall be specified in this Contract, shall
be arranged by the Supplier, and related costs shall be included in the
contract price.

Where the Supplier is required under Contract to deliver the Goods CIF, CIP
or DDP, Goods are to be transported on carriers of Philippine registry. In
the event that no carrier of Philippine registry is available, Goods may be
shipped by a carrier which is not of Philippine registry provided that the
Supplier obtains and presents to the Procuring Entity certification to this
effect from the nearest Philippine consulate to the port of dispatch. In the
event that carriers of Philippine registry are available but their schedule
delays the Supplier in its performance of this Contract the period from
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when the Goods were first ready for shipment and the actual date of
shipment the period of delay will be considered force majeure.

The Procuring Entity accepts no liability for the damage of Goods during
transit other than those prescribed by INCOTERMS for DDP deliveries. In
the case of Goods supplied from within the Philippines or supplied by
domestic Suppliers risk and title will not be deemed to have passed to the
Procuring Entity until their receipt and final acceptance at the final
destination.

Intellectual Property Rights -
The Supplier shall indemnify the Procuring Entity against all third-party

claims of infringement of patent, trademark, or industrial design rights
arising from use of the Goods or any part thereof.

2.2 Terms of payment, subject to the applicable obligation for the warranty
detailed in Section 62.1 of the Revised IRR of RA9184:
40% after Critical Design Review
30% after FAT
30% after SAT
4 The inspections and tests that will be conducted, but not limited to, are:

1) Data Quality Checks on Accuracy, Completeness and Consistency;
2) System Performance Test;

3) Security Inspections e.g., Access Control

4) Functional Testing e.g., Data Retrieval

5) Compliance Checks

6) Backup and Recovery Tests

7) Interoperability Tests

29




[Company Letterhead]

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date
which is the date of delivery to the project site.

Item Description Quantity | Total Delivered,
Number Weeks/Months
l. Aeronautical Information Management System
Supply, Delivery,
Installation, Training,

Migration and

Maintenance of new AIM
System consisting of:

1. AIXM Central Database
with a mechanism for
worldwide data
actualization

2. Electronic AIP

3. Charting 1 lot 548 calendar days

4. Digital NOTAM

5. Electronic Terrain and
Obstacle Data Solution

6. Aerodrome Mapping

7. AIS with Internet Briefing
and IWXMM "
Note: Refer to Technical
Specifications for detailed
requirements
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Section VII. Technical Specifications
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Technical Specifications

Bidders must state here either “Comply” or “Not Comply” against each of the individual
parameters of each Specification stating the corresponding performance parameter of the
equipment offered. Statements of “Comply” or “Not Comply” must be supported by evidence in
a Bidders Bid and cross-referenced to that evidence. Evidence shall be in the form of
manufacturer’s un-amended sales literature, unconditional statements of specification and
compliance issued by the manufacturer, samples, independent test data etc., as appropriate.
A statement that is not supported by evidence or is subsequently found to be contradicted by
the evidence presented will render the Bid under evaluation liable for rejection. A statement
either in the Bidder's statement of compliance or the supporting evidence that is found to be
false either during Bid evaluation, post-qualification or the execution of the Contract may be
regarded as fraudulent and render the Bidder or supplier liable for prosecution subject to the
applicable laws and issuances.

Statement
Reference

Item Specification of Page
Compliance

Document

1 System Architecture, Hardware and Software Design
Requirements

1.1.  Integration of AIS/AIM interface to all
existing systems shall be the
responsibility of the winning bidder.
The cost of integrating the AIS/AIM
solution interface to all existing
systems shall be borne by the
winning bidder, including but not
limited to the cost of integration with
the existing system provided by
other vendors.

1.2.  The winning bidder shall provide
evidence of its experience in
integration with ATM and AMHS by
submitting certificates issued by the
ATM and AMHS vendors.

1.3.  Software of the offered solution shall
be the latest stable version with
proven record of stability test result
or equivalent.

1.4.  Valid third-party software license
shall be included in the offer
within the warranty period
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1.5.

1.6.

1.7.

1.8.

1.9.

The hardware that will be used for
the servers and workstations

shall be the latest hardware
brandnews, compatible with the
latest stable software.
The vendor must provide installation,
configuration and testing upon
delivery.
The vendor must include an official
certificate of authenticity (COA) and
license keys for windows server.
The vendor must provide basic
training and documentation for
system administrators
The vendors must provide at least
three (3) years warranty on
hardware. With 24/7 support
availability for online/remote
support. 4 hours response time for
on-site support from time of
reporting (email/chat/call)

e Processor: 16vCPUs or
equivalent physical Cores
(Intel Xeon/AMD EPYC or
equivalent)

RAM: 32GB DDR4 or Higher
Storage: 2TB NVMe SSD (RAID
1 Support preferred)

e Operating System: Licensed
Windows Server 2022
(Standard or Datacenter
Edition) or equivalent

e Network Interface: At least 2x
1 GBPS Ethernet Ports

e Power Supply: Redundant
Power Supply

e RAID Controller: Hardware
RAID (RAID 1, RAID 10
Support) preferred

e Chassis: Rackmount

The number of hardware that will be
used for the offered solution shall
depend on the expected
performance requirements unless
otherwise specified.
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1.11.

Provide 18 workstations for Manila
(Data Management-3, NOTAM-3, AIP-
3, Charting-3, FPL-6).
e Latest Generation of INTEL I5
or its equivalent
e 16GB (DDRS5 4800 UDIMM
NECC Memory
e NVIDIA RTX 3050 8GB PCIE
Graphics Card or its
equivalent
1TB M.2 Solid State Drive
Full Wired Keyboard
Wired Optical Mouse
650W power supply
Single Unit (Small Form
Factor)

Provide 16 workstations for remote
sites (2 per site for 8 remote sites).
Deployment is not part of the
contract but configuration ready.
e Latest Generation of INTEL I5
or its equivalent
e 16GB (DDRS5 4800 UDIMM
NECC Memory
e NVIDIAT1000 4GB PCIE
Graphics Card or its
equivalent
1TB M.2 Solid State Drive
Full Wired Keyboard
Wired Optical Mouse
650W power supply
Single Unit (Small Form
Factor)

Use of the latest I/0 devices, 28" 16:9
aspect ratio for all  workstations
except for charting and eAIP
workstations requiring dual 28" 16:9
display monitors.

Two (2) A3 inkjet network printers
(continuous ink preferred), ten (10)
A4 inkjet printers (continuous ink
preferred).

Redundant LAN connection using the
latest network access technology.
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Router(s), if applicable in the design,
with sufficient processing power,
memory and interface options to
handle network traffic

Implement system redundancy to
ensure continuous operation and
data availability.

Switches supporting the required
number of ports and provide the
necessary switching capacity to meet
bandwidth demands of connected
devices.

Server rack shall be supplied by the
supplier and shall be located at G/F
ATMC equipment room;
workstations shall be located in the
AIS  operations room.

1.20.

Power source termination of the
server rack and information on the
server rack electrical load shall be in
coordination with ATMC CNSSO and
ALPT.

1.21.

UPS shall be provided for the server
rack (rackmount) and individual
workstations to be able to sustain
emergency backup power for at least
15 minutes.

1.22.

Provision of spare parts based on
hardware MTBF for a period of three
(3) years, with an obligatory
minimum stock of critical spare
components regardless of the MTBF
ratings of the supplied system. For
components such as servers, KVM,
input/output devices, printers, and
workstations, where high MTBF
values are typical, the supplier must
ensure the availability of a sufficient
quantity of spare parts to mitigate
the risk of extended downtime due
to unforeseen failures. The stock of
spare parts shall comply with
industry best practices for critical
systems.

Data Origination
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2.1.  Provide a web interface portal for
data originators to input and
manage aeronautical data.

3 Data Management

3.1.  Establish a central and unique
source of aeronautical data
accessible to all stakeholders.

3.2.  Ensure compliance with AIXM 5.1.1
standard, with the capability to
upgrade to future versions of AIXM.

3.3.  Implement an AIXM central database
with the ability to import at least
AIXM 4.5 and export all AIXM file
versions. Capable of exchanging
digital data sets between data
providers and data users.

3.4. Enable automatic and seamless
worldwide data [INO (NOTAM), SDO
(static data) and PAMS (published AIP
documents)] synchronization from
the European AIS Database (EAD).
(Reference to EAD Agreement
[EAD/5443/2015] between EUROCONTROL and
CAAP)

Note:

1. The EAD agreement between CAAP and
EUROCONTROL contains a confidentiality clause. The
bidder can directly coordinate with EAD for system
integration requirement.

2. The upstream integration is covered by the EAD
Agreement

3.5. Integrate with existing and
operational external interfaces (ATM
DMZ, AMHS, MDPS, ADEW, CTMS,
ATM, EAD, RAIM, NTP). Alternative
integration approach/solution can be
accepted.

ATM DMZ, The DMZ (alias ATM webserver) acts as
a proxy towards the AIS System application server.
All internet briefing requests will have to pass
through this controlled environment to reach the
backend component. (This requirement applies if
the new AIS System passes through the ATM DMZ
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firewall and web proxy, however, independent AlS
system security is preferred.)
(Supplier: Thales Australia Ltd.)

AMHS will receive NOTAM, ATS Messages and
METEO Text Messages via Comsoft AMHS.
(Supplier: Frequentis Comsoft GmbH)

AIDC is the interface of the ICAO, AIDC and
NOTAM messages between the PH-ATM and
system (AIS System, AMHS and ATM), adjacent FIRs
and EAD. (Supplier: Thales Australia Ltd.)

MDPS is supposed to be the METEO system for the
Philippines. AIS System will receive MET text
messages via AMHS but will receive METEO
images directly. (Supplier: COROBOR)

ADEW or the existing operational Procedure
Design Software. The procedures will be designed
in the application. The procedure design software
needs static data in AIXM 5.1 format from the AIS
System as well as contour lines generated from
the digital terrain data. After the procedures are
designed, they will be imported into the AIS
System in AIXM format. (Supplier: ADEW - Thales
Australia Ltd.; [Current] PHX - Aeronautical Services
and Procedures (ASAP)/Aeropath)

ATM systems need to receive static data in AIXM
format and the FPL data from the AIS System.
(Supplier: Thales Australia Ltd.)

EAD will be fully in sync for static data via the
database replication (automatic exchange of AIXM
files). EAD will also be fully in sync with NOTAM
through the AIMSL interface. It is possible to
publish AIP documents to EAD PAMS as well either
manually or via the EAD ESI connection from the
Charting/AIP module. (European AlS Database
(EAD)/EUROCONTROL)

RAIM outage data needs to be inserted to AlS
System. The format provided by GSMS as part of
the ICD is supported by NOTAM application. AIS
System periodically polls an offline configured
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directory for the arrival of new RAIM file parsing
the RAIM information automatically. The AIS
System will create a RAIM NOTAM proposal and
will bring it to the operator’s attention. The
operators will have to review the RAIM NOTAM
proposal and create the NOTAM message
manually. (Supplier: NEC)

NTP A Master clock system provides the correct
time, which all systems have to be in sync with. AIS
System will make use of the NTP protocol to keep
all AIS System related devices timely in sync with
the MCS. All AIS system servers are equipped with
an internal clock which operates offline. In the
event of a time source failure, the internal clock will
be capable of providing time. Naturally, the clock
provided in the devices is not as accurate as the
MCS. Therefore, a time drift will happen if the MCS
is away for too long. After the external clock
becomes available again, the internal clock will
automatically be resynchronized. (Supplier: Thales
Australia Ltd.)

Note: The availability of ICDs is subject to written
approval/consent with the system integrator (Thales
Australia Ltd).

3.6.  Support ETOD and AMDB data
import in Excel, CSV, XML, and KML
file formats with visualization
capability.

3.7. Capable of loading the same or finer
data resolution than the publication
resolution.

4 Electronic AIP / AIP

4.1. Utilize an innovative, centralized, and
secured architecture based on a
market-leading Content
Management System (CMS).

4.2.  Ensure full compliance with
EUROCONTROL eAIP specifications.

4.3. Accessible and available to all
authorized users via the Internet,
ensuring the availability of
aeronautical information in a
standardized, digital format. Access
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to the eAIP service shall be
configurable, allowing user
permissions and access levels to be
managed based on roles and
requirements.

4.4, Manage AlP, Amendments,
Supplements, Circulars, and other
AIM products, ensuring integration,
distribution, and accessibility.

4.5. Capable to manage resolution of
database-driven data/information in
accordance with the publication
resolution requirement.

5 Charting

5.1 Simplify and accelerate the chart
production process.

5.2. Maximize data integrity and
traceability throughout the process.

5.3.  Ensure and enhance interoperability
with other systems and entities.

5.4. Facilitate compliance upgrades to
ICAO Annexes 4, 6, 14,15 and related
documents.

5.5. Capable of managing resolution of
database-driven data/information in
accordance with the charting
resolution requirement.

6 NOTAM/Digital NOTAM

6.1. Increase the level of automation in
NOTAM management.

6.2.  Support NOTAM Proposal.

6.3.  Support ASHTAM, SNOWTAM and
other special series NOTAM.

6.4. Distribute digital NOTAMs through
both legacy AMHS network and

SWIM web services.

6.5. Provide AMDB and ETOD services.

6.6.  Optimize ANSP solutions to minimize
AlS office workload.

6.7. Provide a web-based solution for the

submission of NOTAM Proposals for
approval/rejection of the NOTAM
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Office. Reason for rejection shall be
received via the same interface.

7 Flight Plan Management
7.1.  Configurable Flight Plan processing,
validation/rejection and
distribution.
7.2.  Enable secure FPL submission and
integrated briefing services
through the internet.
7.3.  Support real-time flight plan
updates.
7.4.  Support the latest FIXM 4.3 version.
7.5.  Offerreliable, up-to-date and fully
integrated briefings combining
meteorological, NOTAM
information and AlP.
8 Data Users
8.1.  Provide a portal for data users to
access published AlS products,
including valid NOTAM and
eAlP (current and future versions).
Access to the data user portal
services and features shall be
configurable, allowing user
permissions and access levels to be
managed based on roles and
requirements.
8.2.  Ensure accessibility through the
internet.
8.3.  Ensure availability on mobile and
tablet devices.
9 Data Migration Support
9.1.  Support migration of existing AlS data
(static data, NOTAM, charts, AIP).
Complete Migration Steps prior to live
operation.
9.2.  Supplier shall provide the following features:
9.2.1. Templates AIP Eurocontrol (compliant with
ICAO standards) to produce and publish eAlP
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9.2.2. Any automatic tools facilitating the AIP
migration effort

9.3. The supplier shall include in its offer:

9.3.1. Creation of the AIP initial files (file tree and
file initialization)

9.3.2. Support for personalization of the
Eurocontrol stylesheets for the generation of AIP
PDF documents

9.4. The supplier shall be able to provide,
if necessary, additional support
for AIP migration and customization.

10 Factory Acceptance Test

10.1. The Factory Acceptance Test (FAT) shall be
conducted over a duration of ten (10) days,
exclusive of travel days to and from the country of
destination. The FAT will be performed based on
test cases that must be reviewed and approved by
the end-user prior to the testing.

The FAT will be attended by seven (7) participants.
The airfare to and from the country of destination
including the travel and health insurance shall be
borne by the supplier. The Daily Subsistence
Allowance (DSA) rate, as per the latest UNDP DSA
Circular, shall apply for the duration of the FAT,
including weekends if applicable.

10.2. The supplier shall submit for approval a
detailed Factory Acceptance Test (FAT) plan four (4)
weeks before the beginning of the FAT. The FAT
plan shall consist of a subset of functional tests and
performance tests aimed at validating the
compliance of the system with this specification.

10.3. Each test executed shall be described on one single page
including at least the following information:

10.3.1. test identifier and title;

10.3.2. the procedure(s);

10.3.3. the system configuration required for the
test;
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10.3.4. the expected result(s) of the test;

10.3.5. comments where appropriate.

10.4. FAT shall be performed for all hardware and
software deliverables.

10.5. Following the successful completion of FAT,
the supplier shall ~ submit a comprehensive Test
Report for review and sign-off by the participants.
The report must document all test procedures,
outcomes, deviations, corrective actions, and
retests as necessary. The  format and
content of the report shall adhere to recognized
industry practices, ensuring compliance with ICAO
SARPs, specifically those outlined in ICAO Annex 15
— Aeronautical Information  Services, and
PANS-AIM Doc 10066.

1 Installation and Site Acceptance

11.1. The CAAP requires that qualified Original
Equipment Manufacturer (OEM) personnel conduct
the software installation. Additionally, CAAP
requires the submission of resumes for all OEM
project installation team members as part of the
technical proposal. This is to assess the
qualifications and experience of the installation
team members in successfully implementing an
AIS/AIM System.

11.2. A Site Acceptance Test shall be conducted
after the completion of the installation. The
supplier shall be responsible for notifying CAAP
that the installation is complete and that a Site
Acceptance Test is to be conducted.

11.3. The supplier shall submit for approval a
detailed Site Acceptance Test (SAT) plan four (4)
weeks before the beginning of the SAT. The SAT
plan shall consist of a subset of functional tests,
specific tests considering the site environment and
performance tests aimed at validating the
compliance of the system with this specification.

11.4. Each test executed shall be described on one single page
including at least the following information:
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11.4.1. test identifier and title;

11.4.2. the procedure(s);

11.4.3.the system configuration required for the
test;

11.4.4. the expected result(s) of the test;

11.4.5. comments where appropriate.

11.5. SAT shall be performed for all hardware and
software deliverables.

11.6. Following the successful completion of the
SAT, the supplier shall submit a
comprehensive Test Report for review and sign-off
by the end-user. The report must document all test
procedures, outcomes, deviations, corrective
actions, and retests as necessary. The format and
content of the report shall adhere to recognized
industry practices, ensuring compliance with ICAO
SARPs, specifically those outlined in ICAO Annex 15
— Aeronautical Information Services, and PANS-
AIM Doc 10066.

11.7. A Reliability Test shall be conducted for a
period of one (1) AIRAC Cycle by the supplier
after a successful Site Acceptance Testing using live
data based on the approved Migration and
Transition Plan. Availability of 24/7 service desk
and/or remote support from the vendor during the
28-day post-reliability test. (A weekly coordination
meeting can be done online or as necessary by the
system vendor)

11.8. Certificate of Project Completion shall be
issued following the acceptable result of the
Reliability Test.

12 Training

12.1. Provide comprehensive on-site operational training for
each functional section, with a dedicated number of training days
for each as follows:

12.1.1.NOTAM: 10 days
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12.1.2. Data Management: 10 days

12.1.3. Aeronautical Information Publication (AIP):
10 days

12.1.4. Charting:10 days

12.1.5. Flight Plan Management: 5 days

12.2. Each training session shall accommodate
five (5) participants per section. The training should
cover all necessary operational procedures,
ensuring participants are fully equipped to handle

real-world scenarios in their respective
areas.

12.3. Provide a minimum of five (5) day
maintenance training program to be conducted on-
site, specifically designed for ten (10) participants
from the CNS/ATM (Communication, Navigation,
Surveillance/Air Traffic Management) personnel.
The training shall cover all essential maintenance
tasks and procedures to ensure the continued
operation and reliability of the system.

12.4. Upon the successful completion of the training, each
participant shall be issued a Certificate of Successful Completion,
duly signed by the Training Course Instructor. The certificate must
include the following minimum information:

12.4.1. Participant's full name

12.4.2. Title of the training course

12.4.3. Duration of the training (number of days
and specific dates)

12.4.4. Description of the topics covered, or
competencies acquired

12.4.5. Name and signature of the Training Course
Instructor

12.4.6. Date of certificate issuance

12.4.7.Name of the training provider or
organization
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12.4.8. Unique certificate reference number (if
applicable)

12.5. The certificate must be issued within five (5)
working days following the completion of the
training and serve as an official record of the

participant's attendance and successful
completion of the course.

13 After Sales Support Services

13.1. Offer 24/7 service desk support for
operations for the duration of 3 years (1-year DLP,
1 year warranty, and 1-year extended warranty in
accordance  with  Section  VII.  Technical
Specifications, 17. Warranty Requirements).

13.2. Ensure comprehensive after-sales support.

14 System Life Span

The AIM system is expected to have an operational lifespan
of at least 10 years. To achieve this, the following requirements
must be met:

14.1. Hardware Longevity and Support:

e All  hardware components, including

servers, network devices, and

workstations, must be selected

based on their reliability and supportability
over the expected system life span.

e The supplier must ensure that all hardware
components are supported by the
manufacturer for a minimum of 5 years
from the date of installation.

14.2. After-Sales Support and Maintenance:

e The supplier must provide comprehensive
after-sales support and maintenance
services for the entire system, including
hardware and software.

e This support must include regular updates,
patches, and enhancements to ensure the
system remains secure, efficient, and

compliant with evolving standards
and regulations.
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e After the warranty period the end-user will
have a new multi-year agreement for the
maintenance and support services including
the 24/7 support of the AIS system covering
the 4™ to 10" year.

14.3. System Scalability and Flexibility:

e The system must be designed with
scalability and flexibility in mind, allowing
for the integration of new technologies and
the replacement of outdated hardware
without significant  reconfiguration or
downtime.

e Efficient and compliant with evolving
standards and regulations.

15 Documentation

15.1. Solution  Architecture  Documentation:

Provide detailed documentation of the

solution architecture, including diagrams and

descriptions of key  components and
interactions.

15.2. User Guide: Develop a comprehensive user
guide to assist end-users in operating the system
effectively.

15.3. Installation and Maintenance Guide: Create
detailed guides for the installation and ongoing
maintenance  of the  system, including
troubleshooting procedures.

15.4. Transition Guide: Prepare a transition guide
to facilitate the handover from implementation to
operational use, ensuring a smooth transition for
all stakeholders.

16 Compliance and Standards

The AIM system must comply with the following relevant
standards and regulations to ensure the quality, reliability,
and interoperability of aeronautical data:

16.1. SWIM-ready solution supporting the latest
exchange models
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16.2. ICAO Annex 4

16.3. ICAO Annex 6

16.4. ICAO Annex 15

16.5. ICAO 8697

16.6. ICAO Doc 10066

16.7. ICAO Doc 8126

16.8. Aeronautical Data Quality (ADQ) Regulations

16.9. EU Regulation 73/2010

16.10. EUROCONTROL Specifications:

e Specification for the Electronic Aeronautical
Information Publication (eAlP)

e Specification for the Origination of
Aeronautical Data

e Guidelines on Aeronautical Data Processes

o Guidelines on the Implementation of
Safety Support Assessment
for AIS/AIM

16.11. ISO/IEC 27001

17 Warranty Requirements

The supplier must provide an extended warranty for a
period of 1 year from the completion of the standard 1-year
defects liability and 1-year warranty period. The extended
warranty must include the following conditions:

17.1. Coverage

The extended warranty must cover all
hardware components (servers, workstations,
network devices) and software systems,

ensuring continuous functionality and
addressing defects that may arise due to
material or manufacturing flaws. Regular software

updates, security patches, and system
performance enhancements must be
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provided throughout the extended warranty
period.

17.2. Support Services

The supplier must offer 24/7 support for
troubleshooting and technical assistance
throughout the extended warranty period.

17.3. Replacement and Upgrade

Any hardware component deemed irreparable or
obsolete must be replaced with new or upgraded
components that ensure compatibility with the
current system, at no additional cost during the
warranty period.

17.4. Documentation and Reporting

The supplier must provide comprehensive
documentation outlining the procedures
for requesting warranty services and include a
service-level agreement (SLA) detailing the
expected response and resolution times for
warranty claims.

17.5. Exclusions

The warranty must explicitly outline exclusions to
ensure accountability and operational integrity.
Exclusions shall include, but are not limited to:

1) Damage resulting from unauthorized
alterations or modifications not approved by the
procuring entity.

2) Operational failures or defects caused by
external factors beyond standard usage conditions,
including acts of nature and force majeure events.

3) Misuse, negligence, or non-compliance with
prescribed operational parameters as specified in
the contract and technical documentation.
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4) Any faults or deficiencies arising from
improper installation, handling, or maintenance
that does not adhere to the manufacturer's
guidelines or regulatory standards.

5) Issues caused by third-party intervention,
unauthorized system integration, or incompatibility
with non-approved external systems.

The AIM system must incorporate robust security measures
to ensure the integrity and availability of aeronautical data.
The following requirements outline the necessary
security measures:

1 Data Protection

1.1.  Implement end-to-end encryption for data

at rest and in transit to protect sensitive

aeronautical information from unauthorized
access.

1.2.  Utilize role-based access control (RBAC) to
ensure that only authorized personnel can access
specific data and system functionalities. Implement
multi-factor authentication (MFA) for all  user
access.

2 Network Security

2.1. Deploy firewalls and Intrusion Detection
Systems (IDS) to monitor and protect the network
from unauthorized access and potential threats.

2.2.  Use Virtual Private Networks (VPNs) for

secure remote access to the AIM system, ensuring

data is transmitted securely over public
networks.

3 System Security

3.1. Ensure that all system components,
including software and hardware, receive
regular updates and patches for the duration of

the 1-year defects liability period and the 1-
year warranty period. This includes updates to
address security vulnerabilities and improve
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system performance. The System Security
requirement shall also cover the extended
warranty period for a total of three (3) years.

3.2.  Install and maintain up-to-date antivirus
and anti-malware

solutions for the entire duration of the 1-
year defects liability period and the 1-year warranty
period. Ensure that these solutions are regularly
updated to protect against the latest threats.

4 Data Integrity

4.1. Implement comprehensive audit trails to
track all access and modifications to aeronautical
data. Ensure that audit logs are  securely stored
and regularly reviewed.

4.2.  Establish regular data backup procedures
and ensure that backup datais securely stored.
Implement a disaster recovery plan to restore
data and system functionality in the event of a
failure or breach.

To ensure the successful delivery of the Aeronautical
Information Management (AIM) system, effective project
management practices must be implemented throughout the
project lifecycle. The following project management requirements
outline the necessary governance, planning, risk management,
communication, quality assurance, and resource management
processes that must be adhered to by the contractor. These
requirements are designed to provide clear guidance, maintain

project alignment with the objectives, and ensure that all
deliverables meet the specified standards.

1 The contractor shall create a Project
Management Team consisting of the following
personnel with corresponding Curriculum Vitae.

a) Project Manager

b) Installation and Hardware Engineer
c) Software Engineer

d) System Integrator
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e) Network Engineer

The Project manager shall oversee all day-to-day
activities of the project- They will be responsible for
ensuring the project adheres to the defined
timelines and scope and will report regularly to the
CAAP.

2 Project Planning

2.1.  The contractor shall develop and maintain a
detailed project schedule, outlining all major
milestones, deadlines, and dependencies. The
project schedule shall be updated regularly to
reflect the current status and any changes.

2.2. The contractor shall provide a Work
Breakdown Structure (WBS)that details all project
tasks, deliverables, and the resources assigned to
each task. This WBS shall be used to track progress
and ensure accountability for each project
element.

2.3.  The contractor shall utilize a Gantt chart or
similar visual tool to represent the project timeline
and illustrate the dependencies between tasks.

3 Risk Management

3.1.  The contractor shall create and maintain a
risk register that identifies potential risks, assesses
their likelihood and impact, and outlines mitigation
strategies. The risk register shall be reviewed
regularly by the Project Manager and the CAAP.

3.2.  The contractor shall develop a contingency
plan to address critical risks that may significantly
impact the project. This plan must include

predefined actions to be taken if a risk materializes.

4 Communication Management

4.1. The contractor shall develop a
communication plan that outlines the frequency,
format, and audience for project updates. This plan

must include regular status meetings,
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progress reports, and clearly defined escalation
procedures for any issues that arise.

4.2. The contractor shall ensure that all
stakeholders are informed and engaged
throughout the project by providing regular
updates and opportunities for feedback,
particularly during critical phases such  as
design, testing, and deployment.

5 Quality Management

The contractor shall develop a Quality
Assurance (QA) plan that defines the processes and
standards for ensuring the quality of all  project
deliverables. This plan shall include regular
reviews, testing, and validation to confirm that
the system meets all specified requirements.

6 Monitoring and Reporting

The contractor shall provide regular
progress reports,  detailing updates on
milestones, risks, issues, and any changes to the
project plan. These reports must be reviewed by
the Project Manager and  CAAP.
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TERMS OF REFERENCE

INTRODUCTION

The acquisition of a new Aeronautical Information System (AlS)/Aeronautical Information
Management (AIM) system is essential to address the challenges arising from the aging
legacy AIS system currently in use at the Air Traffic Management Center (ATMC). The
existing system has reached its end of life, leading to reliability issues and malfunctions
that could jeopardize critical aeronautical information services and flight plan
management. Moreover, the outdated system no longer meets International Civil
Aviation Organization (ICAO) standards, posing risks to air navigation safety and
efficiency. Securing a new AIS system / AIM system is crucial to ensure uninterrupted and
dependable aeronautical information services, meet global standards, enhance
operational efficiency, and bolster overall air traffic management capabilities.

OBJECTIVES

The primary objectives of procuring the Aeronautical Information Management (AIM)
system are multifaceted. First and foremost, it aims to enhance data accuracy and
timeliness, ensuring that aeronautical information is always accurate, up-to-date, and
readily available to all stakeholders. This minimizes errors and delays in the
dissemination of critical data.

In terms of safety and efficiency, the system will support the safe and efficient
management of air traffic by providing reliable and comprehensive aeronautical
information. This will facilitate better decision-making for air traffic controllers, pilots, and
other aviation professionals.

Compliance with international standards is another key objective. The system will align
with the standards and recommendations set by the International Civil Aviation
Organization (ICAO), particularly ICAO Annex 15, ensuring interoperability with other AIM
systems.

Integration and interoperability are crucial. The system will enable seamless integration
with existing platforms, including flight planning, air traffic management, and weather
information systems. It will support the exchange of aeronautical data with other aviation
stakeholders through standardized APIs.

Scalability and flexibility are also important. The system will provide a scalable solution
that can accommodate future growth in air traffic and evolving technological
requirements. It will offer the flexibility to adapt to changes in regulations, operational
procedures, and user needs.

An enhanced user experience is a priority. The system will improve the user experience
for all stakeholders by providing intuitive and user-friendly interfaces, ensuring
accessibility for both technical and non-technical users.
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Finally, robust security measures will be implemented to protect the integrity,
confidentiality, and availability of aeronautical data. The system will ensure compliance
with data protection regulations and best practices, safeguarding sensitive information.

SCOPE OF WORK

1 Utilize a structured systems engineering approach, including requirements
analysis, design, implementation, integration, and verification. Employ industry-
standard methodologies and tools to ensure a robust and scalable system.

2 Establish a comprehensive process for capturing, documenting, and tracking
requirements throughout the project lifecycle. Utilize requirement management
tools to ensure traceability and alignment with project objectives.

3 Define and manage interfaces with external systems, ensuring seamless
integration and data exchange. Implement standardized protocols and interfaces
to facilitate interoperability.

4 Develop processes for generating and adapting data to meet system
requirements, ensuring data accuracy and consistency.

5 Design a scalable and flexible solution architecture that supports current and
future needs. Document key components, interactions, and data flows.

6 Plan and execute the installation, configuration, and integration of system
components. Follow best practices to ensure minimal disruption to existing
operations.

TECHNICAL REQUIREMENTS

The technical requirements for the New Aeronautical Information Management (AIM)
System are as follows:
1 System Architecture, Hardware and Software Design Requirements

1.1.  Integration of AIS/AIM interface to all existing systems shall be
the responsibility of the winning bidder. The cost of integrating
the AIS/AIM solution interface to all existing systems shall be
borne by the winning bidder, including but not limited to the
cost of integration with the existing system provided by other
vendors.

1.2.  The winning bidder shall provide evidence of its experience in
integration with ATM and AMHS by submitting certificates
issued by the ATM and AMHS vendors.

1.3.  Software of the offered solution shall be the latest stable
version with proven record of stability test result or equivalent.

1.4.  Valid third-party software license shall be included in the offer
within the warranty period

1.5.  The hardware that will be used for the servers and workstations
shall be the latest hardware compatible with the latest stable
software.
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1.6.

1.7.

1.8.

1.9.

The number of hardware that will be used for the offered
solution shall depend on the expected performance
requirements unless otherwise specified.

Provide 18 workstations for Manila (Data Management-3,
NOTAM-3, AIP-3, Charting-3, FPL-6).

Latest Generation of INTEL I5 or its equivalent

16GB DDR5 4800 UDIMM NECC Memory

NVIDIA RTX 3050 8GB PCIE Graphics Card or its equivalent
1TB M.2 Solid State Drive

Full Wired Keyboard

Optical Mouse

650W power supply

Single Unit (Small Form Factor)

Provide 16 workstations for remote sites (2 per site for 8 remote
sites). Deployment is not part of the contract but configuration
ready.

Latest Generation of INTEL I5 or its equivalent

16GB DDR5 4800 UDIMM NECC Memory

NVIDIA T1000 4GB PCIE Graphics Card or its equivalent
1TB M.2 Solid State Drive

Full Wired Keyboard

Optical Mouse

650W power supply

Single Unit (Small Form Factor)

Use of the latest I/0O devices, 28" 16:9 aspect ratio for all
workstations except for charting and eAlP workstations
requiring dual 28" 16:9 display monitors.

Two (2) A3 inkjet network printers (continuous ink preferred),
ten (10) A4 inkjet printers (continuous ink preferred)
Redundant LAN connection using the latest network access
technology

Router(s), if applicable in the design, with sufficient processing
power, memory and interface options to handle network traffic
Implement system redundancy to ensure continuous operation
and data availability.

Switches support the required number of ports and provide the
necessary switching capacity to meet bandwidth demands of
connected devices.

Server rack shall be supplied by the supplier and shall be
located at G/F ATMC equipment room; workstations shall be
located in the AIS operations room.
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Power source termination of the server rack and information on
the server rack electrical load shall be in coordination with
ATMC CNSSO and ALPT.

UPS shall be provided for the server rack (rackmount) and
individual workstations to be able to sustain emergency backup
power for at least 15 minutes.

Provision of spare parts based on hardware MTBF for a period
of three (3) years, with an obligatory minimum stock of critical
spare components regardless of the MTBF ratings of the
supplied system. For components such as servers, KVM,
input/output devices, printers, and workstations, where high
MTBF values are typical, the supplier must ensure the
availability of a sufficient quantity of spare parts to mitigate the
risk of extended downtime due to unforeseen failures. The
stock of spare parts shall comply with industry best practices
for critical systems.

2 Data Origination

2.1.

Provide a web interface portal for data originators to input and
manage aeronautical data.

3 Data Management

3.1.

3.2.

3.3.

3.4.

3.5.

Establish a central and unique source of aeronautical data

accessible to all stakeholders.

Ensure compliance with AIXM 5.1.1 standard, with the capability

to upgrade to future versions of AIXM.

Implement an AIXM central database with the ability to import

at least AIXM 4.5 and export all AIXM file versions. Capable of

exchanging digital data sets between data providers and data
users.

Enable automatic and seamless worldwide data [INO (NOTAM),

SDO (static data) and PAMS (published AIP documents)]

synchronization from the European AIS Database (EAD).

(Reference to EAD Agreement [EAD/5443/2015] between

EUROCONTROL and CAAP)

Note:

1. The EAD agreement between CAAP and EUROCONTROL
contains a confidentiality clause. The bidder can directly
coordinate with EAD for system integration requirement.

2. The upstream integration is covered by the EAD Agreement.

Integrate with existing and operational external interfaces (ATM
DMZ, AMHS, MDPS, ADEW, CTMS, ATM, EAD, RAIM, NTP).
Alternative integration approach/solution can be accepted.
ATM DMZ, The DMZ (alias ATM webserver) acts as a proxy
towards the AIS System application server. All internet briefing
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requests will have to pass through this controlled environment
to reach the backend component. (This requirement applies if
the new AIS System passes through the ATM DMZ firewall and
web proxy, however, independent AlS system security is
preferred.)

(Supplier: Thales Australia Ltd.)

AMHS will receive NOTAM, ATS Messages and METEO Text Messages
via Comsoft AMHS. (Supplier: Frequentis Comsoft GmbH)

AIDC is the interface of the ICAO, AIDC and NOTAM messages between
the PH-ATM and system (AIS System, AMHS and ATM), adjacent FIRs
and EAD. (Supplier: Thales Australia Ltd.)

MDPS is supposed to be the METEO system for the Philippines. AIS
System will receive MET text messages via AMHS but will receive
METEQ images directly. (Supplier: COROBOR)

ADEW or the existing operational Procedure Design Software. The
procedures will be designed in the application. The procedure design
software needs static data in AIXM 5.1 format from the AIS System as
well as contour lines generated from the digital terrain data. After the
procedures are designed, they will be imported into the AIS System in
AIXM format. (Supplier: ADEW - Thales Australia Ltd.; [Current] PHX -
Aeronautical Services and Procedures (ASAP)/Aeropath)

ATM systems need to receive static data in AIXM format and the FPL
data from the AIS System. (Supplier: Thales Australia Ltd.)

EAD will be fully in sync for static data via the database replication
(automatic exchange of AIXM files). EAD will also be fully in sync with
NOTAM through the AIMSL interface. It is possible to publish AIP
documents to EAD PAMS as well either manually or via the EAD ESI
connection from the Charting/AIP module. (European AlS Database
(EAD)/EUROCONTROL)

RAIM outage data needs to be inserted to AlS System. The format
provided by GSMS as part of the ICD is supported by NOTAM
application. AlS System periodically polls an offline configured
directory for the arrival of new RAIM file parsing the RAIM information
automatically. The AIS System will create a RAIM NOTAM proposal and
will bring it to the operator’s attention. The operators will have to
review the RAIM NOTAM proposal and create the NOTAM message
manually. (Supplier: NEC)
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3.6.

3.7.

NTP A Master clock system provides the correct time, which all systems
have to be in sync with. AIS System will make use of the NTP protocol
to keep all AIS System related devices timely in sync with the MCS. All
AIS system servers are equipped with an internal clock which operates
offline. In the event of a time source failure, the internal clock will be
capable of providing time. Naturally, the clock provided in the devices
is not as accurate as the MCS. Therefore, a time drift will happen if the
MCS is away for too long. After the external clock becomes available
again, the internal clock will automatically be resynchronized. (Supplier:
Thales Australia Ltd.)

Note: The availability of ICDs is subject to written approval/consent with the
system integrator (Thales Australia Ltd).

Support ETOD and AMDB data import in Excel, CSV, XML, and
KML file formats with visualization capability.

Capable of loading the same or finer data resolution than the
publication resolution.

4 Electronic AIP / AIP

4.1.

4.2.
4.3.

4.4,

4.5.

5 Charting
5.1.
5.2.
5.3.

5.4.

5.5.

Utilize an innovative, centralized, and secured architecture
based on a market-leading Content Management System (CMS).
Ensure full compliance with EUROCONTROL eAlIP specifications.
Accessible and available to all authorized users via the Internet,
ensuring the availability of aeronautical information in a
standardized, digital format. Access to the eAlP service shall be
configurable, allowing user permissions and access levels to be
managed based on roles and requirements.

Manage AIP, Amendments, Supplements, Circulars, and other
AIM products, ensuring integration, distribution, and
accessibility.

Capable of managing resolution of database-driven
data/information in accordance with the publication resolution
requirement.

Simplify and accelerate the chart production process.

Maximize data integrity and traceability throughout the process.
Ensure and enhance interoperability with other systems and
entities.

Facilitate compliance upgrades to ICAO Annexes 4, 6, 14,15 and
related documents.

Capable of managing resolution of database-driven
data/information in accordance with the charting resolution
requirement.

6 NOTAM/Digital NOTAM

6.1.

Increase the level of automation in NOTAM management.
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6.2.
6.3.

6.4.

6.5.
6.6.
6.7.

Support NOTAM Proposal.

Support ASHTAM, SNOWTAM and other special series NOTAM.
Distribute digital NOTAMs through both legacy AMHS network
and SWIM web services.

Provide AMDB and ETOD services.

Optimize ANSP solutions to minimize AlS office workload.
Provide a web-based solution for the submission of NOTAM
Proposals for approval/rejection of the NOTAM Office. Reason
for rejection shall be received via the same interface.

7 Flight Plan Management

7.1.

7.2.

7.3.

7.4.
7.5.

Configurable Flight Plan processing, validation/rejection and
distribution.

Enable secure FPL submission and integrated briefing services
through the Internet.

Support real-time flight plan updates.

Support the latest FIXM 4.3 version.

Offer reliable, up-to-date and fully integrated briefings
combining meteorological, NOTAM information and AlP.

8 Data Users

8.1.

8.2.
8.3.

Provide a portal for data users to access published AIS
products, including valid NOTAM and eAlP (current and future
versions). Access to the data user portal services and features
shall be configurable, allowing user permissions and access
levels to be managed based on roles and requirements.
Ensure accessibility through the Internet.

Ensure availability on mobile and tablet devices.

9 Data Migration Support

9.1.

9.2.

9.3.

9.4.

Support migration of existing AIS data (static data, NOTAM,

charts, AlIP)

Supplier shall provide the following features:

9.2.1 Templates AIP Eurocontrol (compliant with ICAO
standards) to produce and publish eAlP

9.2.2 Any automatic tools facilitating the AIP migration
effort

The supplier shall include in its offer:

9.3.1 Creation of the AIP initial files (file tree and file
initialization)

9.3.2 Support for personalization of the Eurocontrol
stylesheets for the generation of AIP PDF documents

The supplier shall be able to provide, if necessary, additional

support for AIP migration and customization.

10 Factory Acceptance Test

10.1.

The Factory Acceptance Test (FAT) shall be conducted over a
duration of ten (10) days, exclusive of travel days to and from
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10.2.

10.3.

10.4.

10.5.

the country of destination. The FAT will be performed based on
test cases that must be reviewed and approved by the end-user
prior to the testing.

The FAT will be attended by seven (7) participants. The airfare to
and from the country of destination shall be borne by the
supplier. The Daily Subsistence Allowance (DSA) rate, as per the
latest UNDP DSA Circular, shall apply for the duration of the FAT,
including weekends if applicable.

The supplier shall submit for approval a detailed Factory
Acceptance Test (FAT) plan four (4) weeks before the beginning
of the FAT. The FAT plan shall consist of a subset of functional
tests and performance tests aimed at validating the compliance
of the system with this specification.

Each test executed shall be described on one single page
including at least the following information:

10.3.1. testidentifier and title;

10.3.2.  the procedure(s);

10.3.3.  the system configuration required for the test;

10.3.4. the expected result(s) of the test;

10.3.5. comments where appropriate.

FAT shall be performed for all hardware and software
deliverables.

Following the successful completion of FAT, the supplier shall
submit a comprehensive Test Report for review and sign-off by
the participants. The report must document all test procedures,
outcomes, deviations, corrective actions, and retests as
necessary. The format and content of the report shall adhere to
recognized industry practices, ensuring compliance with ICAO
SARPs, specifically those outlined in ICAO Annex 15 —
Aeronautical Information Services, and PANS-AIM Doc 10066.

11 Installation and Site Acceptance

11.1.

The CAAP requires that qualified Original Equipment
Manufacturer (OEM) personnel conduct the software
installation. Additionally, CAAP requires the submission of
resumes for all OEM project installation team members as part
of the technical proposal. This is to assess the qualifications and
experience of the installation team members in successfully
implementing an AIS/AIM System.

A Site Acceptance Test shall be conducted after the completion
of the installation. The supplier shall be responsible for
notifying CAAP that the installation is complete and that a Site
Acceptance Test is to be conducted.

The supplier shall submit for approval a detailed Site
Acceptance Test (SAT) plan four (4) weeks before the beginning
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11.8.

12 Training

of the SAT. The SAT plan shall consist of a subset of functional
tests, specific tests considering the site environment and
performance tests aimed at validating the compliance of the
system with this specification.

Each test executed shall be described on one single page
including at least the following information:

11.4.1. testidentifier and title;

11.4.2.  the procedure(s);

11.4.3.  the system configuration required for the test;
11.4.4. the expected result(s) of the test;

11.4.5.  comments where appropriate.

SAT shall be performed for all hardware and software
deliverables.

Following the successful completion of the SAT, the supplier
shall submit a comprehensive Test Report for review and sign-
off by the end-user. The report must document all test
procedures, outcomes, deviations, corrective actions, and
retests as necessary. The format and content of the report shall
adhere to recognized industry practices, ensuring compliance
with ICAO SARPs, specifically those outlined in ICAO Annex 15 —
Aeronautical Information Services, and PANS-AIM Doc 10066.
A Reliability Test shall be conducted for a period of one (1)
AIRAC Cycle by the supplier after a successful Site Acceptance
Testing using live data based on the approved Migration and
Transition Plan. Availability of 24/7 service desk and/or remote
support from the vendor during the 28-day post-reliability test.
(A weekly coordination meeting can be done online or as necessary
by the system vendor)

Certificate of Project Completion shall be issued following the
acceptable result of the Reliability Test.

12.1.  Provide comprehensive on-site operational training for each

12.2.

12.3.

functional section, with a dedicated number of training days for
each as follows:
12.1.1.  NOTAM: 10 days
12.1.2.  Data Management: 15 days
12.1.3.  Aeronautical Information Publication (AIP): 15 days
12.1.4.  Charting: 15 days
12.1.5.  Flight Plan Management: 5 days

Each training session shall accommodate five (5) participants
per section. The training should cover all necessary operational
procedures, ensuring participants are fully equipped to handle
real-world scenarios in their respective areas.
Provide a minimum of five (5) day maintenance training
programs to be conducted on-site, specifically designed for ten
(10) participants from the CNS/ATM (Communication,

62



Navigation, Surveillance/Air Traffic Management) personnel.
The training shall cover all essential maintenance tasks and
procedures to ensure the continued operation and reliability of
the system.

12.4. Upon the successful completion of the training, each
participant shall be issued a Certificate of Successful
Completion, duly signed by the Training Course Instructor. The
certificate must include the following minimum information:
12.4.1.  Participant's full name
12.4.2.  Title of the training course
12.4.3.  Duration of the training (number of days and specific

dates)
12.4.4.  Description of the topics covered, or competencies
acquired
12.4.5.  Name and signature of the Training Course Instructor
12.4.6.  Date of certificate issuance
12.4.7.  Name of the training provider or organization
12.4.8.  Unique certificate reference number (if applicable)

12.5. The certificate must be issued within five (5) working days
following the completion of the training and serve as an official
record of the participant's attendance and successful
completion of the course.

13 After Sales Support Services

13.1.  Offer 24/7 service desk support for operations for the
duration of 3 years (1-year DLP, 1 year warranty, and 1-year
extended warranty in accordance with Section VII. Technical
Specifications, 17. Warranty Requirements).

13.2.  Ensure comprehensive after-sales support.
14 System Life Span
The AIM system is expected to have an operational lifespan of at least 10 years. To
achieve this, the following requirements must be met:
14.1.  Hardware Longevity and Support:

e All hardware components, including servers, network devices, and
workstations, must be selected based on their reliability and
supportability over the expected system life span.

e The supplier must ensure that all hardware components are

supported by the manufacturer for a minimum of 5 years from the
date of installation.

14.2.  After-Sales Support and Maintenance:

e The supplier must provide comprehensive after-sales support and
maintenance services for the entire system, including hardware
and software.
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e This support must include regular updates, patches, and
enhancements to ensure the system remains secure, efficient, and
compliant with evolving standards and regulations.

e After the warranty period the end-user will have a new multi-year
agreement for the maintenance and support services including the
24/7 support of the AIS system covering the 4™ to 10" year.

14.3.  System Scalability and Flexibility:

e The system must be designed with scalability and flexibility in
mind, allowing for the integration of new technologies and the
replacement of outdated hardware without significant
reconfiguration or downtime.

e Efficient and compliant with evolving standards and regulations.

15 Documentation

15.1.  Solution Architecture Documentation: Provide detailed
documentation of the solution architecture, including diagrams
and descriptions of key components and interactions.

15.2. User Guide: Develop a comprehensive user guide to assist end-
users in operating the system effectively.

15.3. Installation and Maintenance Guide: Create detailed guides for
the installation and ongoing maintenance of the system,
including troubleshooting procedures.

15.4. Transition Guide: Prepare a transition guide to facilitate the
handover from implementation to operational use, ensuring a
smooth transition for all stakeholders.

16 Compliance and Standards
The AIM system must comply with the following relevant standards and
regulations to ensure the quality, reliability, and interoperability of aeronautical
data:
16.1. SWIM-ready solution supporting the latest exchange models
16.2. ICAO Annex 4
16.3. ICAO Annex 6
16.4. ICAO Annex 15
16.5. ICAO 8697
16.6. ICAO Doc 10066
16.7. 1CAO Doc 8126
16.8. Aeronautical Data Quality (ADQ) Regulations
16.9. EU Regulation 73/2010
16.10. EUROCONTROL Specifications:
Specification for the Electronic Aeronautical Information Publication (eAlP)
e Specification for the Origination of Aeronautical Data
e Guidelines on Aeronautical Data Processes
e Guidelines on the Implementation of Safety Support Assessment
for AIS/AIM
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16.11. I1SO/IEC 27001
17 Warranty Requirements
The supplier must provide an extended warranty for a period of 1 year from the
completion of the standard 1-year defects liability and 1-year warranty period.

The extended warranty must include the following conditions:

17.1.

17.2.

17.3.

17.4.

17.5.

Coverage

The extended warranty must cover all hardware components (servers,
workstations, network devices) and software systems, ensuring
continuous functionality and addressing defects that may arise due to
material or manufacturing flaws. Regular software updates, security
patches, and system performance enhancements must be provided
throughout the extended warranty period.

Support Services

The supplier must offer 24/7 support for troubleshooting and technical
assistance throughout the extended warranty period.

Replacement and Upgrade

Any hardware component deemed irreparable or obsolete must be
replaced with new or upgraded components that ensure compatibility
with the current system, at no additional cost during the warranty
period.

Documentation and Reporting

The supplier must provide comprehensive documentation outlining the
procedures for requesting warranty services and include a service-level
agreement (SLA) detailing the expected response and resolution times
for warranty claims.

Exclusions

The warranty must clearly state any exclusions, such as damage caused
by unauthorized modifications, natural disasters, or misuse outside the
agreed operational parameters.

SECURITY MEASURES

The AIM system must incorporate robust security measures to ensure the integrity and
availability of aeronautical data. The following requirements outline the necessary
security measures:

1 Data Protection

1.1.

1.2.

Implement end-to-end encryption for data at rest and in transit
to protect sensitive aeronautical information from unauthorized
access.

Utilize role-based access control (RBAC) to ensure that only
authorized personnel can access specific data and system
functionalities. Implement multi-factor authentication (MFA) for
all user access.
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2 Network Security

2.1.

2.2.

Deploy firewalls and Intrusion Detection Systems (IDS) to
monitor and protect the network from unauthorized access and
potential threats.
Use Virtual Private Networks (VPNs) for secure remote access to
the AIM system, ensuring data is transmitted securely over
public networks and should be compatible with the existing
protocols.

3 System Security

3.1.

3.2.

3.3.

Ensure that all system components, including software and
hardware, receive regular updates and patches for the duration
of the 1-year defects liability period and the 1-year warranty
period. This includes updates to address security vulnerabilities
and improve system performance. The System Security
requirement should also cover the extended warranty period
for a total of three (3) years.

Install and maintain up-to-date antivirus and anti-malware
solutions for the entire duration of the 1-year defects liability
period and the 1-year warranty period. Ensure that these
solutions are regularly updated to protect against the latest
threats.

The AIS System shall be covered by its own cyber security
management component or shall be integrated to the cyber
security installed at the ATMC.

4 Data Integrity

4.1.

4.2.

Implement comprehensive audit trails to track all access and
modifications to aeronautical data. Ensure that audit logs are
securely stored and regularly reviewed.

Establish regular data backup procedures and ensure that
backup data is securely stored. Implement a disaster recovery
plan to restore data and system functionality in the event of a
failure or breach.

PROJECT MANAGEMENT

To ensure the successful delivery of the Aeronautical Information Management (AIM)
system, effective project management practices must be implemented throughout the
project lifecycle. The following project management requirements outline the necessary
governance, planning, risk management, communication, quality assurance, and
resource management processes that must be adhered to by the supplier. These
requirements are designed to provide clear guidance, maintain project alignment with
the objectives, and ensure that all deliverables meet the specified standards.

1 Project Team
The contractor shall create a Project Management Team consisting of the
following personnel with corresponding Curriculum Vitae.
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1.1 Project Manager

1.2 Installation and Hardware Engineer

1.3 Software Engineer

1.4 System Integrator

1.5 Network Engineer

The dedicated Project Manager will oversee all day-to-day activities of the project.
The Project Manager will be responsible for ensuring the project adheres to the
defined timelines and scope and will report regularly to the CAAP.

Project Planning

2.1. The supplier shall develop and maintain a detailed project
schedule, outlining all major milestones, deadlines, and
dependencies. The project schedule shall be updated regularly
to reflect the current status and any changes.

2.2. The supplier shall provide a Work Breakdown Structure (WBS)
that details all project tasks, deliverables, and the resources
assigned to each task. This WBS shall be used to track progress
and ensure accountability for each project element.

2.3. The supplier shall utilize a Gantt chart or similar visual tool to
represent the project timeline and illustrate the dependencies
between tasks.

Risk Management

3.1. The supplier shall create and maintain a risk register that
identifies potential risks, assesses their likelihood and impact,
and outlines mitigation strategies. The risk register shall be
reviewed regularly by the Project Manager and the CAAP.

3.2. The supplier shall develop a contingency plan to address critical
risks that may significantly impact the project. This plan must
include predefined actions to be taken if a risk materializes.

Communication Management

4.1. The supplier shall develop a communication plan that outlines
the frequency, format, and audience for project updates. This
plan must include regular status meetings, progress reports,
and clearly defined escalation procedures for any issues that
arise.

4.2. The supplier shall ensure that all stakeholders are informed and
engaged throughout the project by providing regular updates
and opportunities for feedback, particularly during critical
phases such as design, testing, and deployment.

Quality Management

The supplier shall develop a Quality Assurance (QA) plan that defines the

processes and standards for ensuring the quality of all project deliverables. This

plan shall include regular reviews, testing, and validation to confirm that the
system meets all specified requirements.

Monitoring and Reporting

67



The supplier shall provide regular progress reports, detailing updates on
milestones, risks, issues, and any changes to the project plan. These reports must
be reviewed by the Project Manager and CAAP.
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Section VIII. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)
in accordance with Section 8.5.2 of the IRR;

Technical Documents

(b)

(©)

(d)

(e)

(f)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to
be bid; and

Statement of the bidder's Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided for in
Sections 23.4.1.3 and 23.4.2.4 of the 2016 revised IRR of RA No. 9184,
within the relevant period as provided in the Bidding Documents; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also
a certification issued by the Insurance Commission or Original copy of
Notarized Bid Securing Declaration; and

Conformity with the Technical Specifications, which may include
production/delivery schedule, manpower requirements, and/or after-
sales/parts, if applicable; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary's Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer
to sign the OSS and do acts to represent the Bidder.

Financial Documents

®

(h)

The prospective bidder's computation of Net Financial Contracting
Capacity (NFCC) _or A committed Line of Credit from a Universal or
Commercial Bank in lieu of its NFCC computation.

Class “B” Documents

If applicable, a duly signed joint venture agreement (JVA) in case the joint
venture is already in existence or duly notarized statements from all the
potential joint venture partners stating that they will enter into and abide
by the provisions of the JVA in the instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE

(i)
()

Original of duly signed and accomplished Financial Bid Form; and
Original of duly signed and accomplished Price Schedule(s).
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Other documentary requirements under RA No. 9184 (as applicable)

(k) [For foreign bidders claiming by reason of their country’s extension of
reciprocal rights to Filipinos] Certification from the relevant government
office of their country stating that Filipinos are allowed to participate in
government procurement activities for the same item or product.

()  Certification from the DTI if the Bidder claims preference as a Domestic
Bidder or Domestic Entity.
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Section IX. Forms
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[Company Letterhead]

Statement of ALL ON-GOING government and private contracts, including contracts awarded but not yet started,

Name of the Project:
Location of the Project:
Name of the Company:
Address of the Company:

if any, whether similar or not similar in nature and complexity to the contract to be bid

Bidder's Role a.Date Accomplishment
Awarded
a.Owner's b.Date of
Name Contract Contract Outstanding
Name of Nature of
Contract b.Address Work Description % Amountat |c. Contract Planned Actual Value of the
c. Telephone Award Duration Contract
Nos. d.Date Started
e.Date
Completed
GOVERNMENT
PRIVATE

Submitted by:

Designation:

(Signature above Printed Name)

Date:

Name of the Project:
Location of the Project:
Name of the Company:
Address of the Company:

Statement of SINGLE LARGEST COMPLETED CONTRACT

73




[Company Letterhead]

Bidder's Role f. Date Awarded
Name of d.Owner's Name Contract g.Date of Contra'ct
Contract e. Address Nature of Work Description % Amount at h.Contract Duration
f. Telephone Nos. Award i. Date Started

j. Date Completed

Submitted by:

Designation:
Date:

(Signature above Printed Name)
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Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a
Bid Security, which may be in the form of a Bid Securing Declaration.
I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years
upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine
provided under Section 6 of the Guidelines on the Use of Bid Securing
Declaration, within fifteen (15) days from receipt of the written demand by the
procuring entity for the commission of acts resulting to the enforcement of the
bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except
69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.
I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:
a. Upon expiration of the bid validity period, or any extension thereof
pursuant to your request;
b. I am/we are declared ineligible or post-disqualified upon receipt of
your notice to such effect, and (i) I/we failed to timely file a request
for reconsideration or (ii) I/we filed a waiver to avail of said right;
and
c. lam/we are declared the bidder with the Lowest Calculated
Responsive Bid, and I/we have furnished the performance security
and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]
[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];
[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary's Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government
of the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board, by itself or by relation, membership, association, affiliation, or
controlling interest with another blacklisted person or entity as defined and
provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information
provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]
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10.

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of
the Procuring Entity, Procurement Agent if engaged, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, Procurement Agent if
engaged, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management
Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
Procurement Agent if engaged, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the
implementation of the Contract;

c. Making an estimate of the facilities available and needed for the contract
to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of
the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement
project or activity.

In case advance payment was made or given, failure to perform or deliver
any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability for Swindling (Estafa) or the
commission of fraud with unfaithfulness or abuse of confidence through
misappropriating or converting any payment received by a person or entity
under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines
pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised
Penal Code.
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IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __, 20__ at
, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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NET FINANCIAL CONTRACTING CAPACITY

Summary of the Supplier's/Distributor's/Manufacturer 's assets and liabilities
based on the attached latest Audited Financial Statement, stamped
"RECEIVED" by the Bureau of Internal Revenue (BIR) or BIR authorized
collecting agent, for the immediately preceding year, as applicable.

Particulars Value

Current Assets

Current Liabilities

Outstanding Value of the Contract

The Net Financial Contracting Capacity (NFCC) based on the above data is
computed as follows:

NFCC = K (Current Assets - Current Liabilities) minus value of all outstanding value
under ongoing contracts including awarded contracts yet to be started

NFCC Php

K =15 regardless of the period or duration of the project.
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[shall be submitted with the Bid if bidder is offering goods from Abroad]

Price Schedule for Goods Offered from Abroad

For Goods Offered from Abroad

Name of Bidder Project ID No. Page__ of
2 3 4 5 6 7 8 9
Item Description Country Quantity | Unit price cif port Total cif or Unit Price Unit price Total Price
of origin of entry (specify cip price per | Delivered Delivered delivered DDP
port) or cip named | item Duty Unpaid | Duty Paid (col 4x8)
place (col. 4 x 5) (DDU) (DDP)
(specify border

point or place of
destination)

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
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Price Schedule for Goods Offered from Within the Philippines
[shall be submitted with the Bid if bidder is offering goods from within the Philippines]

For Goods Offered from Within the Philippines

Name of Bidder Project ID No. Page _ of___
1 2 3 4 6 7 8 9 10
Item Description | Country | Quantity Unit price | Transportation Sales and | Cost  of | Total Total Price
of exw per | and all other | other taxes | Incidental | Price, per | delivered  Final
origin item costs incidental | payable if | Services, if | unit Destination
to delivery, per | Contract is | applicable | (col (col 9) x
item awarded, , per item 5+6+7+8) | (col 4)
per item
Name:
Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:
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Bid Form for the Procurement of Goods
[shall be submitted with the Bid]

BID FORM

Date:
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby
duly acknowledged, we, the undersigned, offer to [supply/deliver/perform] [description of
the Goods] in conformity with the said PBDs for the sum of [total Bid amount in words and
figures] or the total calculated bid price, as evaluated and corrected for computational
errors, and other bid modifications in accordance with the Price Schedules attached
herewith and made part of this Bid. The total bid price includes the cost of all taxes, such
as, but not limited to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income
tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein or in the
Price Schedules,

If our Bid is accepted, we undertake:

a. to deliver the goods in accordance with the delivery schedule specified in
the Schedule of Requirements of the Philippine Bidding Documents (PBDs);

b. to provide a performance security in the form, amounts, and within the
times prescribed in the PBDs;

c. to abide by the Bid Validity Period specified in the PBDs and it shall remain
binding upon us at any time before the expiration of that period.

[Insert this paragraph if Foreign-Assisted Project with the Development Partner:
Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid,
and to contract execution if we are awarded the contract, are listed below:

Name and address Amount and Purpose of

of agentCurrencyCommission or gratuity

(if none, state “None”) ]
Until a formal Contract is prepared and executed, this Bid, together with your
written acceptance thereof and your Notice of Award, shall be binding upon us.

We understand that you are not bound to accept the Lowest Calculated Bid or any
Bid you may receive.
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We certify/confirm that we comply with the eligibility requirements pursuant to
the PBDs.

The undersigned is authorized to submit the bid on behalf of [name of the bidder] as
evidenced by the attached [state the written authority].

We acknowledge that failure to sign each and every page of this Bid Form, including
the attached Schedule of Prices, shall be a ground for the rejection of our bid.

Name:

Legal capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:
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CERTIFICATION AND UNDERTAKING

|, [Name of Authorized Representative], of legal age, Filipino, with residence at [Address],
in my capacity as the duly authorized representative of [Name of Bidder] (the "Bidder"),
after having been duly sworn in accordance with law, do hereby depose and state:

1. That | am the authorized representative of the Bidder for the project [Name of
Project] (the “Project”) and as such, | am fully authorized to make this Certification
and Undertaking for and on behalf of the Bidder;

2. That | hereby certify and confirm that | have either attended the Pre-Bid
Conference conducted for the Project or have duly watched the recorded video
thereof, and that | have been given the opportunity to raise and clarify any
concerns, issues, or inquiries regarding the bidding documents, instructions, and
project requirements during the said Pre-Bid Conference or within the period
allowed before the submission and opening of bids;

3. Thatl further certify and confirm that | have thoroughly reviewed and understood
the bidding documents, including all the terms, conditions, and requirements
stated therein, and that the Bidder, through its undersigned representative, has
no further comments, objections, or reservations regarding the said project
requirements;

4. That | undertake and affirm that the Bidder acknowledges the completeness and
sufficiency of the bidding documents, and accepts all the terms, conditions, and
requirements thereof as binding upon the Bidder;

5. That | execute this Certification and Undertaking freely and voluntarily, with full
knowledge and understanding of the legal consequences thereof, for the purpose
of complying with the requirements of the procuring entity for the submission of
bids in accordance with the provisions of Republic Act No. 9184, otherwise known
as the “Government Procurement Reform Act,” and its Implementing Rules and

Regulations.
IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of , 2024, at
, Philippines.

[Name of Authorized Representative]
[Position]
[Name of Bidder]

SUBSCRIBED AND SWORN to before me this ___ day of , 2024, at ,
Philippines, affiant exhibiting to me his/her [ID Details of Authorized Representative].
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NOTARY PUBLIC
Doc. No.
Page No.
Book No.
Series of 2024.
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Government Procurement Policy Board




